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INVITATION FOR BIDS (IFB) 

NATIONAL COMPETITIVE BIDDING 

 

  BID ID: RSCL / 1324 / 2025 DATE: 17/09/2025. 

NATIONAL COMPETITIVE BIDDING 

 

 Balance Civil Works in Big Recreational Park at Koel Nagar On 

Percentage Rate Basis. 

Date of Invitation of Bid 17/09/2025 

Pre- bid 26/09/2025 at 12:30 Hrs. 

Last date  and  time for 

receipt of bids 

 04/10/2025 at 17:00 Hrs. 

Last date  of Physical 

Submission of Bid 

 06/10/2025 at 15:00 Hrs. 

Time and  date  of 

opening of bids 

06/10/2025 at 16:00 Hrs. 

Place of Sale/Receiving of 

bids 

Online mode only 

Officer inviting bids 

 

The Chief Executive Officer, Rourkela Smart City Limited, 

Rourkela, Odisha 

Officer of Accepting 

bids 

The General Manager(E&T), Rourkela Smart City 

Limited, Rourkela, Odisha 
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CHECK LIST TO BE ENSURED BY THE BIDDER 

S.No. Particular 

 

Reference 

to 

DTCN 

Clause 

Whether 

 

Reference  

to Page 

no.  

Yes No  

01 Cost of tender paper Rs.11,800.00 Including GST 

(Scanned copy of financial instrument shall be 

furnished)  

No.4 & 

5(i)  

 

   

02 E.M.D  

  
No.5(i) & 20 

 

 

03 Copy of valid Registration Certificate  

 
No.5 (i) & 21 

 

 

04 Copy of PAN Card  

 
No.5 (i) & 21 

 

 

05 Turn over certificate  

 
No. 111 (h) 

 

 

06 No Relationship Certificate in Schedule – A  

 
No.35 

 

 

07 Information regarding current litigation, debarring 

/expelling of the tender or abandonment of the 

work by the tenderer (Schedule-D)  

No.49 
 

 

08 Affidavit (Schedule-E)  No.49  

09 Works Experience : List of projects under 

execution/ executed that are similar in nature to 

the work  

Schedule-F & Schedule -C   

10 M.O.U. (Memorandum of  Understanding duly 

notarized)  with eligible registered electrical 

contractor having valid  HT. license;  

Not Applicable No. 8 & 

Schedule – J  

 

11 Affidavit for Eligible Class of Contractor e-mail 

ID  & Contact no  
Schedule K to 

Schedule-O 
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CONTRACT  DATA 

A.GENERAL INFORMATIONS 

S. No. Item Detail 

1 Name of Work Balance Civil Works in Big Recreational Park At Koel 

Nagar On Percentage Rate Basis. 

2  Employer   Rourkela Smart City Limited 

3 Employer’s 

Representative 

 The Chief Executive Officer 

4 Estimated Cost Rs.78,38,737/-,(Rs. Seventy Eight Lakhs and Thirty Eight    
Thousand and Seven Hundred Thirty Seven Only) Excluding GST 

B. BID INFORMATION 

5 Intended completion period/Time Two (2) Calendar Months 

period assigned for Completion   

6 Last Date  & time  of  online submission  

of Bid 

Date:  19/09/2025. 

Time 17:00  hours 

7 Cost  of Bid Document  

i Bank draft amount Rs.11,800/- Including GST 

  

ii in favour of RSCL (Smart City  Mission Grant Fund) 

  

iii payable at Rourkela 

 

8 Earnest  Money Deposited  

i In Form of Bid  DD,TDR,FDR 

BG etc. 

 Rs.79,000/- (Rs. Seventy Nine Thousand  

only) 

ii In favour of  RSCL (Smart  City Mission Grant  Fund) 

iii payable at Rourkela 

iv Type of instrument As specified in the  bid document 

9 Period of submission of original Bid security 

and Demand draft towards cost of Bid 

documents in the office of the Chief 

Executive Officer, Rourkela Smart City Ltd, 

Rourkela 

Date: 19/09/2025 to  06/10/2025 15:00  

Hours 

10 Bid validity period 90 days 

11 Currency  of Contract Indian Rupee 

12 Language of Contract English 

13 Retention Money 5(five)% 

14 Price Adjustment in Not Applicable in this tender 
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Instruction to Bidders (ITB) e- procurement 

(Relevant clauses in the DTCN/Bid document shall be superseded) 

 

1. NOTICE  INVITING BID AND OBTAINING BID DOCUMENTS: 

 

1.1. The authority  belonging to the   major  discipline   is   competent  to  invite   tender 

of composite  bids.  He w i l l  also nominate the G M  (E &T), Rourkela Smart City 

Limited, who will deal with all matters re la t ing  to the bids in the invitation of bids. 

 

1.2. For   composite   tender,   estimated   cost   of  each    component  should   be   clearly 

 indicated  in  addition  to  combined  estimated  cost   put  to  tender.   The eligibility of 

bidders will correspond t o  the  combined estimated cost o f   different  components 

 

1.3. The  contractor  shall  comply  with  the  provisions  of the  Apprentices  Act 1961,  and 

the rules / amendments issued there  under  from time to time. If he fails to do so, it 

will be  considered a breach of the  contract and  the  GM (E&T) may at his discretion 

           Without prejudice t o  any  o t h e r    right or remedy   available   under   law, c a n c e l  

the contract.    The contractor  shall  also   be liable  for   any pecuniary y  liability  arising 

on account of any violation of the provisions of the said Act by him. 

 

1.4. The contractor  shall be  deemed to have  satisfied himself as  to the  correctness and 

sufficiency  of  the   Tender   and   of  the   rates    and   prices    quoted   in   the   Bill 

of Quantities,  all  of  which   shall,   except   in   so   far  as  it  is   otherwise   provided   

in the  Contract,    cover    all  his  obligations  under    the   Contract  (including  those  

in respect of the  supply  of goods,  materials,  plant  & services  or of contingencies  

for which  there  is    a   Provisional  Sum)   and   all  matters   and   things    necessary  

for the   proper  execution and  completion of the  work and  the  remedying of any 

defects therein. 

 

1.5. The successful  bidder shall complete the works by the in tended  completion date 

specified in the Contract data. 

1.6.  Throughout these bidding documents, the terms “bid and tender” EMD and Bid 

Security  and their derivatives (bidder / tenderer, bidding / tendering, etc.) are 

synonymous. 

1.7. In case   the  tender for composite  work includes  in  addition  to main  work / building 

work  all other   ancillary  works such   as   sanitary  and   water   supply  installations 

drainage installation, electrical work, horticulture work, roads,  paths   ,sculpture and 

mural paintings     etc.  , the  bidder apart  from being a  registered civil Contractor  of 

appropriate  class  must  associate  himself with  agencies  of appropriate  class  those 

who   is    eligible   to  tender   for  sanitary  and   water   supply  drainage,   electrical  

, horticulture  works,  artistic  & sculpture  works  in  the  composite  tender.   Intending 

Employers are not   required  to  produce any  documents  viz.  copy of Registration, 

PAN  at   the   time    of  purchase  of  tender   documents  but   will be   required   

for verification purpose at later stage. 
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1.8. PARTICIPATING    IN  THE   BID   IN   THE   E-PROCUREMENT   PORTAL:    The 

Contractor/  Bidder  intending  to participate  in  the  bid  is  required  to register  in  the 

Portal  with  some   information  about  the  firm/Contractor.  This  is  a  onetime  activity 

for registering in Portal.  During registration, the con t r ac to r  has   to attach a Dig i ta l  

Signature Certificate (DSC) to his / her unique user I D . The DSC used m u s t  be of 

appropriate       class        (Class        II     or      Class        III)     issued       from 

a registered Certifying Authority such  as  n-Code, Sify, TCS,  MTNL e-Mudra  etc. 

1.8.1 To  log  on  to  the  portal the  Contractor/Bidder  is  required  to  type  his/her 

username and  password. The system w i l l  again ask to select the DSC and 

confirm  it with  the  password of DSC.  For  each  login,  a user’s  DSC  will 

validated   against  its   date   of  validity  and   also   against  the   Certificate 

Revocation List (CRL)  of respective  CAs  stored   in system database.  The 

system    checks   the   unique   ID, password and   DSC       combination a n d  

authenticates the login process for use of portal. 

1.8.2 The   tender   documents u p lo ad ed  b y  the    Tender   Inviting Officer in   

          Website   www.tendersodisha.gov.in,           will appear in th e    section o f  

          Upcoming Tender” before the due date o f  tender sale. Once  the  due  date has   

arrived,   the   tender   will move   to   “Active    Tender” Section   of  the 

homepage.  Only a sma l l  notification will be  published  in  the  newspaper 

specifying the  work details  along with mention of the  specific website for 

details.  The  publication  of the  tender  will be  for specific  period  of time  till 

the  last  date  of submission  of bids  as  mentioned  in  the  ‘Invitation  for Bid’ 

after  which  the  same will be  removed from the  list  of Active  tenders. Any  

bidder can  view or down  load the bid documents from the web site. 

1.8.3 Contractor exempted from payment of EMD/ Bid security  will be  able  to  

participate   the   tender   directly  by   uploading   documentary  evidences   

towards  his eligibility for such  exemption. 

1.8.4 If the software application has t h e  provision of payment of cost o f  tender 

              document  through payment  gateways  of  authorized  bankers  by  directly 

debiting the  account of the  bidders, bidders will be  required to avail on-line 

payment. 

1.9     The bidder intending to participate in the bid on-line shall prepare the bid security  

and demand draft towards cost of bid as per IFB (except for exempted 

contractors) and up load the scanned copy of the draft and bid security  to the 

portal against the bid where he is participating and the original shall be 

deposited to the tender inviting officer within the period specified in the 

“contract data”. If the Bidder fails to deposit the original bid security  and 

demand draft towards cost of bid within the stipulated time his bid shall be 

rejected and action as per prevailing rule shall be taken. 

1.10 In the  case  of any failure, malfunction, or breakdown of the  electronic system  

used during the  e-procurement process,  the  tender  inviting officer shall not  

accept   any responsibility for failures  or breakdowns other  than  in  those   

systems strictly  within their own control. 

1.11     Any  third  party/company/person under  a   service  contract  for  operation  

of  e- procurement system   in the  State  or his/their subsidiaries or their parent  

companies shall be  ineligible  to participate  in  the  procurement processes  

http://www.tendersodisha.gov.in/
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that  are  undertaken through the e-procurement system  irrespective of who 

operates the system. 

2. ELIGIBLE BIDDERS: 
2.1    This Bid is open to all Civil Contractors of ‘B’ Class contractors as per OPWD Code, registered 

with the State Governments and Contractors of Equivalent Grade/ Class Registered with Central 

Government/ MES/ Railways for execution of civil works. The   Bidders    are   required   to 

e n c l o s e    the   proof of registration  from  the  registering  authority along  with  the  Bid  

subject only the registration in the  portal using his/her DSC for on-line bids. 

        Contractors   not    registered    with    Govt.    of   Odisha     can    participate    in    the e-  

procurement   after     necessary   enrolment     in      the    portal    but     have    to subsequently  

register   themselves   with   the   appropriate   registering   authority   of the  state   Govt. 

before award  of the work as  per prevalent registration norms  of the state. 

2.2  All bidders shall provide a statement that the  bidder is neither associated, nor has been  

associated,  directly  or  indirectly,  with  the  Consultant  or any  other  entity  that has   prepared 

the  design,  specifications,  and  other  documents  for  the  Project  or being   proposed as   

Project  Manager  for  the   Contract.  A  firm  that   has    been engaged    by     the     Engineer-

in-Charge      to     provide        consulting       services for the  preparation  or  supervision  

of the  works,  and  any  of its  affiliates   shall  not be eligible to bid. 

2.3  If the  bidder  has   a  relative  employed  as  an  Officer in  the  rank  of  an  Assistant 

Engineer/Under   Secretary  and   above    in   the   Government  of  Odisha    in   the 

concerned  Department,  he   shall  inform   the   same  in   Schedule-G  of  the   bid 

document mentioning the  exact   details  in a  covering letter along with the  tender, failing    

which    his      bid    will  not     be     considered.    Also,    if     the     fact    of relationship 

subsequently comes t o  light, h is  con t rac t  will be r e s c i n d e d . The   bid security  or 

the performance security will be forfeited, and he shall be liable to make good a n y  loss or 

damage resulting from such   cancellation.  In case   the b i d d e r   has no  relationship  with  any  

of the  officers  mentioned  above he  shall have   to furnish with his  bid  an undertaking to 

that effect. 

 

2.4 He shall also  intimate  the  names   of  persons who  are   working  with  him  in  any  capacity 

or are  subsequently employed by him and  who  are  near  relatives  to any gazetted officer 

in the  concerned  Department. Any breach of this condition by the contractor would render 

him liable for penal action for suppression of facts. 

2.5 No Engineer of gazetted rank or other  gazetted  officer employed  in Engineering or 

Administrative  duties  in  an  Engineering  Department of the  Government of Odisha is  

allowed  to work for contractor  for a period  of two years after his  retirement from 

Government  service,   without  prior  permission   of  the  Government  of  Odisha   in writing. 

Such  a  contract is liable  to be  cancelled if either the  contractor or any  of his  employees   

is  found  any  time  to be  such  a  person who  had  not  obtained  the permission   of  the   

Government  of  Odisha    as   aforesaid   before    submission   of the tender  for engagement 

in the contractor’s service. 

3. QUALIFICATION  CRITERIA: 

3.1 For submission of Bids through the E-Procurement Portal, the bidder shall up-load 

the      scanned    copy/copies      of    documents    listed    under      clause     3.2    

in prescribed format   wherever   warranted   in    support    of   eligibility   criteria and 
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qualification information.   The    L-1   bidder   shall  have    to   produce   the  original 

documents    in  support   of  the  scanned  copies  and    statements  uploaded  in  the 

portal  within  5  days   of  opening  of  price  bid.  Bids from Joint  ventures are    not 

acceptable. 

3.2   The bid shall include following information and documents. 

a) Copy of valid contractor’s registration certificate, PAN card,  GST  Registration 

should accompany the technical bid. 

b) Copies  of original  documents defining  the  constitution  or legal  status, place 

of registration,  and  principal  place  of business;  written  power  of attorney of  

the signatory. 

c) The  contractor   shall  furnish  ownership  documents  for  those   machineries 

which he is planning to deploy for the tendered work. 

d) Details of work under progress as  per tender documents. 

e) Details of works executed during the last five years and works in hand (list of 

on-going works) as per bid documents. 

 

3.3 The Bidders are subject to be disqualified if they have: 

 

a) Made    misleading    or    false     representations     in    the    forms,    statements 

and attachments submitted in proof of the qualification requirements; and/or 

b) Record   of  poor   performance   such as   abandoning   the   works,   not   

properly completing   the   contract,  inordinate   delays    in   completion,   

litigation   history, or financial failures etc.; and/or 

c) Indulged in unlawful & corrupt  means in obtaining bids 

d) Been b l ac k  listed/their registrations by the competent 

authority. 

 

4. ONE BID PER  BIDDER: 

 

     4.1 Each   bidder  shall submit  only  one   bid  for  one   package.  A  bid  is   said  to  be 

responsive  if  accompanied  by cost  of bid  document and  appropriate  bid  security 

. The system   shall consider only the  last bid submitted through the  E-Procurement 

portal. 

 

5. COST OF BIDDING: 

 

        5.1      The  bidder  shall bear all costs  associated  with the  preparation  and  submission of 

his   bid,  and  the  Engineer-in-Charge  will in  no  case   be  responsible  and  liable  for 

those  costs. 

       5.2     All the rates  and  prices in the  bid shall cover  all taxes, viz. or any other  local taxes, 

ferry, tollage charges and  royalties and  any other  charges   except  GST 

        5.3    The  rate  of royalties  and  taxes   prevailing  on  the  date  of measurement  shall be 

considered while making deductions in the bills. 

       5.4   The s u c c e s s f u l  bidder shall make h i s  o w n  a r r a n g e m e n t  for all materials 

u n l e s s     otherwise specified in the conditions of contract. 
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6. SITE VISIT : 

 

6.1  Bidders   are   advised   to  inspect   and   examine   the   site   and   its   surroundings and  

satisfy  themselves  before  submitting  their  tenders as   to  the   nature   of  the ground  

and   sub-soil (so   far as  practicable),  the  form  and   nature  of the   site,  the means   of 

access  to   the   site,   the   accommodation   they   may   require    and    in general   

shall  themselves obtain    all   necessary   information    as    to      risks contingencies   

and   other  circumstances which may  influence or affect their bid. A Bidder shall be 

deemed to have  full knowledge of the  site  whether he  inspects it not  and   no  extra   

charges  consequent  on   any   misunderstanding   or   otherwise shall  be  allowed.   The  

Bidder shall  be  responsible  for  arranging  and  maintaining workers and  all other  

services required  for  executing  the  work  unless   otherwise specifically  provided  

for  in  the  contract  documents.  Submission  of  a  bid  by  a bidder  implies  that  he  

has   read   this  notice  and   all  other   contract documents and has  made  himself  aware  

of the  scope and   specifications  of  the   work  to  be  done and  of conditions  and  rates   

at  which tools  and  plant,  etc.  Will be issued to him by the   Government and   local 

conditions and   other   factors having a bearing on the execution of work. 

 6.2  The  bidder, in preparing the  bid, shall go  through the  site Investigation Reports 

provided in the Contract Data  before filling up the Bid document. 

6.3  The  Officer inviting  the  bid / Engineer-in-Charge  will clarify queries  on the  Contract 

Data  on requisition by the  intending Bidder. The  bidder may  ask  question in the  e- 

procurement  portal  using  his  DSC;  provided  the  questions  are  raised  before  the 

date  mentioned in the home page  under  critical dates. 
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 BIDDING DOCUMENTS 

7. GENERAL INSTRUCTIONS: 

  7.1  The description of the work is as mentioned under In vitiation for Bid 
 

7.2        The  bids uploaded  by the Tender Inviting  Officer may consist of general arrangements drawings 

or  typical sections of the  project.  .  Bidder  may down  load  these  drawings  and t a k e    out  

the  print   for  detail study.  Any other   drawings   and  documents  pertaining  to  the  works  

available  with the   officer inviting  the  Bid  as  well as  in  the  office  of the  RSCL)   as  

mentioned  in the  contract data   will be  open  for inspection  during  working  hours   on  all  

working days   by the bidders.   The   bidder i s    required t o    down-load   all the   documents 

including   the drawings for preparation of his bid.  It is not  necessary on  the  part  of the  

Bidder to up-load the  drawings other  Bid  documents  (after  signing)  while  up- loading 

his bid. He  is  required  to  up  load documents  related  to  his  qualification information     

and   Bill  of   Quantities   duly   filled  in.   It i s    assumed   that     while participating i n  

t h e     bid, the  b i d d e r    has      referred   to    all t h e      drawings     and documents uploaded   

by  the   Officer Inviting  the   Bids.  Seeking  any  revision   of rates   or  backing  out   of  

the   bid  claiming for  not   having  referred  to   any   or   all documents  provided   in   the   

Bid   document  by the  Officer  Inviting  the  Bids  will be construed as  plea to disrupt the  

bidding process  and  in such  cases he will suspend/prohibit/debar/blacklist  from 

participating in   bidding in any contract of the State as per OPWD/ELBO or Cancelation of 

Empanelment (registration of from ELBO/ OPWD) action will be taken RSCL. 

7.3 The  bidder is  expected to examine  carefully all instructions,  conditions  of contract, contract  

data,    forms,   terms,    scope    of   work,   technical  specifications,   bill  of quantities,  

forms,  Annexes and  drawings  in  the  Bid  Document.  Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. 

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1  Bid  documents  consisting  of  drawings,  plans,  specifications,  the   schedule   of quantities 

of the  various items of work to be  done  and  the set  of terms  & conditions of  contract to  

be  complied  with  by  the  contractor who  intends  to  bid  and  other necessary  

Documents can   be  seen    in  the  office  of  the  officer  inviting  the  Bid during  office  

hours  every  day  except   on  Sundays & Public  Holidays till last  date  of sale of tender  

paper. 

8.2     No paper copy of the  bid  shall be  sold. 

8.3  The  Contract Data   to  bid  shall be  filled  and   completed  in  the  office  of  Officer inviting  

bid  before  issue  of  bid  documents.  If the  documents are  issued  to  the intending 

bidder without having been  so  filled in & completed, he  shall request  the officer inviting 

the bid to have  this done  before he completes and  delivers his bid. 

8.4  The b id d e r can s e e k  clarification on t h e b i d s  which  he  received  earlier  than  14 days  

prior  to the  deadline  for submission  of bids.  The Employer’s response will be uploaded in 

e-tendering portal before deadline for submission of bid. 

8.5  PRE-BID M E E T I N G : As scheduled in the NIT  

        (One request for each interested Participant will be entertained only) 
9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1  Before the  deadline for submission  of bids, the  officer  inviting the  Bid  may  modify 

the bidding documents by issuing addenda. 

           9.2 Any addendum  thus  issued shall be  part  of the  bidding documents  and  shall be 

  notified    in    the   website          www.tendersodisha.gov.in    /    notice     board       

and through web site of Rourkela Municipal Corporation www.rmc.nic.in. 

9.3  To give  prospective  bidders reasonable  time in  which to take  an  addendum into 

account in preparing their bids, the  Officer inviting the  Bid if also happens to be  the 
Engineer-in-Charge   with   the   permission   of  the   higher  authority  may,   at   his 

discretion, extend as  necessary the dead  line for submission of bids. 

http://www.tendersodisha.gov.in/
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C. PREPARATION OF BIDS 

 

10. LANGUAGE OF THE BID: 

 

10.1  All documents relating  to the  Bid  shall  be  in  the  English  language.  Bids  submitted 

in any other langua ge shall be summarily rejected. 

11.  DOCUMENTS COMPRISING THE BID: 

 

   11.1  Following  documents will be  deemed to  be  part  of the  bid  even  if  not  submitted with the 

bid. 

i. Invitation for Bids (IFB) 

ii. Instructions to bidders (ITB) 

iii. Conditions of Contract 

iv. Contract D a t a 

v. Specifications 

 

11.2  All the  volumes/documents shall be  provided in the  portal by the  Officer inviting the bid. 

The  bidder shall carefully go  through the  document and  prepare   the  required  documents 

and  up  load  the  scanned  documents in  Portable  Document  Format  to the   portal  in   

the   designated   locations    of  Technical  Bid.   He   will  fill  up   the percentage rate  in  

the  BOQ  down  loaded  for the  work in  designated  Cell and  up- load  the  same in  

designated  locations  of Financial  Bid.  Submission of document shall be effected by 

using DSC of appropriate class. 

 

A.  Cost of “Bid  document” & “Bid  Security ” shall comprise 

 

i. Cost of Bid Document 

ii. Bid Security . 

 

B. “Technical Bid” shall comprise. 

i. Declaration under  the Official Secret Act, 1923 

ii. Qualification Information and  supporting documents, 

iii. Certificates, undertakings, affidavits, 

C. “Financial Bid  “shall comprise”. 

 

i. Priced Bill of Quantities 

 

12. PROPOSAL B Y  THE BIDDER:   

   

12.1   In the    E-Procurement Portal, an i n t e l l i g e n t  Bill of Quantity in Microsoft Excel 

format shall be made available to the bidder. 

       12.2    Deleted 

  12.3    In case of percentage  rate   tender, the  bidder  will only  fill  in  the  designated  cell and  

activate  “less”  or “excess”  to indicate  how  much  his  price  offer  is  excess or less (Up 

to two decimal Place) than  the estimated amount. 

12.4  The bidder  shall bid for the whole works as  described in the Bill of Quantities. 

12.5  Bidders  shall  submit offers  that  fully comply  with  the  requirements  of the  bidding 

documents, Minutes  of meeting  of the  Pre-Bid  meeting,  Including  the  Conditions              

of Contract   basic technical design as  indicated in the  drawing and  specification. 

Conditional offer o r  a l t e r n a t i v e  offers will not b e  c o n s i d e r e d  in the p roces s  of 

bid evaluation. 

12.6  All duties,  taxes, excluding  GST  and  other  levies  including  Building  and  other  

Construction Workers  Welfare  Cess  @  1%  payable  by the  contractor under  the 
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contract, or for any  other  cause   shall  be  included  in  the  rates,   prices   by the  bidder. 

GST,   purchase  tax,  turnover tax  or  any  other   tax  on  material in respect of this  

contract shall  be  payable  by the  Contractor and  Government will not entertain any 

claim whatsoever in respect of the same. 

12.7 The  contractor  shall  be  deemed to  have   satisfied  himself  as  to  the  correctness and  

sufficiency of  the  Tender   and  of the  rates   and  prices  stated in  the  Bill of Quantities, 

all of which shall, except  in so  far as  it is  otherwise  provided in the  Contract,   cover  

all  his  obligations  under  the  Contract (including  those  in  respect of the  supply of 

goods,  materials,  plant  & services  or of contingencies  for which there  is  a Provisional 

Sum)  and  all matters  and  things  necessary for the  proper execution and completion 

of the work and the remedying of any defects therein. 

12.8  The contractor  shall conform  in all respects, by giving  all notices  and  paying  all fees, 

with the provisions of: 

 
i. Any national or State S t a t u e , Ordinance, or other  Law, or any regulation, or 

bye-law of  any  local or  other  duly constituted authority in  relation  to  the 
execution  and   completion  of  the   works   and   remedying  of  any  defects 
therein, and 

ii. The   rules and    regulations of  a l l  pub l i c    bodies and    companies   whose 
property rights are affected or may be affected in any way by the works. 
 

12.9 FOR COMPOSITE BIDS:  DELETED. 
 
13. CURRENCIES OF BID AND PAYMENT: 
     
   13.1 The estimated unit rates and  the prices are in Indian Rupees. 
 

14. VALIDITY: 
 
   14.1  Bids    shall remain   valid  for  a  period   not   less   than   90  days  or  the    period 

mentioned in the  Contract Data,  after the  deadline date  for submission of bid as 
specified  in  the  notice  inviting  the  Bids.  A Bid valid for a shorter period   shall be rejected 
by the Engineer-in-charge as non-responsive. 

   14.2 In exceptional circumstances, prior to expiry of the  original time limit, the  Officer inviting  
the  Bid  may  request   the  bidders  to  extend   the  period  of validity  for  a specified   
additional  period.   The   request    and   the   bidders’  responses  shall  be made  in writing 
or by cable or by e-mail. 

 
15. BID SECURITY: 

 

15.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned 

under Contract Data. The bidder shall scan all the written pages of the bid security  and up 

load the same to the system in designated place . The successful Lowest bidder will produce 

the original of all scanned documents for verification within 5days of opening of  all tender 

(Price Bid). In the eventuality of failure on the part of the successful bidder to produce the 

original documents, he will be may  debarred in future from participation in tender as per 

Govt of Odihsa, it may be lost her Empanelment (registration of OPWD) and / or 

suspend/prohibit/ and will be blacklisted by the competent authority as per OPWD 

Code/ELBO. In s u c h a situation, successful L-2 bidder will be required to produce his 

original documents for consideration of his/her tender at the negotiated equal to L-1 bidder. 
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15.1.1  Fixed deposit receipt of any scheduled bank approved by the Reserve bank 

(OFDC approved) of India/Indian Post Office Time deposit/National Saving 

Certificate/Kissan Vikas Patra duly pledged in favour of The Chief Executive 

Officer, Rourkela Smart City Limited, Rourkela with six month validity as 

per notice inviting bid by the Department. 

 

15.2.  The  Bid  shall be  declared  non-responsive   and   shall be  rejected  if  

submitted without an  acceptable Bid Security  and  not secured as  indicated 

in Sub-Clauses 15.1. 

15.3.   Combined bid security  for more than one  work is not acceptable. 

15.4.  In the  case   of Government Undertakings,  Co-operatives  Societies,  Diploma  

or Degree   holders   in  Engineering  who  are   registered  with  the   

Government  of Odisha,   the   rules   framed  by  government  from  time   to  

time   about   Cost   of Bid documents, Bid security  , performance security will 

apply. 

15.5.  Bid Security of unsuccessful bidders will be returned within 28 days of the end of the 

validity period specified in sub clause 14.1 

 

15.6.   Bid Security of successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security and Additional 

Performance security if any 

 

15.7. The Bidder may be lost her Empanelment (registration of ELBO/OPWD) and / or 

suspend/prohibit/debar/blacklist from participating in   bidding in any contract of 

the State as per OPWD Code. 

 

15.7.1.  If the  bidder  withdraws  the  bid  after  opening  of  the  bid  but  within     

the period of validity. 

15.7.2.  If the  Bidder  seeks  any  revision  of rates  or backs  out  of the  bid  claiming 

for not  having referred to any or all documents provided in the  Bid by 

the Officer Inviting the Bids. 

15.7.3  In the  case   of a  successful  bidder,  if  the  bidder  fails  within  the  specified 

time limit to  

      15.7.3.1 Sign the Agreement; or 

         15.7.3.2 Furnish the r e qu i r ed  Performance Security including additional performance 

security if any 

 

16. FORMAT AND SIGNING OF BID: 

    

  16.1. The  bidder can  download the  tender  of his  choice and  save  it in his  system  and 

undertake the  necessary   preparatory work  off-line   and   upload  the  completed 

tender   at   his    convenience    within   the   final  date   and   time    of   submission. 

The b idde r   shall  only  submit  single  copy  of the  required   documents and  Price 

Bid  in  the  portal.  In the F i n a n c i a l   bid,  the  bidder  cannot    leave  any  figure  
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blank. He has  to   only   write    the   figures;   the    words   will   be   self-generated.    

The Bidders    are a d v i s e d    to  up-load   the  completed   Bid document  well   ahead  

of the   last   date   & time  of  receipt  to  avoid  any  last  moment  problem  of  

power failures etc. 

16.2 The Bidder shall go  through the  Bid carefully and  list the  documents those   are 

asked  for  submission.   He shall  prepare  all documents  including  cost    of  Bid 

Document,  Bid Security , Declaration form, price bid etc and  store  in the system. 

16.3. The  bidder shall log on to the  portal with his DSC  and  move  to the  desired tender 

for  up-loading  the  documents  in  appropriate  place  one  by  one   simultaneously 

checking  the  documents.  Once   the  Bidder  makes   sure   that  all the  documents 

have  been  up-loaded  in  appropriate  place,  he  clicks the  submit   button  to submit 

the bid to the portal. 

      16.3.1  Tender   cannot   be  pre-opened  and   cannot   be  submitted  after  due   date 

and   time.   Therefore,   only  after  satisfying   that  all  the  documents   been  

uploaded, the Bidder should activate submit button. 

   16.3.2  .  In   the   e-procurement process,   each    process    is   time   stamped.   

The system   can   identify each i n d i v i d u a l  who h a s    entered into the 

p o r t a l    any bid and  the time of entering into the portal. 

16.3.3 The  Bidder should ensure clarity of the  document up-loaded by him to the 

portal, especially the  scanned  documents by taking out  sample  printing. 

Non-submission      of     legible       documents    may     render       the       

bid non- responsive.  However, the  Officer  inviting  the  Bids  if  so  desires,   

can ask  for    legible    copies    for    clarification    within     a   stipulated     

period of    7 days,  provided such   document in  no  way  alters  the Bidder’s  

price bid.  If the  Bidder  fails  to  submit  Such   documents with  in  the  

stipulated date,  his bid shall be evaluated on it’s own merit. 
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D.  SUBMISSION OF BIDS 

 

17. SECURITY OF BID SUBMISSION: 

 

   17.1   All bid data  uploaded by the  Bidder to the  portal will be  encrypted by the  DSC  

of the  opener(s). The  system   shall  require  all  the  mandatory forms  and  fields  

filled up by the contractor during the process  of submission of the bid/tender. 

 

17.2 The  Bid shall be  received in encrypted format by the  system  which can  only be 

time. 

 

18. DEADLINE FOR SUBMISSION OF THE BIDS: 

 

      18.1. The   online    bidding   will remain   active    till  the   last   date    and   time    of   

the bid submission.  Once   the d a t e    and   time  (Server  date   and   time)  is   

over,   the bidder will not  be  able to submit the  bid. The  date  & time of bid 

submission   shall remain unaltered even  if the  specified date  for the  submission 

of bids declared a holiday for the Officer inviting the Bid. 

18.2.  The officer inviting the  bid may  extend   the  deadline  for submission of bids  

by issuing  an  amendment  in   accordance  with  Sub-Clause   9.3,  in  which  case 

all rights and  obligations of the  officer inviting the  bid & Engineer-in-Charge and  

the bidders previously subject to the  original deadline  will then  be  subject to the  

new deadline. 

19. LATE BIDS: 

   19.1.  The system   shall reject submission of any  bid through  portal after closure of the 

receipt  time. For all  purpose the  server  time  displayed  in  the  e-procurement 

portal  shall be the time to be followed by the bidder and  concerned officers. 

 

20. MODIFICATION AND WITHDRAWAL OF BIDS: 

 

   20.1 In the  E-Procurement Portal, it is  allowed to modify the  bid any  number of times 

before  the  final  date  and  time  of submission. The  bidder  shall  have  to  log  on  

to the  system   and  resubmit  the  documents as  asked for by the  system   including 

the  price   bid.  In  doing  so,  the  bids   already  submitted  by  the  bidder  will 

be removed automatically  from the  system   and  the  latest  bid  only  will be  

admitted. But  the  bidder  should  avoid  modification  of  bid  at  the  last  moment  

to  avoid system   failure  or  malfunction  of  internet  or  traffic  jam  or  power  

failure.  If the bidder  fails to submit  his modified  bids  within  the  designated  time  

of receipt,  the bid already in the system  shall be taken for evaluation. 

20.2   In the  E-Procurement Portal,  with-drawl  of bid  is  allowed.  But  in  such  case   he 

has   to write a letter with appropriate reasons for his withdrawal addressed to 

the Officer  inviting  the   bid  and   up  load  the   scanned   document  to  portal 

in  the respective  bid before  the  closure  of receipt of the  bid. The system s h a l l  

not allow any withdrawal after expiry of the closure time of the bid. 
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E. OPENING AND EVALUATION 

21. OPENING OF THE BID: 

   

     21.1 Bid opening dates are  specified during tender  creation or can  be  extended vide 

corrigendum.  These dates are  available  in  IFB, tender document as  well  as t h e   home  

page  of portal. Bid opening can  be  done  by the  authorized users which are defined  

during  the  tender  publication  / approval stage.   The  bids  are  encrypted using  there  

public  keys  and  can  be  decrypted only  on  or  after  the  Bid  Opening due  date.   The  

bid  openers private  key  will be  required  to open  the  bids  and  all the openers have  to 

log on to the portal during that time. 

21.1.1. The  bidders  who  participated  in  the  on-line  bidding  can  witness  opening 

of the  bid  from any  system   logging  on  to  the  portal  with  the  DSC  away 

from opening  place. Contractors are  not  required to be  present during  

the bid opening at the opening location if they so desire. 

21.1.2. Each   activity   is   date   and   time   stamped  with   user   details.   For   time 

stamping, server  time is taken as  the reference. 

21.2. In the  event  of the  specified date  of bid opening being declared a holiday for the 

Officer  inviting   the   Bid/Engineer-in-Charge,   the   bids    will be   opened  at    

the appointed time on the next  working day. 

21.3.   In case bids are  invited for more  than  one  package, the order  for opening of the 

“Bid” shall be that in which they appear  in the “Invitation for Bid”. 

21.4   During  bid  opening,  the  covers  containing  original demand draft towards Cost  of 

bid   in   the   form  specified   in   the   Invitation   for  Bid,   received   after   last   of 

receipt  of bid  and  before  opening  of the  bids  shall be  opened and  declared. 

The  original copy  of the  Bid  Security    and  period  of validity in  conformity  with  

clause   15    shall be   checked  and   announced.  The   list of bidders who  have  

submitted the  original copy  of the  cost  of Bid and  Bid Security  shall be  prepared 

and  announced. 

       21.4.1  Combined  bid  security   for more  than  one  work  is  not  acceptable.  If the 

bid  security /EMD  has    not    been    furnished    in    the form   specified      

in      Clause        15,      the      bid      will    be      declared non- responsive   

and  rejected. 

    21.5 The  Bid openers; who  have  been  pre-defined shall log on to the  portal with their 

respective  DSC.   Unless a l l  the O f f i ce r s  w h o  h a v e  b e e n    declared as 

O p e n i n g  officers, log on the portal with their DSC the Tender cannot   be opened. 
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    21.5.1  The   Opening   Officers   will  systematically  check   the   scanned   demand 

draft towards cost  of the  bid document and  the  scanned  document of Bid 

security with that  of the  original  submitted.  If found  in  order,  they  will 

continue  opening  of all other documents in the system  provided under  

Technical Bid. 

21.5.2. The bids accompanied with appropriate bid cost and valid bid security /EMD      

will be taken  up for evaluation with respect to the qualification 

Information and other information furnished in Part  - I pursuant to Clause 

3. 

 21.5.3. Immediately on  receipt  of these clarifications, the  Evaluating  Officers;  

predefined in  the  system  for the  bid, will finalize  the  list  of responsive  

bidders. They will log on  to  the   site   with  their  DSC   and   record   their  

comments  on  the   Technical evaluation page  in the  system. The  Officer 

Inviting the  Bid if also the  accepting authority,  shall log  on  to  the  system   

with  his   digital signature  and   check   technical  evaluation.  He  can  

either  accept  or  pass on  to  the  evaluating  officers for  re-evaluation.  Upon   

acceptance of technical evaluation  by  the   Accepting authority in the  

system, the  system   shall automatically generate letter to  all the responsive  

bidders  and  the  system  shall forward the  letter to all the  responsive 

bidder that  their technical bid has  been  evaluated responsive  with respect 

to the data/information  furnished by him  and  the  letter  shall also  intimate  

him the  date &  time   of  opening   of  financial bid.   The   system    shall 

also   inform t h e    non- responsive    bidders    in   their  email  ID  that   

their  bid   has    been   found    non- responsive. 

21.6 The Technical evaluation of all the bids will be taken up as per the information furnished by 

the Bidders. If any of the information/ statements/documents/ /certificates furnished by 

the bidder is found to be false/fabricated/bogus, his registration in the portal shall be 

blocked and the bidder is liable to be blacklisted.  

21.7   After   technical evaluat ion    of   the   bidders   and   selection   of  the   qualified   

bidders, the  financial  bids  of the  technically  qualified  bidders  shall  be  opened 

on  the  due  date of opening.  Members of the  bid  opening  committee  log  on  to  

the  system   in  sequence and  open  the  financial bids for the  technically qualified 

bidders. The  opening of financial bid by the opening officer using their DSC  shall 

decrypt  the financial bids. 

           21.7.1 Opening  of price  bid  and  evaluation  of lowest  bidder  is  subject  to 
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satisfaction  of other  qualification information asked for in the bid pursuant to 

Clause-3. 

 21.7.2  The  Officer inviting Bid shall ensure  that  all the  Bidders are  individually 

intimated about  the  date,   time   & venue   of  opening  of  the  financial bid  

along  with  the responsiveness of the Technical Bid. 

  21.7.3  The  Financial  Bid  will be  opened on  the  notified  date  & time  in  the      

presence  of bidders or their authorized representative who wish to be 

present. 

         21.7.4   At the t i m e   of opening  of “Financial  Bid”,  the  names   of the  bidders  whose  

bids were  found  responsive  in  accordance  with  Sub-Clause  24.1  will be  

announced. The   bids    of  only   those  bidders    will be   opened.  The   

remaining   bids    will be rejected. 

         21.7.5    The    responsive    bidders    names,   percentage   rates,     any     discounts 

and  withdrawals,  and  such   other  details  as  the  officer  inviting  the  tender 

may consider  appropriate,  will be  announced by  him  or  his    authorized 

representatives at the opening. 

  21.7.6  Special  conditions  and/or   rebate/discount  offer  if  any  uploaded  to  the     

system  shall be declared and  recorded first. 

     21.7.7  The   Financial bid  of  the   bidders  shall be  opened  one   by  one   by  the 

designated  officers.  The    system    shall auto-generate  the   Comparative 

statement. 

  21.7.8 The   Bidder   can    witness   the   principal   activities   and    view   the    

documents/summary reports  for that  particular work  by logging on  to the 

portal with his DSC  from anywhere. 

22. PROCESS TO BE CONFIDENTIAL: 

   22.1  Information  relating  to the  examination,  clarification,  evaluation,  and  comparison 

of bids  and  recommendations  for the  award  of a  contract shall  not  be  disclosed 

to  bidders  or  any  other  persons  not  officially  concerned  with  such  process until 

the  award  to the  successful  bidder  has  been  announced. Any effort  by a  bidder 

to    influence   the    officer    inviting    the    bid,    processing   of    bids    or   

award decisions may result in the rejection of his bid. 

23. CLARIFICATION OF BIDS: 

      23.1To assis t   in  the  examination,  evaluation,  and   comparison  of  bids,  the  officer 

inviting the  bid may,  at  his discretion, ask  any bidder for clarification of his rates 

including breakdowns of unit rates.   The  request  for clarification and  the response 
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shall be  in  writing  or  by cable  or  by e-mail,  but  no  change in the  bid price  

or substance of the bid shall be sought,  offered. 

  23.2 Subject to sub-clause 23.1  , no bidder shall  contact  the  officer  inviting the  bid on any 

matter  relating to his bid from the  time of the  opening to the  time the contract is  

awarded. If the b i d d e r   wishes  to  bring  additional  information  to  the  notice  of the 

officer inviting the bid, it should do so in writing. 

24.  EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

    24.1      During the detailed evaluation of “Technical Bids”, the  officer inviting the  bid will  

determine whether each  bid:- 

        24.1.1 Whether the Bid security  is  confirmed by issuing institution/Bank. 

       24.1.2 Has submitted legible documents for evaluation 

       24.1.3 Meets  the eligibility criteria defined in Clause 3 and; 

24.1.4 Is substantially responsive to the requirements of the bidding documents. 

 24.2         During the  detailed  evaluation  of the  “Financial  Bid”,  the  responsiveness  of the 

bids  will be  further  determined  with  respect to the  remaining  bid  conditions,  i.e., 

priced bill of quantities, technical specifications and  drawings. 

 24.3        A subs tan t ia l ly  responsive “Financial Bids”  is  one,  which conforms   to   all  the 

terms,   conditions, and  specifications  of the  bidding documents, without material 

deviation or reservation. A material deviation or reservation is one 

   24.3.1   Which affects in any substantial way the  scope,   quality,  or  performance  of the works. 

  24.3.2    Which   limits   in   any   substantial   way,  inconsistent   with   the    bidding 

documents,   the   right  of   the   officer  inviting   the   bid   or   the   bidder’s 

obligations under  the contract or 

24.3.3    Whose  rectification would affect unfairly the  competitive position of other bidders 

presenting substantially responsive bids. 

  24.4    If a “Financial  Bid” is not substantially responsive, it will be  rejected  by the  officer 

inviting the  bid, and  may  not  subsequently be  made responsive  by correction or 

withdrawal of the non-conforming deviation or reservation. 

   24.5   On opening of the price bid the  system  shall arrange  the  financial bids in order  of  their   

value    (L1  first,   followed   by  L2,  L3  ….)  for subsequent e v a l u a t i o n .   The evaluation  

status   (Sheet)   will be   visible   to  all the   participating  bidders    after opening   on   

their   respective  logins.   Each   activity is  recorded in  the  system with date  and  time 

stamping. 
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25. EVALUATION OF BIDS: 

      25.1 If the  officer inviting the Bid  in his opinion judges that the  price   quoted   by  the  lowest 

qualified  bidder  is  high  or  a  special  condition  imposed  by  the  bidder  is  to  be 

withdrawn,  the  bidder  shall  be  invited  for negotiation  by the  officer  inviting  the Bid or 

by an officer authorised by him in writing. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Bid for Balance Civil works in Big Recreational Park at Koel Nagar on Percentage Rate Basis  

 

Rourkela Smart City Ltd Page 22 
 
 

 

F. AWARD OF CONTRACT 

26. AWARD CRITERIA: 

  

   26.1 The  officer  inviting  the   bid  will award   the   contract to  the   bidder  whose      

bid has been   determined  to  be   substantially responsive  to  the   bidding  

documents  and who has  offered the lowest evaluated price. 

  26.2 On  acceptance of the  tender,   the  Contractor shall name  in writing his 

accredited  representative(s)  who w o u l d  be   responsible  for   taking   

instructions    from    the Engineer-in-Charge. 

  26.3  Competent  Authority  reserves to  himself  the   right  of accepting  the   whole  

or  any part  of the  bid  and  the  bidder shall be  bound  to  perform  the  same   

at  the  rate quoted. 

  26.4  The    successful  bidder   registered   under    other    State     Government  /    MES    

/ Railways  /  CPWD   in  equivalent rank   has   to  register under  state   PWD    

before signing of the agreement if required. 

 

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

         27.1    In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, 

thereby facilitating a particular Bidder for award, then they shall be penalized with 

Appropriate action i.e. Cancelled the (registration of OPWD) and / or 

suspend/prohibit/debar/blacklist from participating in   bidding in any contract of the 

State as per Guiding of OPWD/Govt. of Odisha Guiding. 

 

   27.2 The b i d d i n g  process shall be d e e m e d  to be c o m p l e t e  after the i s s u e  of 

letter of acceptance.  If the   bidder fails to sign the   agreement within the   

stipulated period mentioned under clause 29.2, his bid security shall stand 

forfeited. 

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 

28.1    The c o m p e t e n t   authority  on  behalf  of Rourkela  Smart   city  Limited,  does  not  

bind him to  accept  the  lowest or  any  other   tender  and   reserves  to  him the  

authority to reject any or all the tenders  received without assigning any reason. 

28.2 All bids in  which  any  of the  prescribed  condition  is  not  fulfilled  or  any  condition 

including  that   of  conditional rebate is  put  forth  by  the   bidder  shall be   

summarily rejected. 

 

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 

29.1.  In the   E-Procurement  Portal,  the   system   shall  generate  the   template  of  

award letter  and   the   Officer  Inviting  the   Bid  shall mention  the   amount   of  

Performance Security and  additional security required to be  furnished in the  

letter and  intimate the bidders in his e-mail ID. The   issue of the   letter of 

acceptance shall be t r e a t e d  as closure of the Bid process a n d  commencement 

of the contract. 
 

29.2    The bidder shall within 15 days of issue of letter of acceptance, furnish the 

Performance security & additional Performance security (if any) in the form & the 

work programme & shall sign the agreement in prescribed format, failing which the 

Engineer-in-Charge shall without prejudice to any other right or remedy available in 

law, be at liberty to either he will suspend/prohibit/debar/blacklist  from participating 

in   bidding in any contract of the State or Cancelation as per OPWD code/   of 

Empanelment (registration of from OPWD) action will be taken or both.  The 
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agreement will incorporate all agreements between the officer inviting the bid and 

the successful bidder. If L1 bidder does not turn up for agreement after finalization 

of the tender, then he will suspend/prohibit/debar/blacklist from participating in   

bidding in any contract of the State as per OPWD Code and /or Cancelation of 

Empanelment (registration of from OPWD) action will be taken . In that case, the L2 

bidder, if fulfils, required criteria would be called for drawing agreement for 

execution of work subject to the condition that L2 bidder negotiates at par with the 

rate quoted by the L1 bidder otherwise the tender will be cancelled.  

               In case a contractor is blacklisted, it will be widely published and intimated to 

all departments of Government and also to Govt. of India agencies working in the 

state. 

(Amendment to  Para-3.5.14 Note-I of OPWD Code Vol .-I by 

inclusion). 

29.2.1 Following documents shall form part of the agreement. 

 

   29.2.1.1  The  notice  inviting  bid,  all  the  documents  including  additional 

conditions, specifications and  drawings, if any,  forming the  bid as 

issued   at  the  time   of  invitation   of  bid   and   acceptance  thereof 

together with any correspondence  & documents leading  thereto  & 

required   amount    of  performance   security   including   additional 

performance security as  per sub  clause 29.2  hereof. 

 

 29.2.1.2 Standard Bid Document P.W.D.  Form P-1 

 

29.3   The   letter  to  proceed  with  the   work  shall  be   issued  by  Engineer-in-charge  

only after   signing   of   the   agreement.   The   notification   of   award    will 

constitute   the formation of the  contract subject  only  to  the  furnishing  of 

performance  security and additional  performance     security  in    accordance   

with    the    provisions     of    the agreement. 

29.4  On   acceptance  of  the   composite   bids   by  the   competent  authority  the   letter  

of award   will be   issued  by  the   Engineer-in-Charge  of  the   major  component  

of  the work. 

29.5   Upon s igning of the  agreement by the  successful bidder, the  Engineer-in-Charge 

will promptly notify the other  bidders that their bids have  been  unsuccessful. 

30.  CORRUPT OR FRAUDULENT P RACT IC ES : 

       30.1. The E n g i n e e r -in-Charge will reject  a  proposal for award   if  he  determines  

that  the bidder   recommended   for   award has    been    engaged  in   corrupt    

or   fraudulent practices  in  competing  for  the  contract  in  question.  He  will 

report   to  the   Officer Inviting Bid / next higher authority. 

 

      30.2 Canvassing   whether  directly  or   indirectly,  in  connection   with  tenders   is   

strictly prohibited    and    the    tenders     submitted    by    the    contractors   who    

resort     to canvassing will be liable for rejection. 
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   DETAILED TENDER CALL NOTICE 

 

Sealed percentage rate bids are invited in double cover system from the Civil Contractors of ‘B’ Class 

contractors registered with the State Government  and contractors of equivalent Grade / class registered 

with Central Government / MES / Railways having registration for Civil, Electrical and P.H works for 

execution of Civil / E.I. / P.H. works on production  of   definite   proof    from    the appropriate  

authority   in   prescribed   form   to be eventually   drawn in   P.W.D.   FORM    P-1    for the 

work/Project : “Balance Civil Works in Big Recreational Park at Koel Nagar On Percentage Rate 

Basis..” an   estimated   cost    of Rs.78,38,737/-,(Rs. Seventy Eight Lakhs and Thirty Eight  Thousand 

and Seven hundred Thirty Seven Only)  Excluding GST Contractors  not   registered   with   Govt.    of 

O d i s h a /ELBO   can   participate   in  the   e-  procurement after necessary   enrolment    in    the     

portal   but     have     to     subsequently    register themselves with the appropriate   registering  

authority  of  the   state    Govt.   before   award   of the    work  as   per    prevalent registration norms  

of the state. 

a) This  tender   is  of  composite  nature   and  consisting  of  Civil, Electrical, fire 

fighting  and  PH works. 

b) This     detailed    Tender    Call  Notice     along    with   the    Pre-Bid     

Meeting minutes,   clauses  mentioned   herein   shall  form   a   part   of   the 

contract  and agreement. 

 
2. The     Bid     documents     are      available     on     official     website     of    Government: 

https://www .tendersodisha.gov.in   &    www.rmc.nic.in,   from   19.09.2025 17:00  Hrs  

to 04.10.2025 17:00Hrs.The last date  and  time of submission of Bid is as  per  contract 

data. 

3. The T ech n ic a l   Bid  documents (Cover–I)  will be  opened by the  assigned  officer  in  

the office  of Chief  Executive  Officer,  RSCL  at  16:00  Hours on  06.10.2025.in  the  

presence of the  bidders or their authorized representatives who  wish to attend.  After 

evaluation of the documents contained in Cover-I, the Cover-II containing price bid/s of 

the technically responsive bidder/s will be opened . The d a t e , time and p l a c e  of opening  the  

price  bid will be intimated to the eligible qualified bidders through system  generated E-

mails. 

4. The cost  of Bid  documents  in  shape of demand draft issued  from  any  Nationalized  

/ Scheduled   bank    may   be    prepared  in   the   name   of  RSCL(Smart   City     Mission 

Grant Fund),  and  payable at  Rourkela for Rs.11,800/- towards tender   paper   cost.  The 

online bid  must be accompanied  with  scanned  copies  of  demand  draft  towards cost 

of tender  paper. 

5. The bid is to be submitted in two covers. 

i. Cover-I  is    to   contain   scanned  copy   of  EMD  and   Cost    of  bid  document, 

Registration    Certificate,    PAN,    Profit   Loss      statement,   GST    Registration 

Certificate,  List  of  similar  nature   of  works,   work  in  hand,   affidavit,  turn  over 

certificate  and  all other  documents  required as  per  the  relevant clauses  of this 

DTCN.    Before award   of final contract, such b i d d e r s   will have  to  produce 

the GST  clearance certificate. ii)  The similar nature of work are  of following types: 

Electrical work. 

ii.  Cover-II is to contain the PRICE B ID duly filled in and signed by the bidder. 

6. Furnishing scanned legible copy o f  Original Registration  certificate,  PAN c ard  & GST 

Registration  Certificate  along  with  the Technical Bid  is  mandatory otherwise  his/  her 

bid shall be declared as non- responsive and thus  liable for rejection. 

7. Deleted 

8. Deleted 
i. The  contract will be drawn in P.W.D. P-1 contract form and will constitute all 

civil, electrical and PH works. 

http://www.tendersodisha.gov.in/
http://www.rmc.nic.in/
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The contract shall be drawn & signed by Chief Executive Officer on behalf of Rourkela 

Smart Ci t y Limited. 

ii. The e n t i r e  works of the Agreement shall  be  supervised  measured  and  check  

measured  by  the     Engineer  in Charge. 

 

9. If an ind iv idua l   makes   the  application,  the  individual  should  sign  (with  DSC)  above  

his full type  written name  and  current  address. 

 

10.  If the a p p l i c a t i o n   is   made   by  proprietary  firm,  it  shall be  signed  (with  DSC)   

by  the proprietor  & furnish  full type  written  name  and  the  full name of his  firm with  its  

current address in a forwarding letter. 

 

11. If the a p p l i c a t i o n   is  made  by a  firm in  partnership,  it shall  be  signed  (with  DSC)  

by a partner  holding  power  of attorney for the  firm in  which  case a certified copy  of the  

power of attorney shall  accompany the  application.  A certified copy o f the p a r t n e r s h i p  

deed and current address  of all partners of the firm shall also accompany the application. 

 

12.  If the application  is made  by a limited  company or a corporation, it shall be  signed  

(with DSC)  by a  duly  authorized  person  holding  power  of attorney for signing  the  

application in which case a  certified copy  of the  power  of attorney shall accompany the  

application. Such limited company or corporation will be r e q u i r e d to furnish satisfactory  evidence  

of its existence along with the technical bid. 

13. The   tender    should   be   strictly in    accordance  with   the   provisions   as   mentioned   in 

the tender  schedule. Any change in the wordings will not be accepted. 

14. The work is to be completed (Construction/Electrical work) in all respects within Two (2) 

calendar months from the date of issue   of work   order.    Before   acceptance of  tender,   

the   successful bidder  will be required     to     submit     a     work     programme    and      

milestone       basing     on    the financial achievement  so  as  to complete the  work within  

the  stipulated  time  and  in  case of  failure  on  the  part  of the  agency   to  achieve  the  

milestone  liquidated  will be imposed  (Amendment  to Para-3.5.18 Note-VIII of OPWD 

Code  Vol.-I). 

15. All tenders   received w i l l  remain   valid  for  a  period  of  90  days from  the   last  

date prescribed  for receipt  of tenders  and  validity of t enders  can  also  be  extended if  

agreed  by the tenderers and  the Department 

16. The tenderer shall carefully study  the  tentative drawings and  specifications applicable to 

the  contract  and   all the  documents,  which  will form  a  part   of  the  agreement  to  

be entered  in to, by the  accepted tenderer and  detailed specifications for Odisha, and  

other relevant  specifications   and   drawings,   which   are   available.   Complaint at a future 

date that the tenderers have not  seen plans and specifications cannot  be entertained. 

17. The   drawings     furnished    with   the   tender    are    tentative    and    subject   to   revision 

or modification  as  tendered during  the  execution  as  per  actual  necessity  and  detail 

test conducted. But the  tendered rates   quoted  by the  tenderer will hold  good  in  case 

of such   modification  of  drawings   during  the    time   of  execution  and    shall  in  no    

way invalidate  the  contract  and    no   extra    monetary  compensation    will  be    

entertained. The   work   shall however be  executed as  per  final  approved drawing   to  

be  issued   by the  Engineer-in- Charge as  and  when required. 

18. By admission  of a  tender for  the  work,  a  tenderer will be  deemed to  have   satisfied 

himself by actual inspection  of the  site  and  locality of the  work,  about  the  quality and 

availability of  the  required  quantity of  material,  and   that  rates   quoted  by  him  in  

the tender   will  be    adequate  to   complete   the    work    according   to    the    
specifications attached there   to  and   that   he  had   taken  in  to  account  all  conditions   

and   difficulties that  may  be  encountered during  its  progress and  to have  quoted  rates   
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including  labour and  materials with  taxes, octroi,  other  duties,  lead,  lifts,  loading  and  

unloading,  freight for all  materials and  all  other  charges  necessary  for the  completion  

of the  work,  to the entire satisfaction of   the    Engineer-in    Charge    of   the    work    

and    his       authorized subordinates.    After acceptance o f    the   contract  rate    

Government  will not   pay   any extra   charges  for  any reason in case  the contractor 

claims later on to have  Misjudged  as regard availability of materials, labour and  other  

factors. For  the  purpose of  estimate,  the  approved  quarry  lead  is  to  be  provided  

judiciously. Engineers   in c h a r g e    would  be  responsible   for  ensuring  the  quality  

of  the  materials supplied.    The    contractors    would,   however,  be    responsible   for 

procurement   of material from  authorized   sources   and   voluntarily  disclose   the  source 

of  procurement for  the  purpose of billing.  Besides, the  bidder  would  be  required  to  

submit  the  details of quarry for procurement while submitting the bids. 

(Amendment  to Para-3.4.16 (a) (vii) of OPWD Code V o l .-I by substitution). Design, 

 

19.  The bid must be accompanied by Bid security accepting, that if the bidder 

withdraw or modify its bid during the period of validity .i.e. not less than 

90(Ninety) days from the bid due date or if the bidder is awarded the contract and 

fail to sign the contract or to submit a performance security and Addition 

Performance Security. Tender Not accompanied with Scanned copy of Bid security  

shall be declared as non-responsive and thus liable for rejection. The bid security  

should remain valid minimum of  45(Forty-five)days beyond the bid validity period 

 

20. The tender  should be  accompanied with the  Scanned copies of the  valid  Registration 

certificate of  Class    of   Contractor   ,   GST    Registration   Certificate  and     PAN 

card which    are    mandatory,  otherwise    his/her   bid    shall   be    declared    as   non- 

responsive   and thus  liable for rejection. 

21. The   tender   containing extraneous conditions not  covered by  the   tender   notice are 

liable  for  rejection   and   quotations   should  be   strictly  in   accordance  with  the   items 

mentioned  in the Tender  Call Notices. Any change in the wording will not be accepted. 

22. The d e p a r t m e n t   reserves  the  right  of  authority to  reject  any  or  all tenders   received 

without assigning any reason  whatsoever. 

23. The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and 

condition of O.W.P.D Code. The retention of E.M.D with the Department will carry no interest. 

24. The E ng i ne e r -in-charge will notify the  bidder  / tenderer whose  bid  has   been  accepted 

of the   award    prior  to  expiration  of  the   validity  period   by  cable,  telex  or  facsimile 

confirmed by registered letter. This letter (hereinafter and  in the  conditions  of Contract 

called  the  “Letter   of   Acceptance”)   will state    the   sum    that   the   Engineer-in-charge 

will pay   the contractor  in  consideration  of the  execution and  completion   of the  Works 

by  the   contractor as    prescribed   by  the   contract  (Hereinafter   and   in   the   contract 

called the “Contract Price”). 

 

The  Notification  of award   will constitute  the  formation  of the  contract, subject  only  

to the  furnishing  of  a  performance  security  (Initial  Security  Deposit)  in  form  of  

Deposit receipt of Schedule   Bank   / Kissan  Vikash Patra / Post   Office   Savings   Bank  

Account/National   Savings    Certificate/   Post       Office    Time    Deposit    Account/Bank 

Guarantee   of  Nationalised Bank   /Schedule   Bank   of   India   counter   guaranteed   by local  

Branch   at  Rourkela   with validly  of  One   year   /   duly  pledged   in   favour   of  the Chief   

Executive    Officer   Rourkela  Smart     City   Limited.    Rourkela    & payable     at Rourkela   

and   in  no  other   form,  which including the  amount  already deposited as   bid security  (earnest  

money) shall  be  2%  of the  value  of the  tendered  amount  and    sign the    agreement  in   the   

P.W.D.    form  No.   P-1    (Schedule    XLV  No.    61)    for    the fulfilment o f   the   contract  

in   the   office   of  the   Chief Executive  Officer  and  payable  at Rourkela  or  as  directed.  
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The   security deposit  together with   the   earnest    money   and the   amount   withheld   

according   to  the   provision   of  P-1 agreement   shall  be   retained as   security   for   the    

due     fulfilment   of   this    contract   and  additional performance security in accordance 

with the provisions of the agreement. 

 

The   agreement   will incorporate   all agreements b e t w e e n  the   officer  inviting  the   

bid/ Engineer-in  Charge  and  the  successful bidder  within  15 days  following  the  

notification  of award    along   with   the   Letter   of  Acceptance.   The   successful bidder 

w i l l  sign   the agreement and de l iver  it to the Engineer-in Charge. Following documents 

shall form part of the agreement. 

 

a) The   notice-inviting    bid,    all  the   documents   including    additional  conditions, 

specifications   and  drawings,  if  any,  forming  the  bid  as  issued  at  the  time  

of invitation   of  bid   and   acceptance   thereof  together  with   any   

correspondence leading  thereto   & required  amount   of performance  security 

including  additional performance security. 

b) Standard P.W.D.  Form  P-1 with l a t e s t  amendments. Failure  to enter  in  to the 

required   agreement  and   to  make   the   security   deposit   as   above shall  

entail either he will suspend/prohibit/debar/blacklist  from participating in   bidding in 

any contract of the State  as per OPWD CODE and or Cancelation of Empanelment 

(registration of from ELBO/OPWD) or both No  contract  (tender)  shall  be finally  

accepted until  the  required  amount   of initial  security  money  is  deposited The  

security will be  refunded  after  12 (Twelve )  months  of completion  of the  work 

and  payment of the  final  bill and  will not  carry  any  interest.  As concurred  by 

Law Department   & F i n a n c e    Department   In   their   U.O.R.    No   848,    

dt.21.05.97 .O.R.No.202 W.F.D.   dt.06.03.98 respectively  the  E.M.D.  will be   

forfeited   case,   where  tenderers back  out  from  the  offer  before  acceptance 

of tender  by the competent authority. 

25. The   contractor   should  be   liable   to  fully  indemnify  the   Department  for  payment  

of compensation   under    workmen   compensation   act.   VIII of  1923    on   account  of  

the workmen   employed  by  the  contractor and   full amount   of  compensation  paid  

will be recovered from the contractor. 

 

26.  Tenderers are required to liable  by fair wages clause  as  introduced  by Govt.  of Odisha 

Works  Department   letter No.VII (R&B) 5225,   dt.26.2.55 and  No.II,  M-56/61-28842  (5), 

dt.27.9.61. 

 

27. The   contractor   shall bear   cost   of  various    incidentals,   sundries    and   contingencies 

necessitated by work in full within the following or similar category. 

 

a) Rent,  royalties, cess   and  other charges of materials, Octroi and  all other  taxes 

except   prevailing  GST  from  time  to  time.  Ferry  tolls,  conveyance charges  

and other  cost  on  account of land  buildings  including  temporary  building  

required  by the  tenderer for collection  of materials,  storage, housing  of staff  or 

other  purpose of the  work  are  to  be  borne  by the  contractor at  his  own  cost.  

No  rent  will be payable  to  Govt.  for temporary  occupation  of land  owned  by 

govt.  at  the  site  of the  work  for  bonafide   use   of  the  land  for  work  and   all 

such   construction  of temporary  nature    by   the    contractor  shall  be    done    

after   obtaining    written permission from the  Engineer-in-Charge  of Civil 

portion of the  work and  all such construction  shall have  to be  demolished  and  

debris  removed and  ground  made  good  and cleared after completion of the 
work at no extra  cost. 
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b) Royalty will be  recovered from  each  bill as  notified  by Govt.  from  time  to  

time unless  K Forms  are  enclosed.  Refund of royalty at  later date  after  passing  

of the bills     cannot   be   entertained    as    the   recovery of   royalty   is     being    

credited to revenue. 

c) Labour  camps   or huts  necessary to a suitable  scale  including conservancy 

sanitary  arrangements  therein  to  the  satisfaction  of  the  local labour  laws   

and health authorities shall have  to be provided by the  Contractor. 

d)  Arrangement     of    suitable     water     supply   including    pipe     water     supply 

where  available  for the  staff and  labour as  well as for the  execution  of the  work 

is sole  responsibility  of  the   Contractor and   no   extra   cost   for  carriage   of  

water will be entertained. 

e)  All fees   and  dues   levied  by  Municipal,  Canal  or  Water  Supply Authorities 

are  to be borne by the Contractor. 

f) Suitable    safety   equipments     and   dresses,   gloves,    life     belts     etc.   for 

the labour engaged in  risk y operations are  to be  supplied  by the  contractor at  

his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric  signals  where 

necessary at  work and  approaches in  order  in  project  the  public  and  employees 

from accident has  to be provided by the Contractor at his own cost. 

h) Compensation including  cost  of any  legal  suit  for injury  to  persons or  property 

arising   out  of  execution  of  the  work  and  also   any  sum,   which   may  become 

payable  due  to  operation  of the  workmen compensation  act,  shall  have   to  

be borne  by the contractor. 

i)  The   contractor has   to a r r a n g e   adequate  lighting  arrangements  for  the work 

wherever necessary at his own cost. 
29.  No payment will be  made for layout, benchmark, level pillars, profiles  and  benching  

and levelling  the  ground  required,  which  has   to  be  carried  out  by the  contractor at  
his  own cost.  The  rates  to be  quoted  should be  for finished  items of work inclusive  of 
carriage  of all materials and  all incidental items of work. 

 
30.  After the  work is finished all surplus materials should be  removed from the  site of work, 

preliminary  work  such   as   vats,   mixing  platforms,  etc.   should  be   dismantled  and   
all materials  removed from  the  site  and  premises  left  neat  and  his  should  be  inclusive  
in the rates.  No extra  payment will be made to the Contractor in this account. 

 
31. It should  be  understood clearly  that  no  claim  what-so-ever will be  entertained  to      

extra items   of  works  quantity  of  any  item   besides   estimate   amount   unless   written   
order is obtained  from the  competent authority and  rate  settled  before  the  extra  items  
of work or extra  quantity of any items of work is taken up. 

32. The  tenderers  shall have  to abide by the  C.P.W.D. safety code  rules introduced 
by the Govt.of  India, Ministry of Works  and  Housing & Supply in  their  standing  order   
No.44150, dt.25.11.57. 

 
33. No  part   of  the   contract  shall be  sublet  without  written  permission  to  the  concerned 

Engineer  In Charge  or  transfer  to be  made by the  power  of attorney authorizing  
others to receive payment on contractor’s behalf. 

 
     34.     Bid  documents consisting  of plans,  specifications,  the schedule of quantities  and the  

set of terms  and  conditions  of contract and  other  necessary  documents can  be  seen   
in  all he   offices    issuing   the   documents  and   office    of   the   under    signed   during   
office hours  every   day  except   on  Sundays  and   Public  Holidays  till last  date of  
sale  and receipt  of tender p apers. Interested bidders may obtain further information at the 
same  address. But it must  be  clearly understood that  tenders   must  be  received  in  
order  and  to instructions in complete shape. Incomplete tender  is liable for rejection. 
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    35. No Relation Certificates. 
    
            The contractor  shall furnish a certificate along with the  tender  to the  effect that  he  is not 

related to any  officer in the  rank  of an  Assistant Engineer & above  Rourkela Smart  
City Limited.     or    Assistant/Under     Secretary    &    above     in     the     Department.    
If t h e fact subsequently  proved   to be f a l s e , the c o n t r a c t   is  l i a bl e  to  b e r e s c i n 
d e d .   The earnest money  & the  total  security  will be  forfeited  & he  shall  be  liable  of 
make  good  to damages the   loss   or  damages resulting  for  such   cancellations.  The 
p r o f o r m a   for no r e la tio n s h ip certificate is contained in a separate sheet vide Schedule-
A 

   36. Payment for variation in price :  Not Applicable  
 
        36(a) Deleted 
 
       36.(a) (ii) Deleted 
 

     36.(b) Deleted   
  

       36( c)  Deleted. 
 

    36(d) Deleted. 
 

     36(e) APPLICATION OF ESCALATION CLAUSE: D e l e t e d  

P r i c e / r a t e s  o r  F i r m  d u r i n g  p e n d e n c y  o f  t h e  c o n t r a c t / e x e c u t i o n  o f  

C o n t r a c t  
 

 37. If any a d v a n c e / Secured advance  is granted  by the D e p a r t m e n t  the s a m e    will bear 
Interest at the rate of 18% P.A. 

38. All items of work as p e r   schedule  of quantities  of this  tender  should  confirm  to  Odisha 
       Detailed Standard Specification. I.R.C.  & I.S.I. Codes  & Bridge code  section I, II, III, IV & VII 

& latest  design   criteria   for  pre-stressed   concrete  bridge    specially  for  Roads   & 
Bridges  issued  by MoRT&H, Government of India,  Compacting  shall  have  to be  carried 
out  with  help  of mechanical  vibrators  from  the  range  of I.S.:2505,  I.S.:2006,  I.S.:2514.        
I.S.:4656. 

39. Centring  & Shuttering  shall be  with  suitable  steel shutters in  side  of which  shall be  lined 
with suitable sheeting and  made  leak proof  and  watertight. All joints in formwork shall  be 
properly sealed preferably with P.V.C.  joints sealing tapes & compounds. 

 
40. Form  work  including  complete  false  work  shall  be  designed  by the  Contractor without 

any  extra   cost   to  employer  and   the   Department  will have   the   right  to  inspect  
scaffolding,  centering  and   shuttering  made   for  the  work  and  can   reject  partly  of  fully 
such  structures, if  found  defective  in  their  opinion.  Any eventually  such as  loss  of lives 
or  properly due  to  failure  of  centering  and  shuttering  shall be  the  responsibility of  the 
Contractor  regarding compensation of all claims thereof. 

 
41. Cement shall be  used  by bags  and  weight of one  bag  of Cement should be  50 (fifty) Kg. 

net & the Engineer-in-Charge or his representative shall have  the right to test  the weight  & 
quality from time to time. 

 
42.The  tenderers  shall  make  all  arrangements for proper  storage   of materials  but  no  cost 
      for raising  shed  for store  and  pay of security guard  etc.  will be  borne  by the  Department. 
     The   department   is    not   responsible   for  any   theft   or   loss    of  materials   at   site.   It 

is  contractor’s  risk.  Under  any  such   plea,  if  the  tenderer stops   the  work  he  shall  have 
to pay the full penalty as  per clauses of the contract. 
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43. Approach r o a d     to   site    of   work   for   transport   of   materials    to   site    of   work   is 
sole  responsibility  of  the   Contractor.  Statutory traffic  restriction  in  the  town  area   for 
Transport  of construction material to site of work is to be  taken  in to consideration before 
tendering   and   no   consideration   for   extra   time   or   compensation   thereof  shall  
considered. 

44. The  contractor  should at his own  cost  arrange  necessary tools  and  plants  required for 
efficient  execution  of work  and  the  rates   quoted  should  be  inclusive  of transportation, 
hire and  running charges of such  plant and  cost  of consumables. 

45. The contractor  shall properly co-ordinate  with the  execution  of P.H. , Fire,Civil and  other  
Electrical works and  take  care  of the  safety of  workers. 

46. The   machineries    if   available,   with   the   department  may   be   supplied   on   hire    as 
      per  charges  noted  in the   enclosed statement  and   may  be   changed  from  time to  time 
     subject to   the   condition   that   the   contractor  will execute  in   advance  an   agreement 

               with   the Engineer-in-Charge. 
47. No claim whatsoever will be entertained for supply of machineries. No extension of time will be    

granted  to the contractor under th is ground  under a n y  circumstances. 
48. The  tenderer  should  furnish  along  with  their  tender a  list  of works  executed  during  the 

last  five    years  duly  certified   by  the   concerned   Engineer-in-charge    indicating the 
satisfactory completion  for Civil, P.H  & Electrical   works  as  per  the  Performa enclosed in a 
separate sheet of Schedule-C. 

49. The  tenderer or any of its constituent partners of whose  contract for any  work has  been 
rescinded  or who  has  abandoned any  work in  the  last  five  years prior  to the  date  of Bid 
shall be  debarred from qualification. The  tenderer is to furnish an  affidavit at  the  time of 
submission of tender  paper  about  the  authentication of tender  documents. An affidavit to 
this effect is to be furnished in Schedule-E and  information in Schedule-D. 

50. It should be clearly understood that: 
 

a) The  joints of the  bars  are  to be  provided with lapping, welds or bolts nuts as  well 
be directed by the Engineer-in-charge. 
 

b) Concrete test  specimens  150mm   × 150mm   × 150mm   in size  (whether   plain or 

reinforced  concrete) for the  testing  shall  be  taken  for each  structural  member by 

a representative  of the  contractor in  the  presence  of responsible  officer  of the 

rank not  lower than  that  of an  Assistant Engineer or  sub-Divisional Officer.  The 

contractor   shall  bear t h e  cost so involved  in  testing.  The test   specimen  in  cube 

should be  carried out  in  the  Departmental Control and  Research     Laboratory  

Cuttack    or    Rourkela.    Test     should    be    carried    out    in    accordance   with 

the stipulation in Bridges code section-III. 

 

c) Test   specimens    shall be   formed   carefully  in   accordance  with  the   standard 

method   of  taking  test  specimen  and  no  plea  shall be  entertained  later on  the 

grounds that  the  casting of the test  specimen was  faulty and  that  the  result of the 

specimen did not give a correct indication of the actual quality of concrete. 
d) Plain  c o n c r e t e  and     reinforced  c o n c r e t e  s p e c i m e n s     will be    tested in 

Quality Control and    Research  Laboratory as    per    direction of   Engineer -in- 

charge.   Cost    of  testing   of  all  specimens  and    samples  will  be  borne   by  the 

Contractor. 

     51.      The rates   quoted  should be  inclusive  of carriage  of water  required in connection       

with  execution of the work. No claim for carriage of water whatsoever will be entertained. 

 

      52.      The contractor  shall employ one  or more  Engineering Graduate or Diploma  holders   

as apprentice  at  his cost  if the  work  as  shown in  the  tender  exceeds   Rs.2,50,000.00. 

The apprentices    may    be    selected   by   the    Chief E x e c u t i v e      Officer,   Rourkela     
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Smart City Limited.   The   period   of  employment   will commence  within   one   month    

after   the date   of work  order  and   would  last  till the  date,   when  90%  of  the  work  is  

completed. The   fair wage   to be  paid to the  apprentices should not  be  less than  the  

emolument of personnel of equivalent qualification employed under  Government. 

      53.          List of tool & plants in running  condition  in  possession  of contractor  is to be   furnished 

in a separate sheet. 

       54.       It  is   the  responsibility  of  the  contractor  to  procure and   store   explosive    required  

for blasting  operation  if  necessary.   Department may r e n d e r    necessary   possible  

help  for procuring license. 

 

55.       For  submission  of a  tender for the  work,  the  tenderer will be  deemed to have  

satisfied himself  by actual  inspection  of the  site   and  locality  of the  work  about  

the  quality  and availability of the  required  quantity of materials,  Medical  aid,  labour  

and  Flood  stuff  etc and  that  the  rates   quoted  by him  in  the  tender  will be  adequate 

to  complete  the  work according  to the  specifications  attached thereto  and  that he 

had  taken  in  to account all conditions   and  difficulties   that  may  be  encountered  

during  its   progress  and  to  have quoted  labour  rates  and  materials  with  taxes, 

Octroi and  other  duties  lead,  lifts,  loading and  unloading freight for materials and  

all other  charges necessary for the  completion of the   work  to  the   entire    

satisfaction   of  the   Engineer-in-charge    of  the   work  and   his authorized  

subordinates.  After  acceptance of the  contract rates   RSCL  will not  pay  any extra  

charges  for any  reason   in  case   the  contractor finds later  on  to have  misjudged  the 

conditions    as   regards  the   availability   of  materials,   labour   and   other   factors.   

The contractor   will be  responsible   for  any  misuse,  loss   or  damages  due  to  

any  reasons whatsoever of any  departmental material during  the  execution  of 

work.  In case of loss, damage or  misuse,  recovery at  the  rate  at  5  times   the  

cost  of  the  materials   will be deducted from the bills or his other dues. 

56.      The p r e v a i l i n g percen tage  of I.T. Department of the  gross   amount  of the  bill towards 

income tax will be deducted from the contractor’s bill. 

57.      Deleted. 

58.      It must  be  clearly understood that under  no circumstances any  interest  is chargeable for 

the  dues   or  additional dues  if  any  payable  for the  work  executed and  final bill pending 

disposal due  to any reason  whatsoever. 

59.      No  extra   payment  will be  made for  removing  spreading  and   consolidating  salvaged 

metals and  materials. 

60.       Under   section   12   of c o n t r a c t o r s   labour   (Regulation   and   Abolition)   Act.  1970   

the contractor   who   undertakes e x e c u t i o n    of  work  through   labour   should   produce  

valid license from licensing authorities of labour Department. 

61.       Performance Security: 

    

  61.1 If the  rate  quoted  by the  bidder is less than  15%  of the  tendered amount, then  

such  a bid  shall  be  rejected  and  the  tender  shall  be  finalized  basing  on  merits  

of rest  bids. But if  more  than  bid  is  quoted  at  14.99% (Decimals  up  to two  

numbers will be  taken for all practical purpose) less  than  the  estimated  cost,  

the  tender  accepting  authority will finalize  the  tender  thorough a  transparent 

lottery  system   where  all  bidders  / their authorized representatives, the concerned 

CEO and  CFO will remain present. 

 

                             (Amendment to  Appendix-IX, Clause-36 of OPWD Code Vo l .-II by inclusion). 
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61.2   Additional performance security shall be obtained from the bidder when the bid amount is less 

than the estimated cost put to tender. In such an event, the bidders who have quoted less bid 

price/rates than the estimated cost put to tender shall have to furnish the exact amount as per 

mentioned in below table i.e. 

S.No Range of Difference between the 

estimated cost put to tender and Bid 

amount 

Additional Performance Security to deposited 

by the Successful Bidder 

i Below 5% No Additional Performance Security 

ii From 5% and above and below 10% 50% of (Difference between Estimated cost put 

to tender and Bid Amount) 

iii From 10% and above 150% of (Difference between estimated cost put 

to tender and Bid Amount) 

          as Additional Performance Security in shape of Demand draft/ Bank Guarantee from Nationalised 

Bank, Schedule Bank for validly of one year/ Term Deposit Receipt of Schedule Bank/ Nationalized 

Bank pledged in favour of the Chief Executive Officer, Rourkela Smart City Limited and payable at 

Rourkela before signing the Agreement. The additional performance security in any other from will 

not be accepted. If the Contractor fails to complete the work, the amount so furnished as additional   

performance security will be forfeited in addition to the other penal clauses, if any to be imposed. 

RSCL has  already been appointed Project Management Consultant to supervise “Balance landscape 

and plumbing works in big recreational park at Koel Nagar on Percentage Rate Basis.”  project 

under Rourkela Smart City on Percentage Basis and his role & responsibility as follows : 

• Project Planning and   Construction Supervision 

• Supervision Manual 

• Design, drawings and   tender specifications 

• Material Testing Quality Control 

• Environmental Protection and  Safety during Construction 

• Certification of Interim and  final payments 

• Contract  Administration 

• Operation & Maintenance Manual Approval 

• As Built Drawing approval 

• Certification in Defect Liability Period 

• Any Contract  Dispute and  assist in case of Arbitration. 

The  contractor has  to  assist  and  obey  the  technical  assistants  and  guidance’s  of the 

consultant. 

 

 62. Sample of  all  material  - The  contractor  shall  supply  sample  of all materials  fully before 

procurement  for  the   work  for  testing   and   acceptance  as   may  be   requiring   by  

the concerned Engineer in Charge. 

 63. All reinforced  cement  work  should  conform  to Odisha  Detailed  specification  and  should 

be  of proportion  as   per  Contract  Agreement  having  desired  compressive  strength 

(in work  test)  in  15  Cm  cubes   at  28days, after  mixing  and  test  conducted in  

accordance with IS 456 and  IS 516. 

  64. Bailing  out of water from  the foundation , pipeline  trenches S.  Tanks /  Soak  pits/  Sumps/ 

M.H.  etc.   either rainwater   or  sub-soil  water   if   necessary  should   be   borne   by  the 

contractor.    No    payment will  be    made for  benchmarks .    Level pillars ,    profiles and  

benching and levelling   the  ground   wherever  required.  The rates    quoted   should be  



Bid for Balance Civil works in Big Recreational Park at Koel Nagar on Percentage Rate Basis  

 

Rourkela Smart City Ltd Page 33 
 
 

 

for finished    items     of   works    inclusive     of   these  incidental  items     of   work.   It s 

h ou ld b e  understood clearly that no claims whatsoever would be entertained. 

 65.  The tend ere r  shall have  to abide  by the  C.P.W.D. safety  code  rules  introduced  by the 

Government of India, Ministry of work Housing and Supply in  their  standing  order  No- 

44150  dt  .25.11.57. 

 

 66.  The Contractor w i l l  have to submit  to the PMC monthly return of labour both s k i l l e d     

and   unskilled employed by him on the work. 

 67. All fittings  for doors  and  windows , P.H. ,Fire & Electrical works as supp l i ed   by the  

Contractor should be  of best  quality and  conform   to relevant I.S.  specification and  

should  be  got approved by the  Engineer-in-charge/PMC  of the  respective  wing  before  

they  are  used on the work. 

 68.  After completion  of the  work  the  contractor shall arrange   at  his  own  cost  all     

requisite equipments  for  testing  buildings,  if  found  necessary  and  bear   the  entire  

cost  of  such test,  including the inspection of Electrical Inspectorate. 

69.   The T e n d e r e r  should furnish  along  with  their  tender   1.  A list  of  works,  which  

are     at present    in   their   hand   Schedule-F   2.   List   of w o r k    executed ( Schedule 

le-C)    in   the prescribed proforma(s) enclosed herewith in appropriate place of bid 

document. 

       

      70. All reinforced  cement    concrete  works  should  be  finished  smooth   Extra  charges  

for plastering  if  required  to  any  R.C.C.   structures like  roof  slab,  Columns,  

Chajjas,  fins, parapets, shelves etc.  shall not be paid. 

      71. Deleted 

      72. Deleted 

      73. The  tenderer may  at his option  quote  reasonable  rate  for each  item of work carefully 

so that the rate  for one  item should not be unworkable low and  for others  too high. 

     74.  The contractor has t o  arrange   the samples  of materials  required  for execution  to be  got 

tested  and  approved by the  Department before  taking  up the  work and  during  course  

of execution required from time to time. All such s a m p l e s will be  tested  at  any of the  

Govt. of Odisha /Govt. Of India  accredited  Laboratory,  at  the cost  of the  Contractor 

with  no extra cost to the Department. 
   

75.  If there  is any  damage to the  work due  to natural  calamities like flood or cyclone  or 
any other  cause   during  the  course  of execution  of work or up  to 12  months  after  
completion of work or if  any,  imperfection  becomes  apparent to the  work  within 12  
months  from the  date  of final  certificate  of completion  of work the  contractor shall 
make  good  of all such damages at  his own  cost  with  no extra  cost  to the  Department. 
No claims, whatsoever, in this regard will  be entertained. 

 
76. The  K. B.  Bricks   should  be  well burnt  and  of  good   qualities.  The  bricks   should  

be approved by the  Engineer-in-Charge  before  use  in the  work  and  should confirm 
to  the minimum strength and  other  criteria as  per National Building Code. 

 
77.   Under  Section 1 of contract labour Regulation and  Abolition Act 1970  the contractor who 

undertakes  execution  of  work  through   labour  should  produce  valid  license   from  
the licensing authority of labour Department. 

 
78.  Standard   co-efficient   for   linear   measurement   will  be    adopted  while     calculating 

consumption  of  steel and  no  claim  whatsoever  regarding  difference  in  co-efficient  
of steel will be   entertained.  The   rates    quoted   shall be   inclusive   of any   eventuality  
of difference for co-efficient for linear measurements. 
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79.    Engineer Contractor d e s i r o u s   to  avail the  facility of exemption of E.M.D  is  

required to submit an  affidavit to the  effect that  he has  not yet availed the  facility / 

participated in the tender  for more  than  two  works  (Excluding  this  work)  during  

the  current  financial  year. The  name   of  work  for  which  participated  and   the  

authority to  whom   the  tender   was submitted must  be mentioned in the affidavit, 

failing which the tender  will be rejected. 

 

80.  That  for the  purpose of jurisdiction  in  the  event  of disputes  if  any  of the  contract 

would be  deemed to  have  been  entered in to  within the  State   of Odisha and  it is 

agreed that neither  party  to the  contract will be  competent  to bring  a  suit  in  regard  

to the  matter  by this contract at any place outside the State  of Odisha. 

 

81. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

     (I) All materials   before   they a r e    being   used   in   the i t e m s    of work s as   per t h i s  

Schedule    of   quantities    and    also    the   finished    items    of   work   where   tests    

are applicable  e     shall have    to   be   tested    through the   Engineer-in-charge         of   

the respective  wing at appropriate  Laboratories  according to the relevant I.S. 

specifications   of the  materials   and  the  said  items   of  works  and  the  cost  of  all 

such  tests  shall have  to be  borne  by the  Contractor and  the  rates  of the  items of 

works should be inclusive of cost of such  tests. 

    (II) The tests h a v e  t o  be planned & carried out such t h a t  the progress of work is not 

hampered 

     (III)  The    tests     are    mandatory a s     per    the    prescribed    frequencies     and    I.S 

specifications.    However, these     are    not    exhaustive     and   the   Engineer-in- 

charge/PMC has   the r i g h t  to p r e s c r i b e    other   required t e s t    if   any a s    will 

be considered from time to time. 

82.       In case of ambiguity between clauses of this D.T.C.N.  and  the  P-1  contract form,  

the relevant  Clauses  of the  P-1  contract form shall  prevail  over  the  D.T.C.N.  The 

c l a u s e s  not covered under P-1 contract form shall be governed by the clauses of the 

D.T.C.N. 

83.  Schedule    of   quantities    is    accompanied   in   Cover-II  (Price  Bid).     It   shall be  

definitely understood  that   the   Government  does   not   accept   any   responsibility for 

the correctness or  completeness   of  this   schedule   and   that   this   schedule   is   liable 

for alternation or  omissions,  deductions   or  alternations  set   forth  in  the   conditions  

of  the contract and such  omissions, deductions, additions or alternations shall no way 

invalidate  the contract and  no extra  monetary compensation, will be  entertained. 

84.  In case of any complaint by the labour working about  the  non-payment or less payment 

of his  wages as  per  latest  minimum  Wages  Act,  the  Engineer  in  Charge   will have  

the right to investigate  and  if the  contractor is  found  to be  in default, he  may  

recover  such amount   due   from  the   contractor and   pay  such   amount   to  the  

labour  directly  under intimation  to  the  local labour  office   of the  Govt.  The c o n t r a c t o 

r  shall not e m p l o y  child labour. The decision of the Engineer in Charge  is final and 

binding on the contractor. 

 

85. The  contractor  should  arrange   the  materials  like  Steel,  Cement, paint  and  bitumen  

etc. of approved quality and  specification  at his  own  cost  for completion  of the  work 

with  the time  schedule.  No  extension  of time  will be  granted  on  the  application  of the  

contractor due  to delay in procurement of materials. 

86. Wastage   of  bars a n d  unnecessary a r y  lapping  will not  be considered  for  measurement  

and payment). 
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87. The contractor i s  required to pay royalty to Govt.  as  fixed  from time  of time  and  produce 

such  documents in  support   of their  payment to the  concerned  Engineer  in  Charge   

with their  bills,  falling  which  the  amount  towards royalties  of different materials  as  

utilized  by them   in  the  work  will be  recovered from  their  bills   and  deposited  in  the  

revenue of concerned department. 

 

88. Trial Boring  - The  foundation  level  as  indicated  in  the  body  of the  drawings  are purely 

              Tentative and f o r  the g e n e r a l  guidance  only.  The R S C L  h a s    no respons ib i l i ty  for  

the suitability of actual  strata  at  the  foundation level. The  contractor has  to conduct 

his own boring  before  starting  the  work and  get  the  samples  tested at  his own  cost  

to ascertain the  S.B.C.  and  cr edibility of the  strata  at founding level  while quoting his 

rates  for tender the contractor shall take  in to account of the above  aspects. 

     89. Any defects,  shrinkage  or other  faults  which  may  be  noticed  within  12  (Twelve  Month)  

months  from  the   completion   of  the  Construction/Installation/Fixing work  arising   out  of  

defective   or  improper  materials   or workmanship  timing  are  upon   the  direction  of  

the  Engineer-in-Charge  to  be  amended and  made  good  by the  contractor at his own  

cost  unless the  Engineer for reasons to be recorded in writing shall be  decided that  

they  ought  to be  paid for and  in case of default Department may  recover   from  the  

contractor the  cost  of making  good   the  works..  The RSCL will deduct   retention money 

/ISD  which  will be      Retention   Money   (5%)  five  percent  from   each   running  bill 

after   correction   if  any   by   RSCL   +  Additional  percentage   to   be      deducted   

& withheld from  each   payment invoice after  correction  , if any   by  RSCL   for 

repair/replacement  of   the   work during  defect   liability period    of  365  days    from 

the     date    of    completion   of       original   work.    Performance Security w i l l  be 

r e l e a s e    after the C o m p l e t i o n    of Defect Liabili ty  Period (DLP) 365 days.  Additional 

Performance s e c u r i t y  w i l l  be r e l e a s e    after the C o m p l e t i o n / I m p l e m e n t a t i o n    

of work.  

 

90.       From  the  commencement  of the  works  to  the  completion  of the  same,   they  are  to  

be under  the  contractors charge.   The  contractor is to be  held responsible  to make  

good  all injuries,  damages and  repairs  occasioned  or rendered necessary to the  same 

by fire  or other  causes   and  they  hold the  RSCL  harmless for any  claims for injuries 

to person  or structural  damage to property  happening  from any  neglect,  default,  want  

of proper  care  or  misconduct on  the  part  of the  contractor or  any  one  in  his  

employment during  the execution  of the  work.  Also  no  claim  shall be  entertained 

for loss  due  to  earthquake,  flood,   cyclone,   epidemic,   riot  or   any   other   calamity  

whether  natural  or   incidental damages so caused will have  to be made good  by the 

contractor at his own cost.       

91.      Gradation of    ingredients:   The   coarse  a n d    fine    aggregate  shall  meet    the   grade 

requirement as   per  the  latest provision  of relevant.  I.S.   Code /  I.R.C.   code / 

MoRT&H specifications. 

92.       Where i t  will be  found  necessary by RSCL,  the  Officer-in-Charge of the  work shall  

issue an  order  book  to  the  contractor to  be  kept  at  the  site  of the  work  with  pages 

serially numbered.  Orders   regarding  the  work  whenever necessary  are  to  be  

entered in  this book  by the  Rourkela Smart  City Corporation Limited Officer-in-

Charge  with their dated  signatures  and  duly noted  by the  contractor or  his  

authorized  agents with  their dated signature.  Orders   entered  in this  book    and   

noted   by t h e c o n t r a c t o r ’ s   agent   shall  be  considered  to have  been  duly given  to 
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the  contractor for following  the  instructions  of  the  Department.  The   order   Book   

shall  be   the   property of  the   Rourkela  Smart   city Limited and   shall  not   be   removed 

from  the   site    of  work   without   written   permission of  the Engineer In Charge   and 

to be submitted to the Engineer-in charge  every month. 

93.        The   contractor  s h o u l d  a t t a c h  t h e    certificate    in t o k e n    of  payment  deposit   

with the   registration  authority  as     per   recent  circular  of  the   Government  relating  

to  his registration. 

94.        In case of any  discrepancy  in  printing  or  omissions  of  statutory  specifications  or  

any other  part  or  portion  of the  approved document during  download  of the  bid  

document,  the decision of the officer inviting the bid will be binding on the bidder. 

95.        The   rates    quoted   by  the   contractor  shall cover   the   latest  approved rates    of  

SOR excluding  GST   i.e.,  Labours,  Materials,  P.O.L.   and  Royalties.  Arrangement   

of  borrow areas  i.e.  Land,  Approach  Road  to  the  building  site  etc.  are  the  

responsibility of  the  contractor. 

96.      The rate  for each  work of concrete items wherever dewatering is imperatively necessary 

the  term  dewatering  shall mean  the  execution  or operation  of the  items  due  to 

standing water as  well as  due to percolation of water.  The quoted  rates  will be inclusive 

of this. 

97.       The  contractor  shall  make  requisition  of claim  book  from the  date  of commencement 

of the  work  from  the  RSCL  and  shall maintain in proper   P.W.D.  form  with  pages 

serially numbered  in   order    to   record    items     of   works   are    not   covered  by  his     

contract and  claimable    as   extra. Claims    shall  be   entered  regularly  in   this    book   

under   the dated signature  of  the   contractor or  his  duly  authorized  agents   at   the   

end   of  each month.  A certificate  should  be  furnished  along  with  the  claim  to  the  

effect  that  he  has no  other  claim  beyond   this   claim  up-to-date.  If in  any  month   

there   are   no  claims   to record,   a certificate  to  that   effect  should  be   furnished  by  

the   contractor in  the   claim book.   Each  claim  must   be  defined  and   should  be  

given  as  for as  possible  regarding the   quantities as    well  as    the    total  amount    

claimed.    The    claim   book    must    be submitted   by  the contractor  regularly by 10th   

and  16th    days  of each  month  for orders  of the  Engineer-in- Charge  or competent 

authority.  Claims  not  made  in  this  manner  or the claim  book    not  maintained  from  

the    commencement  of  the    work  is   liable   to  be summarily rejected.  The  claim  

book  is  the  property of the  Rourkela  Smart   city  Limited and    shall   be    surrendered 

by    the      contractor   to    the     Engineer-in-charge     after completion    of    the     

work    or    before  recession  of  the  contract  by  the   Department whichever is earlier 

for record. 

98.      Number  of test s as  specified in I.R.C.  / MoRT&H / I.S.I  specification required for 

the construction  of roads  / bridges / buildings or any other  structural works or any 

work will be  conducted in  any     Govt. of Odisha  /Govt.   Of  India  accredited  

Laboratory  to  be  decided  by  the Engineer-in-charge.  Testing charges including  

expenditure  for collection  / transportation of samples  /specimens  etc.  will be b o r ne   

by the  contractor. The c o l l e c t i o n   of samples and  testing are  to be  conducted 

for both  prior to execution and  during execution as  may be  directed by the  Engineer-

in-charge  and  on both  the  accounts the  cost  shall be  borne by the contractor. 

 

99. Even q u a li fie d criteria are met, the bidders can be  disqualified for the  following 

reasons, if enquired by the Department 
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a) Making a false statement or declaration. 

b) Past  record of poor performance. 

c) Past  record of abandoning the work half way/ recession of contract. 

d) Past  record of in-ordinate delay in completion of the  work. 

e) Past  history of litigation. 

100. In case the  1st  lowest tenderer or even  the  next  lowest tenderers 

withdraw in  series one by one,  thereby   facilitating  a  particular  

tender  for award,   then  they  shall  be  penalized with adequate 

disincentives  with forfeiture of EMD unless adequate justification 

for such back  out  is  furnished.  Appropriate action  for black  listing  

the  tenderers  shall  also  be taken  apart  from disincentives against 

the tenderer. 

101. The following documents which are  not submitted with the  Bid, 

will be deemed to be part of the Bid : 

S.No. Particular 

1 Notice Inviting tender 

2 Instruction to the Bidder 

3 Conditions of Contract 

4 Contract data 

5 Specifications 

6 Drawings 

7 Pre-Bid Meeting Minutes 

102. ELIGIBILITY  CRITER IA: 

I.  
To   be   eligible for   qualification, applicant s     shall furnish the    followings. Non- 
furnishing of the following  particulars shall be treated  as   ineligible. The   facility for 
exemption of EMD & ISD , either in  full  or  in  part ,as  per  instruction/guidelines of   
Govt.    of   Odisha /   OPWD    Code/Govt   of   India/direction    of   Hon’ble    Courts 
in   India(with   specified  limitation and    liberty) can    be   availed  by   intending  
and eligible  class/category        of        Bidder( Contractors  with   Physical 
Disabilities/Engineer Contractors/  ST   or   SC   Contractors/Such   other  Agency(s) 
conferred   with    this exemption facility  if any).  However this facility availed   by 
any bidder for  the  above mentioned work shall  be  treated as  genuine   and  admissible 
/ Accept able subject to      submission     of    required       documentary    
evidence/support   in   hard copy as  described in DTCN and  subsequent Verification 
of the same by RSCL.. 
 

II. Scanned copy of required E.M.D as per the Clause No.  5 (i) and Clause No.20 of  
DTCN. 

III. Scanned copy of demand draft   towards cost   of tender paper as per Clause No.4 and 
5(i) of DTCN. 

IV. After the   date   & time   of  receipt   of  bid   is    over, the   original Bid   security  
and Demand draft  towards cost   of  Bid  documents shall  be  submitted  in  the   office 
of the  undersigned on  or  before date   & time   of  opening of  Bid  as   specified at  
Contract data   above, and   as   per   date   mentioned in  contract  Data  during office 
hours  on   working days failing which the  bid  will be  rejected.  

 

V. Scanned copy of  valid  Registration  Certificate, PAN  card   along with   the   tender  
documents   and    the    originals  of    all   scanned    documents   &   VAT   clearance 
certificate  in   form   VAT  612/GST Clearance   Certificate  of   the   successful  
lowest bidder only  are  to  be  produced within   5(five)  days   after  opening of  Cover-



Bid for Balance Civil works in Big Recreational Park at Koel Nagar on Percentage Rate Basis  

 

Rourkela Smart City Ltd Page 38 
 
 

 

II of  the tender in  the   office of  the   Chief  Executive  Officer, RSCL   otherwise  
his/her  bid shall  be   declared   as non-responsive   he will 
suspend/prohibit/debar/blacklist  from participating in   bidding in any contract of the 
State  as per OPWD Code  and /or Cancelation of Empanelment (registration of from 
OPWD) action will be taken by  the   competent authority. In such a situation,  
successful L-2 bidder  will be required to  produce his original documents for 
consideration of his tender at the negotiated rate equal to L-1 bidder 
 

VI. License criteria as  per  Clause No.8  of DTCN and  Schedule-H need  to  be  
furnished 

 

VII. Joint Ventures are not accepted 

 

VIII. 1.  Bidder/  Firm  should furnish  list  of similar  works  executed  during  last five  
years stating the    Agreement   No.,    date    of   commencement   and    completion,    
actual  date    of completion   duly  certified   by  the   employer.   The   certificate 
to that e f f e c t  has   to be  obtained from an officer not below the rank of Executive 
Engineer concerned with the work under   report. The   bidder must  have    completed  
/Substantial Completed  ( 8 0 %   of  awarded   cost )     any  one    Civil Works   during 
last five years from one month prior of bid due date up to value of 50% of the Project 
cost i.e. Rs. 39.20 Lakhs”. 

 

 

Bidder should submit all the credentials along with all experience certificates. Copy of 
Completion Certificate   /   Work order / Agreement any other d o c u m e n t  in 
support of successful completion of job along with Reference of person   under 
w h o m  j o b s  are executed. Substantial Completion shall be based on 80 (eighty) 
percent v a l u e  wise or more  works  completed under the  contract and  Completed 
value must be  equal or more  than Rs. 39.20 Lakhs. 

 

2. The Bidder should have average annual turnover of Rs.39.20 Lakhs. (Rs. Thirty Nine    

Lakhs and Twenty Thousand).in  during last five (5) financial years. Turnover of previous 

year will be escalated @10% per financial year (on compound basis) shall be considered on 

the value of annual turnover of the preceding years and cost of completed / executed similar 

nature of work shall be given additional weightage of percentage per year to bring them to 

current price level to account for price escalation as illustrated below: 

Year Turnover Effective cost executed work at 

previous completed financial year’s 

price level 

2020-21 E 1.61   x    E 

2021-22 D 1.46   x    D 

2022-23 C 1.33   x    C 

2023-24 B 1.21   x     B 

2024-25 A 1.10   x     A 

 

Similar work  a n d  T u r n o v e r  of previous  year  will be  escalated  @10%  per  
financial year (on  compound basis)  shall  be  considered  on  the  value  of  executed  
similar  nature   of  work and Turnvoer  shall be  given  additional weightage  of 
percentage  per  year  to bring  them  to current  price level  to  account for price 
escalation as illustrated below: 

Year Similar 

Work/Turnover 

Effective cost  executed work at 

previous completed financial year’s 

price level 

mailto:@10%25
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2020-21 E 1.61   x    E 

2021-22 D 1.46   x    D 

2022-23 C 1.33   x    C 

2023-24 B 1.21   x     B 

2024-25 A 1.10   x     A 

 

Note: 1.Technical Bid must be accompanied by the annual turnover Certificate  or 

Audited Financial Statement (P/L and B/S)of the Bidder for the last 5 (five) 

financial years, preceding the year in which the bid is submitted. In case the 

annual accounts for the latest financial year i.e. 2024-25 is not audited and 

therefore the bidder cannot make it available, the Bidder shall give an 

undertaking to this effect and the statutory auditor/Chartered Accountant shall 

certify the same. In such case, the Bidder shall provide the annual turnover for 

5 (five) years preceding the year for which the Audited Annual Report is not 

being provided. i.e. 

 

2019-20 2020-21 2021-22 2022-23 2023-24 

I. Scanned copy for information regarding current litigation, debarring 

/ expelling of the   applicant  or   abandonment  of  work   by   the   

applicant  in   schedule   “D”   and scanned   copy  of   affidavit   to    

that    effect  including  authentication    of   tender docu ments in 

schedule “E” &      furnish the  original affidavit in  Schedule-E  within  

5 (five) working da ys   of opening of Cover-II as  per clause 49. 
II. No Relationship Certificate in Schedule – A 

III. List of projects under execution  in Schedule-F 
IV. List of projects executed that  are  similar in nature to the  work as  per  

Schedule-C 
V. Affidavit  of eligibility from  schedule –K to O 

VI. Certificate of  employment  of  unemployed Engineering Graduate as   
per   format Schedule-G for  ‘A’ Class and above Regd. Contractor 

VII. Undertaking of Bidder as  per  format Schedule G. 
VIII.  Declaration of relation in the  Dept.  if any  in Schedule I 

IX. MOU with Electrical Contractor in Schedule –J Not applicable 
X. List of equipment on  Owned/lease basis in Schedule K 

XI. Affidavit  for SC/ST  Bidder  in format Schedule-

L 
XII. Affidavit  for Physically Handicapped Bidder in  format  Schedule-M 

XIII. Affidavit  for Engineering Contractor in format 

Schedule-N 

XIV. Affidavit  for Bidder not   registered in EPFO  in format Schedule -O 

XV. BID CAPACITY  Declaration:-  Vide Works Department Office 

Memorandum No.6300 dtd. 16.06.2011) Not Applicable.  

 

Applicants who meet the minimum qualification criteria will be qualified only if 

their available bid capacity at the expected time of bidding is more than the total 

estimated cost of the Project.  

The available Bid Capacity will be calculated as under.  
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Assessed Available Bid Capacity= (A*N*2-B), where  

A = Maximum value of Civil Engineering works executed in any one year during 

the last five years (updated to the current price level) rate of inflation may be taken 

as 10% per year(escalation factor) which will taken into account the completed as 

well as works in Progress.  

N = *** Year (In word *****Year ) Number of years prescribed for completion 

of the works for which the bids are invited.  

B = Value of Current price level of the existing commitments and on-going works 

to be completed during the next years(Period of completion of work for which 

Bids are invited. The Statement showing the value of existing commitments and 

on-going works as well as the stipulated period of completion remaining for each 

of the works listed should be countersigned by the Engineer-In-Charge not below 

the rank of an Executive Engineer. Escalation factor: Following enhancement 

factors will be issued for the Cost of works executed and the financial figures to 

a common base value for works completed in India. 
 
 

Year Before  
 

Multiplying Factor  
 

One 1.10 
Two 1.22 

Three 1.33 
Four 1.46 
Five 1.61 

(Applicant should indicate actual figures of costs and amounts for the works executes 
by them without accounting for the abovementioned factors)  
In case the financial figures and value of completed works are in foreign currency 
the above enhanced multiplying factors will be applied . Instead , current market 
exchange rate ( State Bank of India BC selling rate as on the last date of submission 
of the Bid) will be applied for the purpose of conversion of amount in foreign 
currency into Indian Rupees. 

 
103. Time Control :- (Vide   Works    Department     Office   Memorandum   No.24716   

dtd.24.12.2005   and No.8310  dtd.17.05.2006) Progress of work and  Re-scheduling 
programme. 

       a) 
 

i. The Engineer-in-Charge shall issue the letter of acceptance to the successful 
contractor.  
 The issue of the letter of acceptance shall be treated as c lo su re  of the Bid process and 
commencement of the contract. 
 

ii. Within  15   days   of  issue   of  the   letter  of  acceptance,   the   contractor  shall  
submit  to the  Engineer-in-     Charge      for     approval    a      Programme  showing      
the      general  methods, arrangements,  and  timing  for all the  activities  in  the  
Works  along  with  monthly  cash flow forecast. 

iii. To  ensure  good    progress  during  the  execution  of  the   work  the   contractors  
shall be bound   in  all cases in  which  the   time  allowed  for  any  work  exceeds  
one   month    to complete, 1/4th  of  the  whole  time  allowed  under  the  contract 
has   elapsed,  ½  of   the whole  of  the  work before  ½ of the  whole  time  allowed  
under  the  contract has  elapsed, 3/4th of  the whole of the  work before 3/4th  of 
the  whole time allowed under the contract  has elapsed. 

iv. If at  any  time  it should   appear to  the  Engineer-in-Charge  that  the  actual  

process of the  work  does   not  conform    to  the  programme  to  which  consent 
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has   been   given  the Contractor   shall    produce,   at    the    request    of   the    

Engineer-in-Charge,     a   revised programme   showing   the   modifications    to   

such    programme  necessary   to   ensure completion of the  works  within the  

time  for completion.  If the  contractor does   not  submit an   updated  Programme  

within this   period,  the  Engineer-in-Charge  may  withhold  the amount  of 1% 

of the  contract value from  the  next  payment  certificate   and   continue   to 

withhold   this     amount    until   the  next  payment  after  the  date   on  which  the  

overdue Programme has  been  submitted. 
v. An  update   of  the   Programme  shall  be   a   programme  showing  the  actual  

progress achieved on each  activity and  the  effect of the  progress  achieved  on  
the  timing  of the remaining work including any changes to the sequence of the 
activities. 

vi. The   Engineer-in-Charge’s approval of the   Programme s h a l l  not a l t e r the 
C o n t r a c t o r ’ s  obligations. The Contractor may revise the Programme and 
s u b m i t  it to the Engineer-in- Charge a g a i n  at  any  time. A revised Programme 
is  to show  the  effect of Variations  and Compensation Events 
 

c) Extension of the Completion Date. 

If the  contractor fails  to  maintain  the  required  progress  in  terms   of  clause-2  of  

P-1 Contract   or  to  complete   the   work  and   clear  the   site   on  or  before   the   

contract  or extended date  of completion,  he  shall,  without prejudice  to  any  other  

right or  remedy available  under  the  law to the  Government on  account of such  

breach, pay  as  agreed compensation the amount  calculated at the rates  stipulated 

below as the Municipal Commissioner (whose  decision in writing  shall be  final and  

binding) may  decide  on  the amount  of tendered value  of the  work  for every  

completed  day  / month  (as  applicable) that  the  progress  remains  below  that  

specified  in  Clause-2  of P-1  Contract  or  that  the work  remains  incomplete.  This 

will also  apply to items or  group o f  items for   which  a separate period  of completion  

has bee n  specified.  Compensation  @  1.5%  per  month  of for  delay  of  work,  delay  

to  be   completed  on  per   Day  basis.  Provided always that t h e total  amount   of 

compensation  for delay  to  be paid under t h i s  condition  shall  not  exceed 10%  of the  

Tendered Value  of work  or to the  Tendered Value  of the  item  or  group  o f  items  

of work for which  a  separate period  of completion  is  originally given.  The amount 

of compensation may  be  adjusted or set-off against any  sum  payable to the  

Contractor under  this  or any  other  contract with  the  Government. In case,   the  

contractor does  not achieve       a     particular      milestone       mentioned      in      

contract    data,      or      the rescheduled  milestone(s)  in   terms    of  Clause-2.5,   the   

amount    shown    against  that milestone  shall be  withheld,  to be  adjusted  against  the  

compensation  levied  at  the  final grant   of extension of time.  Withholding of this amount   

on f a i lu r e  to achieve a milestone shall be a u t o m a t i c  without a n y  n o t i c e    to   the   

contractor.  However, if   the   contractor catches     up   with    the progress    of   work    

on     the    subsequent    milestone(s),   the withheld   amount shal l  be released.   In   

case    the   contractor fails    to   make up     for the       delay      in      subsequent 

milestone(s), amount m en t i o n e d  against each milestone missed subsequently a lso   

shall be   withheld.   However    no in te r e s t   whatsoever sha l l    be payable on such 

withheld amount. 

d) Bonus for early completion 
 
Deleted 
 

e) Management meetings  
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i. Either t h e    Engineer   or   the   Contractor m a y    require    the   other   to   
attend a management meeting.  The bus iness   of management meetings  

shall  be  to  review the  plans  for remaining  work  and  to  deal  with  matters   
raised  in  accordance with the early warning procedure. 

ii. The Engineer shall record  the business of management meetings and  is to 

provide copies  of his  record    to  those    attending  the  meeting  and  to  the  
Employer.  The responsibility of the parties  for actions  to be  taken  to be  
decided by the  Engineer either at  the  management meeting or after the  

management meeting and  stated in writing to all who attended the meeting. 

Rescission of Contract (Amendment as  per  letter   No.10639 dt.27.05.2005 of 
Works Department,  Odisha):- To rescind  the  contract (of which  rescission  
notice  in  writing  to the   contractor  under   the   hand   of  the   Municipal  
Commissioner  shall be   conclusive evidence),  20%  of the  value  of left over  
work  will be  realized  from  the  contractor as penalty. 

 

104. Building  and  other  Construction  Workers  Welfare  Cess  @  1%  of the  estimated  cost  

as per   tender    notification   read    with   latest  corrigendum   if   any   will  be   

proportionately deducted from the contractor’s bill at the time of making payment of 

each  bill. 

105. The  tenderers are  required to go  through each   clause of P.W.D.  Form  P-1  carefully 

in addition to the clauses mentioned here  in before tendering. 

 

106. A Contractor may be  black listed as  per  amendment made to Appendix XXXIV to 

OPW D Code  Vol.-II on rules  for black  listing  of Contractors vide  letter no.3365 

dt.01.03.2007 of Works Department,   Odisha. 

As per said amendment a Contractor may be blacklisted 

a) Misbehaviour/threatening of Departmental & supervisory officers during execution  

of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c) Constant non-achievement of milestones  on insufficient and  imaginary grounds 

and non-adherence to quality specifications despite being pointed out 

d) Persistent and  intentional violation of important conditions of contract. 

e) Security consideration of the State  i.e. any action that jeopardizes the security of 

the state. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

 

107. The safety  certificate  of   the E . I.   work   will be   furnished   by   the   agencies    after 

getting necessary   verification    from    the    electrical   inspector   /   equally   

competent authority responsible for the work prior to Energisation of the building. 

108.   Percentage rate contract (vide Works Department   letter  no.8310 dt.17.05.2006) In 

case of percentage rate  tender:- 

i. The  Contractor has   to  mention  percentage excess or  less  over  the  estimated  

cost (In  figures   as   well as   words) in  the   prescribed  format  appended  to  

the   tender document. 

 

ii. Contractors participated in the tender  for more  than  one  work may  offer 

conditional rebate.   Rebate   offer s u b m i t t e d    in   separate  sealed   envelope    

shall be   opened, declared and  recorded first. The  rebate  so  offered  shall be  

considered  after  opening of  all packages called  in  the  same   Tender   Notice.  
The  Contractors  who  wish  to tender   for  two  or  more  works  shall submit  

separate  tender for  each.   Each   tender shall  have   the  Bid  Identification  No.,  
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Name   & Sl.  No.  of the  work  (as  per  IFB)  to which they refer, written on the 

envelope. 

iii. Only percentage quoted   shall be considered.  Percentage  quoted  by the   

Contractor should be accurately filled-in figures and  words, so that there  is no 

discrepancy. 

 

1) If any d i sc repancy   is  found  in  the  percentage  quoted   in  words  and  

figures, then   the   percentage  quoted   by  the   Contractor in  words   shall 

be  taken   as correct 

2) If any discrepancy  is  found  in  the  percentage  quoted  in  percentage 

excess/ less  and  the  total amount  quoted   by the  Contractor, then  

percentage  will be taken as  correct. 

3) The percentage  quoted  in  the  tender  without  mentioning  excess or less  

and not supported with the corresponding amount  will be treated as  

excess. 

4) The   percentage   quoted    in   the   tender    without  mentioning   excess  

/  less supported with corresponding amount  does   not  tally with either 

to percentage excess or less then  it will be treated as  percentage excess. 

5) The   percentage   quoted    in   the   tender    without  mentioning   excess  

/  less supported with  corresponding  amount  if tallied  with  the  

percentage  then  it will be treated as  to which side the amount  tallies. 

6) The Contrac to r    will write percentage excess/ less  up  to  two  decimal 

points only. 

 

7) The  tender   shall be  written  legibly and  free  from  erasures,  over  

writings  or corrections of figures. Corrections, over   writings & 

interpolations  where unavoidable should be made by making out, 

initialing, dating and  rewriting. 

iv. In  the   contract P1   time   is   the   essence.   The   contractor is   required   to  

maintain a certain rate of progress specify in the contract. 

 

v. The   quantity  mentioned  can   be   increased  or  reduced  to  the  extent   of  

10%  for individual  items  subject  to a  maximum  of 5%  over  the  estimated  cost.  

If it exceeds the  limit stated   above   prior  approval of  competent  authority  is  

mandatory  before making any payment. 

vi. The    period    of   completion    is     fixed    and    cannot    be   altered    except    in    

case  of exceptional circumstances with due approval of next higher 

authority. 

vii. Bills for percentage rate tenders shall be prepared at the  estimated rate for individual items 

only and  the percentage excess or less shall be added or subtracted  from the gross amount 

of the bill. 

APPROVED 

Chief Executive Officer 

Rourkela Smart City Ltd. 

 

Tenderer  (s)  is/are  requir ed   to   submit  the   information in  the   following  

Schedules 
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     SCHEDULE - A 

                                            CE RTIFICATE OF NO RE LATIONSHIP 

 

/We   hereby   certify  that   I/We* am/are* related   /  not   related(*)  to  any   officer  

of Rourkela  Smart  City Limited  of the  rank  of Assistant  Engineer & above  and  any  officer 

of the rank  of  Assistant  /Under  Secretary  and  above   of  the  Works  Department,   Govt.  of  

Odisha I/We*  am/are*  aware   that,  if  the  facts  subsequently  proved  to be  false,  my/our*  

contract will be  rescinded  with  forfeiture  of E.M.D  and  security  deposit  and  I/W e*  shall  be  

liable  to make good  the loss or damage resulting from such  cancellation. 

(*) - Strike out which is not applicable 

 
Signature     of    the 
Tenderer Date:- 

------------------------------------------------------------------------------------------------------------------------ 

----- 
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SCHEDULE – B 

A. Brief Company profile 

 
 

SL.NO. 
 

PARTICULAR S Name  of Bidder 
DESCRIPTION          OR 
DETAILS 

1 Name  of Bidder  

2 Legal status of Bidder (company,  Pvt. Ltd., LLP etc.)  

3 Main business of the Bidder  

4 Registered office address  

5 Incorporation date  and  number  

6 GST  Registration Certificate ( State  And Central)  

7 PAN details  

 

8 
Primary  Contact  Person    (Name,   Designation,   address, 
mobile number, fax, email) 

 

 

9 
Secondary Contact Person   (Name,  Designation, address, 
mobile number, fax, email) 

 

10 EMD  

B. Certificate of Incorporation 

 

(To be submitted by sole Bidders) 

 

C. Financial Turnover 

(To be  submitted by Sole  Bidder) 

 

The financial  turnover of the  company is provided as follows as per  Clause no 102 o f DTCN 

 2020-21 

(Y5) 
2021-22 

(Y4) 
2022-23 

(Y3) 
 

2023-24 
(Y2) 

2024-25 
(Y1) 

Annual 
Turnover 

     

 

Copy of audited financial statements of last five financial years or declaration from the appointed 

Chartered Accountant to be provided as proof of the financial turnover with UDIN no. on its 

certificate.  
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SCHEUDLE – C 

 

WORK EXPERIENCE 

 

LIST OF SIMILAR  NATURE  OF  PROJECTS  EXECUTED   AS  PER   CLAUSE   NO  102 OF 

 

i.  

Name  

of 

Employ

er 

 

Name  

of 

locatio

n and 

name 

of work 

Contract 

price  in 

Indian 

Rupees/ 

Agreeme

nt no. 

Major 

Items 

of 

work

s 

Date  of 
starting 
the  work 
as per 

Agreeme

nt 

Stipulated 

date  of 

completio

n of the  

work as 

per 

Agreeme

nt 

Actual 
date  of 
compl
et ion 
of the 

work 

Reasons 
for delay 

in 
starting/ 

completio

n if any 

1 2 3 4 5 6 7 8 

        

        

        

      ii. 

S.no Name of the 

Projects  Code 
Year 1- 
2023-24 

Total Receipt 

from Project 

Year-2 

Total Receipt 

from Project 

Year-3 
Total Receipt 
from Project 

Year-4 
Total Receipt 
from Project 

Year-5 
Total Receipt 
from Project 

1 A      
2 B      

3 C      

Total Total of Year 

1 

Total of 

Year 2 

Total of 

Year 3 

Total of Year 

4 

Total of Year 

5 

Escalation      

Total 

(After Multiplying with) 

     

 
Note:  The  above  information is to be certified by the Engineer in Charge  / Employer not 

below the rank of Executive Engineer vide Completion Certificate. 

 

Signature of the Tenderer 

 

Date. 
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SCHEDULE – D 

 

INFORMATION   REGARDING   CURRENT   LITIGATION, D E B A R R I N G  EXPELLING 

O F  
      TENDERER OR ABANDONMENT  OF WORK BY THE TENDERER 
 

1 a)  Is the tenderer currently 
involved in any litigation relating 
to the works. 

       Yes / No 
  

 b) If Yes : given details:  

2  Has  the tenderer or any of its 
constituent partners been  
debarred/ expelled by any 
agency  in India during the last 5 
years. 

       Yes / No 

3 a) Has  the tenderer or any of its 
constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 

 

 

       

b) If yes,  give details 

 

Note:   

              If  any   information   in   this   schedule   is   found   to   be   incorrect   or   concealed,   

qualification application will summarily be rejected. 

 

 

                                                                                                           Signature of Tenderer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Bid for Balance Civil works in Big Recreational Park at Koel Nagar on Percentage Rate Basis  

 

Rourkela Smart City Ltd Page 48 
 
 

 

 

 

SCHEDULE – E 

AFFIDAVIT 

 

1. The   undersigned   do   hereby   certify   that   all  the   statements  m ade   in   the   required 

attachments are  true and  correct. 

2. The undersigned also hereby  certifies that neither my / our firm / company / individuals 

                                                                                                                                    _  nor  any  

of  its constituent  partners  have   abandoned  any  road/   bridge/Irrigation  /Buildings   or  

other project  work  in  India   nor   any  contract  awarded  to  us   for  such   works   have   

been rescinded during the last five years prior to the date  of this bid. 

3. The   undersigned   hereby    authorise(s)   and    request(s)   any   bank,   person,    firm   or 

Corporation to furnish pertinent information as d e e m e d  necessary and a s  r e q u e s t e d  by 

the Department  to verify this  statement or regarding my (our)  competency and  

g e n e r a l  r e p u t a t i o n .  

 

4. The  undersigned  understands  and   agrees   that  further  qualifying  information  may  be 

requested and  agree to furnish any such  information at the request  of the Department. 

 

(Signature of 

Tenderer) 

Title of Officer 

Name of  Firm 

Date: 

 

 

  

         Original Affidavit sworn  before Notary Public or Executive Magistrate\ 
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Schedule-F 

EXISTING COMMITMENTS AND ON-GOING W ORKS: 

i.  

 
 

 
 

Description 
of works 

 

 
 

Place & 
State 

 

 
Contract 

No. 

 
Name  & 

Address 

of 

Employer 

 
 

Value   of 
Contract 
(`In lakh) 

 
 

Stipulated 
Period of 

Completion 

Value of 

works* 

remaining 

to be 

completed 

(`In lakh) 

 
 

Anticipated 
date  of 

completion 

        

        
 

 ii.  
 

S.no Name of the 

Projects 

Code 

Year 1 

Total Receipt 

from Project 

Year-2 

Total 

Receipt 

from 

Project 

Year-3 
Total 

Receipt 
from 

Project 

Year-4 
Total Receipt 
from Project 

Year-5 
Total Receipt 
from Project 

1 A      

2 B      

3 C      

Total Total of  
Year1st  

1  

= 

Total of 

Year 2nd  

Total of 

Year 3rd  

Total of Year 

4th  

Total of Year 

5th 

Escalation 1.10 1.21 1.33 1.46 1.61 

Total 

(After Multiplying with 

escalation) 
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Schedule-G 

 

Certificate of Employment of Unemployed Graduate Engineer 

(For  Above A  Class Contractors only) 

I/W e herby  certify that  at  present  , the  following Engineering  Personnel are  working  with 

me/in our firm/Company and  their bio-data are  furnished below: 

: 

 

S.N

o. 

Name       of 
Engineering 

Personnel 

appointed 

for 

supervising 

Contractor 

s work with 

Address 

Qualificatio

n 

Date          
of 

Appointment 

Monthly 
Emolume
nts 

Whether 
full        
time 

engageme

nt  and 

continuous 

if  they are  
superannuated/ 
retired/dismissed  or 
removed personnel  
from State     Govt. 

/Central Govt./ 
PSU/Pvt. Companies 
or   any one ineligible  
for Government 
Service 

1 2 3 4 5 6 7 

2       

3       

4       

5       

6       

7       
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Schedule-H 
 

UNDERTAKING 

 

This is to certify that 
1. My firm has  neither  been  associated , directly or indirectly , with  the  Consultant  or with 

any  other  entity  that  has   prepared the  design  ,specifications,  and  other  documents for 

the  Project  nor  has  any  person  associated  with  been  proposed as  Project  manager for 

the Contract. 

2. My firm has  not engaged any agency  and  any of its affiliates engaged by the Engineer in 

Charge  to provide Consulting services for the preparation or supervision of this work. 

3. My firm has   not  engaged  any  Engineer of Gazetted  rank  employed in Engineering or 

Administrative   duties   in   an   Engineering   Department  of  the   Government  of  Odisha 

or other    Gazetted   Officer  retired  from   Government  Service   during  last  two   years 

without prior  permission   of  the  Government  of  Odisha   in   wining   before   submission 
of  this tender.   I  am   aware    that   my   contract  is    liable   to   cancelled   if   either   i   or 

any    of my  employees   is   found     any    time   to   be    such   a   person  who   had    not 

obtained   the permission of the Government of Odisha as aforesaid. 

4. I/W e  have  visited  the  site  and  have  fully acquainted  with  the  local  condition  regarding 

the  materials  labour and  factors  pertaining to work for completion in all respect before 

submitting the tender. 

5.  I/W e    have    carefully   studied   the    conditions    of  the    Construction ,specification, 

contract condition  and  all other  documents relating  to this  work and  agree to execute the 

same accordingly. 

 

6. I/W e   solemnly   pledge   that       I/W e   shall  sincere   in   discharging   my/our   duties   as 

responsible  contractor and  complete  the  work  within the  prescribed time  limit. In case 

there  are  deviation  from the  Construction  Programme , I/W e  shall  abide by the  decision 

of  Engineer  –In-Charge    for   revision   of   programme  and   arrange    for  the   labours, 

materials, equipments etc accordingly. 

7.  In the  event  of award  of the  work  to me/us.  I/We  undertake the  entire  responsibility  for 

the  structural stability to reconstruct/replace  the  whole  or part  of the  Component of the 

structure in the  event  of failure  or improper functioning /Improper Construction within a 

period of one  year  from the  date  of completion without   asking extra  payment from the 

account of department. 

 

8. I/We  undertake that  I/We  shall not claim any escalation  of cost  on account of 

material, labour taxes from any  account in  connection  with  work  with  execution  of the  

work  till the   actual completion  period  and   shall not  be   entertained  by  Rourkela   Smart   

City Limited, 

 

9. In case of vaiolation  of  contents of department’s  tender   documents  in shape of extra 

conditions  or  in  any  form , my offer/tender  shall  be  rejected  by the  department without 

any intimations to me/us. 

 

Signature of the 

Tenderer 
 

Date: 
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SCHEDULE – I 

                                                               
                                                             RELATIONSHIP DECLARATION 

To, 

 

       Chief Executive officer, 

     Rourkela Smart City Limited 

Subject: (Name of Work”……………  Bid reference number)  

Sir, 

       Pursuant to  clause  2 of the  ITB, it is  to  inform  that  I have  relative(s)  employed  as  an 
Officer   in   the r a n k  o f    an Assistant    Engineer/Under   Secretary under  the     
  

Department. His (Their) details are as follows. 

Relationship 

Name: 

Office 

Address 

Pursuant to clause 2 of the  ITB, I am  to submit herewith the  names  of persons who  are 

working under  my firm having near  relatives  to any  gazetted officer in the  rank  of an  

Assistant Engineer/Under Secretary in the                      Department. 

S.No Name  of the  my 

employee and  his designation 

in the  firm 

Presently 

working at 

Details of his relatives working in 
the 

Department 

   Relationship 

Name: 

Designation 

Office 

Address 

Relationship 

Name: 

Designation 

Office 

Address 

I am  also duty bound  to inform the  relationship of any subsequent  employment with any gazetted 

officer   in   the   rank   of  an   Assistant   Engineer/Under   Secretary  in   the    

   

Department.  I am  aware  that any breach  of this  condition  would  render  my firm liable  for penal 

action for suppression of facts.            

Yours Sincerely 

Signature of the    Tenderer 
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SCHEDULE  – J 

Not 

Applicable 
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Schedule-K 
 

Information (Machineries owned/possessed on lease/hire) Details of machinery possessed  

owned / leased/ hired 

 
SL Name  of the Machineries No of Machineries Owned/Hired/Leased 
No    

1 10/7 Concrete Mixer 1  
2  Excavator 1  
3 Vibrator 1  
4 Tractor /Tipper 1  
5 Water Tanker 1  
6 Transit Vehicle  1  
7 Earth compactor/ baby roller  1  
8 Dewatering pump 5 HP 1  
9 Quality control set up 1  

 

NB. Scan  copies  of Owned  or leased  or hired  receipts/Agreements  of the  

above machineries must  be uploaded into Technical Cover. 
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Schedule-L 
AFFIDAVIT 

(Applicable  for  SC/ST Bidders) 

 

1. I, Sri/Smt/Ms……… ……………………………………,Son/Daughter/Wife  of …………..,  

hereby declare that; 

 

a. I am a registered ………..Class ST/SC C o n t a c t o r under G o v t . of  Odisha 

Or 

b. The Partnership Firm/PrivateLtd.  Company named/titled, as “….…………… ………………”  

is a registered SC/ST Contractor under G o v t . of Odisha within the  ambit   specified   in   

Works   Department    Resolution   No.   27748      dt.   11.10.77  and      I, 

Sri/Smt/Ms………………………..……… …… …,  Son/       Daughter/   Wife   of  ……………..,   

is    authorized   signatory  on  behalf of  the   Firm/Company  (scanned  authorization  

copy   with  my signature duly certified and  attested/identified has  been  submitted on-

line with our tender). 

[Tick (a) or (b) above whichever is applicable and  fill up  accordingly.] 

 
2. As  per  Works  Department,   Govt.  of Odisha   Resolution  No.27748  dt..  11.10.77, I/My 

Firm am/is entitled  for exemption  of 50%  EMD & ISD and  accordingly, I/My Firm  have/has 

submitted tender  for the  work. 

3. I/My Firm  hereby   submit  willingness  to  avail  price  preference  as   ST/SC category 

Civil Contractor as  entitled in the aforesaid resolution. 

4. Necessary  documentary evidence(s) as  prescribed in the  Tender  Notice  at  *     in support  

of my/our   aforesaid   claim  for  exemption   of  EMD  & ISD  have/has  been   duly  up-

loaded   on- line/submitted along with my/our  tender  for the aforesaid work. 

5. In addition  to those,  other  documents and  original(s),  as  required  by CEO,  RSCL  to 

sustain my/our    aforesaid   claim   shall  be   submitted   by   me/us    within   a   week from   

the   date    of instruction/intimation of CEO,,  RSCL  through  telephone/letter/e-mail failing 

which my/our  tender shall be liable for rejection . 

(*) –Strike out which is not applicable. 

 

 

 

(Deponent) 

(Signature of the  Tenderer/Authorised Signatory in 

case of 

Partnership Firm/Company with  Seal  of the  

Firm/Company) Original Affidavit sworn  before Notary Public or 

Executive Magistrate 
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     Schedule-M 
 

   AFFIDAVIT 
 (Applicable for Contractors with Physical Disabilities) 

 

 

1. , Sri / Smt  / Ms ……………………………………………,Son / Daughter / Wife  of ………… 

….., hereby  declare  that  I am  a  registered  ………..Class  Contactor  with  Physical  

Disabilities  within the ambit prescribed in Works Department,   Odisha- Resolution No.23934  

dt.8.11.91 

 

2. As per  the  said  Resolution,  I am  entitled  for exemption  of EMD & ISD  and  accordingly  

, I have  submitted tender  for the work. 

 

3. Necessary documentary evidence(s) as  prescribed in the  Tender  Notice at    in support  

of my aforesaid  claim  for exemption  of EMD & ISD have/has been  duly up-loaded  on-  

line/submitted along with my tender  for the  work. 

4. In addition to those,  other  documents and  original(s), as  required by CEO,  RSCL  to 

sustain my    aforesaid     claim     shall  be    submitted     by    me    within     a    week  from    

the    date     of instruction/intimation  of  CEO,   RSCL   through   telephone/letter/e-mail 

failing  which  my  tender shall be liable for rejection. 

 

 

 

 

 

(Deponent) 

 

 

Original Affidavit sworn  before Notary Public or Executive Magistrate 
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Schedule-N 

 
AFFIDAVIT 

(Applicable for Engineer Contractors  Intending to Avail Ex e mp tio n of  EMD & ISD as per 

OPWD Code) 
 

1.  I, Sri/Smt/Ms………………………………….. hereby   declare as the 
Contractor/as the authorized signatory on behalf of  the 
Contractor,”…………………………………..”(Strike out  whichever is not 
applicable) do hereby solemnly affirm and  state  as  follows. 

2. That, I/we am/are a registered ………….. Class Engineer  
 
Contractor 

3. That,       I/we        herewith       claim       exemption       of     EMD      during       the  
Year……………. For participation in the  tender for this work. 
 

4. That,   I/we  have    not  exhausted  the   facility  available  to  me/us an   Engineer 
Contractor   during  the  year………….   for  exemption  of  EMD  & ISD  as   per  Works  
Deptt. Guideline & OPW D Code. 

5. That,     I/we   shall  ensure  production   of  my/our       valid   Original  Contractor’s 
Registration Certificate   (license)  after  or   during   opening   of  bids   (as   per   direction   
of CEO,    RSCL    for   the  above   work   for   verification   and    also   for  subsequent    
entry   of exemption  of  EMD  and   ISD  (if selected  as   the  contractor for  this  work  
and   availed  the exemption  of EMD  and   ISD  in  my/our license  as   per  direction  of 
CEO,RSCL,   within  such time as  directed by him failing which action, as  decided  by  
RSCL,   may  be  taken   against me/us   and  appropriate  steps   may  be  taken  by RSCL 
to facilitate execution of the tendered work 
 
 

(*)- Strike out which is not applicable 
 
 
 
 
 

(Deponent) 
 

(Signature of the T e n d e r e r /Authorised Signatory in case of 

Partnership Firm/Company with Seal of the 

Firm/Company) 

 
 

 

 

 

 

 

Original Affidavit sworn before Notary Public or Executive Magistrate 
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Schedule-O 

Affidavit 

(Applicable for  the  Bidder not  registered under EPF) 

 

I, Sri/Smt/ Ms............................................................................hereby  declare  as  the  

Contractor 
/as           the          authorised           signatory          on          behalf          of          the  Contractor 

.........................................................................(Strike  out   whichever   is   not   applicable)  

do hereby  solemnly affirm and  state  as  follows. 

 

1. That  as   on  date,   I/W e    am/are   not  registered   with   RPFC(Regional  Provident  

Fund Commission) and  solemnly affirm that,  I/W e  shall follow the  “ Employees  

Provident Fund and  Misc Provision Act, 1952  & Rules /Schemes” made  there  

under,  in case  the  work is awarded to me/us 

2. That  I/We shall submit, after execution of work and  before payment of any bill, the  

detail list of labours, such  as 

 

a) Name: 

b) Father’s name: 

c) Place of Permanent  Residence: 

d) Statement of W ages  paid to them  till the completion of the Work 

 

3. The  RSCL  Authority will be  at liberty to deduct  26%  of the  labour  component amount  

of the Contract & shall retain it as  an additional security with RSCL. 

4. That.  In  case I/W e   submit  the  EPF   Registration   Certificate,   then   the  said   additional 

security shall be  released  to me  /us  by RSCL  without any interest  subject to fulfilment 
of other  Compliances/conditions. 

5. That  , this  affidavit  is  required  to  be  produced before  the  authority  of Rourkela  

Smart City Limited for tender  purpose. 

 

  That the facts stated  above  are  true to the best  of my /our knowledge. 

 

 

(Deponent 

(Signature of  the  Tenderer/Authorised Signatory in  case of  Partnership  

Firm/Company with  Seal  of the  Firm/Company) 

 

 

 

 

Original Affidavit sworn  before Notary Public or Executive Magistrate 
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ANNEXURE-I 

FORM OF AGREEMENT 

(First   page   to b e   filled up   and   signed  in  non   –judicial stamp  paper  of  worth 

Rs.100/-) 

 

 

This contract made   on Dt……………………between   Rourkela Smart   City 

Limited (RSCL)  , hereinafter  called  “  the  employer” and  ……………………..( name and  

address   of the selected bidder), hereinafter called “the Contractor” 

 

 Whereas, the employer is desirous that the Contractor shall execute “Design Construction of 

Banquet Hall at Civil Township on Percentage Rate Basis.  “. 
 

vide          Bid Reference  no……… ……/Dt…… …,,,,,,,(hereinafter   called    “the    work”)   and    the 

employer    has   accepted the  bid of the  Contractor for execution  and  completion  of such  works 

and  rectifications of            defects            ,            if                any,             at             an             accepted 

tender/contract       price        of Rs………………………… ………….(Rupees                           ) only. 

 

Now, therefore, it is herby agreed  upon  by RSCL  and  the Contractor as  follows: 

 

1. In  this    contract,  words   and   expressions    shall have   the   same    meanings    as   

are respectively assigned  to  those   in  this  DTCN  and  the  Contract form  as  a  whole.  

The DTCN and  agreement shall be  deemed to form and  be  read  as  construed as  part  

of this contract with  a  view to maintaining  the  sanctity  of this  contract for successful  

execution and  completion  of the  work  unless  otherwise  clarified/redefined  at  a  later  

stage during the Contract remains in force including the defect liability period. 

2. In  consideration  of the  payments  to  be  made by  the  employer,  the  Contractor 

herby covenants with the  employer to execute and  complete the  work and  rectify the  

defects therin, if any , in conformity with the provisions of this contract. 

3. The  employer hereby  covenants to pay the  Contractor in consideration of the  execution 

and  completion  of the  work and  for rectification  of defects  , if any , wherein  the  contract 

price  or  such  other  sum,  as  may  become payable  under  the  provisions  of the  contract 

and  in the manner  prescribed under  this Contract. 

4. The  following  documents shall  be  deemed to form,  read  and  construed in  

conjunction with other  portions/clauses/conditions of this contract and  DTCN. 

 

I. DTCN invited for the work including the Short  Notice 

II. Contractor’s Bid and  negotiation correspondence , if any 

III. Letter  of Acceptance/Letter of Intent for the W ork(LOA/LOI) 

IV. Notice    to   proceed   with   the   work   (Work   Order)    to   be   issued   by   

RSCL and   subsequent  instructions    of  RSCL    to  the   selected    

Bidder    subject   to confirmation  of  the  same,   if  required  ,  by  RSCL  

through   written  notice  to  the selected bidder. 

V. P1 Agreement  which includes Items, Quantities, Rates  and  Amounts of the 

work to be duly signed by RSCL  and  the Contractor. 

VI. Copy  of  agreements   drawn   by  the   contractor  with   electrical  Contractor   

vide scope of work of DTCN for Electrical Works. 

VII. Instruction/intimation   of  RSCL   for  execution   of  extra    work/item/quantity  

found essential  for     the      work     and      corresponding      rates    not     

covered   in      the agreement/DTCN  /Financial  Bid  and  also  

curtailment/exclusion  of  any  items  of the Financial Bid from execution. 
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VIII. Drawing,  design,  work  programme  or  part  thereof  submitted  by  the  

contractor and duly approved by RSCL  with or without modification. 

IX. Letter/  Intimation/ Instruction( including physically and  over  telephone) of 

RSCL for repair/replacement/ defect rectification, if any, with respect to 

modified quality/specification for such  repair/ replacement/ defect rectification 

work and  allowed time  to accomplish  the  same either  during  the  execution  

of the  work  or during    the defect   liability   period   of  1825  days    from   the   

officially   declared /notified/noted   date    of   completion   of   the   whole   work   

including   additional/curtailed  items/  quantities  of the  work  as  per  direction  

of RSCL.  RSCL  reserve the right to declare/ note  the  date  of completion  of 

the  original work and  date  of expiry of defect liability period which will be binding 

upon  the Contractor. 

 

 

In witness whereof , the  aforesaid two parties have  entered  into this contract 

on the date  mentioned above. 

 

 

                          Binding Signature of Employer signed by…………………….. 

(for and on behalf of Rourkela Smart  City Limited-Employer) 

 

Binding Signature of Contractor  signed by………….. 

(authorised  signatory  in  case  of  firm/company  with  applicable  authorisation 

letter/declaration attached to this Contract) 

 

 

In presence of witnesses 

1. Name:  

   Address:  

    Tel No: Signature 

2. Name:  

   Address:  

    Tel No: Signature 

  

  

Signature of Contractor                                     Signature of Employer 
(Authorised Signatory with  Seal)                    

(Authorised Signatory with Seal) 
(Authorised Signatory with Seal) 
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Annexure-III 

All Financial Transaction Related to the P r o j e c t  must be abide with the  Following 
Instruction 

Category-1(Banks with composite score 55 and above with Branches 100 and 
above) 

As pe r  Govt. of  Odisha Finance Department No. 32775 /F  Dt.30.11.2023  or  any 
amendment “Selection of  Banks for  handling business and deposits of  State Public 
Sector Undertakings (SPSUs) and State Level Autonomous Societies (SLASs) for 
the years 2021-22 followings banks have been selected for   handling Business & 
Deposits (Copy attached) for  Ref.:- 

Public Sector Banks Private sector banks 

1 Bank of Baroda 11 Axis Bank Ltd 

2 Bank of India 12 Bandhan Bank 
3 Canara Bank 13 HDFC Bank   

4 Central Bank of India 14 ICICI Bank 
5 Indian Bank RRBs & OSCB 

6 Indian Overseas Bank 
7 Punjab National Bank 
8 State Bank of India 15 Odisha Gramya Bank 
9 UCO Bank 16 Utkal Grameen Bank 

10 Union Bank of India 17 Odisha State Co-Op. Bank 

Category-II (Bank with composite secore 65 and above with Branches 50-99) 

                    Private Sector Bank Small Finance Bank 

18 DCB Bank 19 IDBI Bank 

20 Jana Small Finance Bank   

CATEGORY.III: Category III Banks with Branches 30 to 49 

21 Bank of Maharashtra   

22 IDFC First Bank   
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Annexure-IV 

FORM OF BANK GUARANTEE 

[Performance Security/Additional Performance Security] 

To  

_____________________________________ [name of Authority] 

_____________________________________ [address of Authority] 

WHEREAS________________________________________[name and address of Contractor] 

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) 

No. _______________Dated_____________ for construction of 

________________________________[name of the Project] (hereinafter called the “Contract”). 

AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ 

Additional Performance Security} for due and faithful performance of its obligations, under and 

in accordance with the Contract, during the {Construction Period/ Defects Liability Period and 

Maintenance Period} in a sum of Rs….. Lakhs. (Rupees ………..…..  Lakhs) (the “Guarantee 

Amount”1). 

AND WHEREAS we, ………………….. through our branch at …………………. (the “Bank”) 

have agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of 

Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 

as follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor’s obligations during the {Construction Period/ Defects 

Liability Period and Maintenance Period} under and in accordance with the Contract, and 

agrees and undertakes to pay to the Authority, upon its mere first written demand, and 

without any demur, reservation, recourse, contest or protest, and without any reference to 

the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 

Authority shall claim, without the Authority being required to prove or to show grounds 

or reasons for its demand and/or for the sum specified therein. 

2. A letter from the Authority, under the hand of an officer not below the rank of General 

Manager of Rourkela Smart City Ltd., that the Contractor has committed default in the due 

and faithful performance of all or any of its obligations under and in accordance with the 

Contract shall be conclusive, final and binding on the Bank. The Bank further agrees that 

the Authority shall be the sole judge as to whether the Contractor is in default in due and 

faithful performance of its obligations during and under the Contract and its decision that 

the Contractor is in default shall be final and binding on the Bank, notwithstanding any 

differences between the Authority and the Contractor, or any dispute between them 
 

1 Guarantee Amount for Performance Security and Additional Performance Security shall be calculated as per 

Contract. 
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pending before any court, tribunal, arbitrators or any other authority or body, or by the 

discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank 

were the principal debtor and any change in the constitution of the Contractor and/or the 

Bank, whether by their absorption with any other body or corporation or otherwise, shall 

not in any way or manner affect the liability or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 

proceed against the Contractor before presenting to the Bank its demand under this 

Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the 

Bank under this Guarantee, to vary at any time, the terms and conditions of the Contract 

or to extend the time or period for the compliance with, fulfillment and/ or performance of 

all or any of the obligations of the Contractor contained in the Contract or to postpone for 

any time, and from time to time, any of the rights and powers exercisable by the Authority 

against the Contractor, and either to enforce or forbear from enforcing any of the terms 

and conditions contained in the Contract and/or the securities available to the Authority, 

and the Bank shall not be released from its liability and obligation under these presents by 

any exercise by the Authority of the liberty with reference to the matters aforesaid or by 

reason of time being given to the Contractor or any other forbearance, indulgence, act or 

omission on the part of the Authority or of any other matter or thing whatsoever which 

under any law relating to sureties and guarantors would but for this provision have the 

effect of releasing the Bank from its liability and obligation under this Guarantee and the 

Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security 

now or which may hereafter be held by the Authority in respect of or relating to the 

Contract or for the fulfillment, compliance and/or performance of all or any of the 

obligations of the Contractor under the Contract. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force 

for the period specified in paragraph 8 below and unless a demand or claim in writing is 

made by the Authority on the Bank under this Guarantee all rights of the Authority under 

this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities 

hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim 

under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be 

discharged from its liabilities hereunder. 

 
$Insert date at least 12 (Twelve)  Month  from the date of issuance of this Guarantee (in accordance with Clause 29 

of the DTCN).  
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9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 

previous express consent of the Authority in writing, and declares and warrants that it has 

the power to issue this Guarantee and the undersigned has full powers to do so on behalf of 

the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed 

to the Bank at its above referred branch, which shall be deemed to have been duly authorized 

to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be 

deemed to have been given at the time when it ought to have been delivered in due course 

of post and in proving such notice, when given by post, it shall be sufficient to prove that 

the envelope containing the notice was posted and a certificate signed by an officer of the 

Authority that the envelope was so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and 

effect for up to the date specified in paragraph 8 above or until it is released earlier by the 

Authority pursuant to the provisions of the Contract. 

12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 

15(a) is hereby excluded.  

13.     This guarantee shall also be opera table at our………………. Branch at Rourkela , from 

whom, confirmation regarding the issue of this guarantee or extension / renewal thereof 

shall be made available on demand. In the contingency of this guarantee being invoked 

and payment thereunder claimed, the said branch shall accept such invocation letter and 

make payment of amounts so demanded under the said invocation 

14. Bank Detail of Rourkela Smart City Ltd. 

S.No. Particulars 

1 Name of Bank State Bank of India 

2 Name of Branch Udit Nagar Branch 

3 A/c No 36450132867 

4 Type of A/c Saving Bank A/c 

5 IFSC SBIN0007474 

 

Signed and sealed this ………. day of ……….., 20……… at ……….. 

SIGNED, SEALED AND DELIVERED 

           For and on behalf of the Bank by: 

(Signature) 

(Name) 
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(Designation) 

(Code Number) 

(Address) 
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Annexure-IV 

Format for Power of Attorney for signing of BID 

(Refer Clause Annexure-II) 

Know all men by these presents, We…………………………………………….. (name of the firm 

and address of the registered office) do hereby irrevocably constitute, nominate, appoint and  

authorize Mr./ Ms (name), …………………… son/daughter/wife of 

……………………………… and presently residing at …………………., who is presently 

employed with us/ the Lead Member of our Joint Venture and holding the position 

of……………………………. , as our true and lawful attorney (hereinafter referred to as the“ 

Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are necessary 

or required in connection with or incidental to submission of our BID for the “Balance Civil Works 

in Big Recreational Park at Koel Nagar On Percentage Rate Basis.” . (the “Authority”)  including 

but not limited to signing and submission of all applications, BIDs and other documents and 

writings, participate in Pre-BID and other conferences and providing information/ responses to 

the Authority, representing us in all matters before the Authority, signing and execution of all 

contracts including the agreement and undertakings consequent to acceptance of our BID, and 

generally dealing with the Authority in all matters in connection with or relating to or arising out 

of our BID for the said Project and/ or upon award thereof to us and/or until the entering into of 

the EPC Contract with the Authority. AND we hereby agree to ratify and confirm and do hereby 

ratify and confirm all acts, deeds and things done or caused to be done by our said Attorney 

pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, 

deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and 

shall always be deemed to have been done by us.  

 

IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2…..  

 

For …………………………..                     

(Signature, name, designation and address)  

of person authorized by Board Resolution   

(in case of Firm/ Company)/ partner in case 

of  : Partnership firm   “Copy enclosed” 

 

 Witnesses  

 

1. 
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2. 

Accepted 

…………………………… 

(Signature) 

(Name, Title and Address of the Attorney)                                                 (Notarised) 

(Person identified by me/ personally appeared before me/) 

Attested/ Authenticated* 

(*Notary to specify as applicable) 

(Signature Name and Address of the Notary) 

Seal of the Notary 

Registration No. of the Notary 

Date:……………… 
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SCOPE OF WORK AND TECHNICAL SPECIFICATION 

For 

Balance Civil works in Big Recreational Park at Koel Nagar on Percentage Rate Basis  



Bid for Balance Civil works in Big Recreational Park at Koel Nagar on Percentage Rate Basis. 

1. SCOPE OF WORK 

1.1 Broad Scope of Work. 

The scope of works consists of preparation of Carrying out topographical survey, architectural, 

structure, plumbing and landscape design, preparation of good for construction drawings and as 

built drawing for Big Recreational park at Chhend, Rourkela. The scope is to execute the balance and 

in completed works as per site condition and direction of engineer. 

The scope of work covered in this tender shall be as per the Bill of Quantities, specifications, drawings, 

instructions, orders issued to the contractor from time to time during the pendency of work. Since the work 

is related to the balance work, hence at tender stage there is no drawing available and the contractor needs 

to prepare the drawing for construction purpose as per direction of engineer.  

The Work Shall be executed on Preparation of Working Drawings, Procurement and Construction Basis. 

Successful bidder shall undertake confirmatory survey for accuracy and completeness of data.   It is in 

scope of successful Bidder to undertake all Site surveys, Geotechnical investigations, obtaining all 

required approvals from the relevant authorities. Further detailing and designing of Structural  works,  

Electrical,  Mechanical,  Plumbing, Landscape, External Infrastructure works …etc   as per Employers 

requirement and  submit the same to client for review and approval,  Prepare Good for Construction 

Drawings, Carry out Shop Drawings ,submit maintenance manual to client for approval before start of 

Maintenance period. The successful bidder shall have to prepare and submit ‘As Built Drawings’ depicting 

the exact construction carried out on site, in soft and hard copy format. 

The quantities of various items as entered in the “BILL OF QUANTITIES” are indicative only and may 

vary depending upon the actual requirement. The contractor shall be bound to carry out and complete the 

stipulated work irrespective of the variation in individual items specified in the bill of quantities.  The 

variation of quantities will be governed as per conditions of contract. 

1.2 Safety 

 Contractor has to take care of all safety measures as per Owner / Engineer-in-charge's HSE 

requirements. Local barricading shall be provided around the other work areas, where main 

barricading of 15m was not provided. No extra payment shall be made for the local 

barricading works provided for protection. 

 Proper management of loose earth, mud, water, oily material is to be ensured to avoid 

making the area messy and slippery. 

 Working area needs to be properly cordoned off and proper care is to be taken so that 

surrounding equipment, instruments etc. are not damaged during the construction. 

 An experienced safety engineer shall be deployed to site to ensure that the construction 

work is carried out in a safest manner and shall work in coordination with Owner / 

Engineer-in-charge's safety Engineer. 

 Following codes shall be followed as applicable as per direction of engineer. 

  

CONSTRUCTION SAFETY 

  

IS 3696 (Part 1):1987 

Reaffirmed 2017  

Safety code of scaffolds and ladders: Part 

1 Scaffolds(first revision)  
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CONSTRUCTION SAFETY IS 3696 (Part 2):1991 

Reaffirmed 2017  

Safety code of scaffolds and ladders: Part 

2 Ladders(first revision)  

CONSTRUCTION SAFETY IS 7969:1975 Reaffirmed 

2017  

Safety code for handling and storage of 

building materials.  

CONSTRUCTION SAFETY IS 8989:1978 Reaffirmed 

2015  

Safety code for erection of concrete 

framed structures.  

1.3 Co Operation with other Contractors 

The contractor shall provide all facilities and give complete co-operation for the execution of various other 

works, if required to be carried out simultaneously by other agencies. While his own work is in progress, the co-

ordination will be affected in consultation with the Engineer-in-Charge of the work. Other contractors are also 

likely to work in the same area during the construction stage. 

1.4 Traffic Interference & Inconvenience to The Public 

The contractor shall conduct his operations so as to interfere as little as possible with the traffic. When 

interference to traffic is inevitable, notice of such interference shall be given to the Engineer-in-Charge well in 

advance (at least 2 days). The contractor shall take all precautionary and other measures, such as providing 

warning signals, temporary diversions, etc., all as directed by the Engineer-in-Charge. The contractor shall 

exercise full care to ensure that no damage is caused by him or his workmen, during the operations, to the 

existing water supply and power lines. The cost of any such damage and risks arising out of this shall be entirely 

borne by the contractor. 

1.5 Preamble to Bill of Quantities 

(a) The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions 

of Contract, Technical Specifications, and Drawings. 

 

(b) The quantities given in the Bill of Quantities are estimated and provisional, which may be 

varied, and are given to provide a common basis for bidding. The basis of payment will be the 

actual quantities of work ordered and carried out, as measured by the Contractor and verified by 

the Engineer and valued at the rates and prices tendered in the priced Bill of Quantities, where 

applicable, and otherwise at such rates and prices as the Engineer may fix within the terms of 

the Contract. 

 

(c) General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the bill of Quantities. The contractor shall refer to the relevant sections of the 

contract documentation before entering rates or prices against each item in the Bill of 

Quantities. 
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(d) The method of measurement of completed work for payment shall be in accordance with the 

Particular Specifications, guidelines issued by Bureau of Indian Standards as per order of 

precedence and also as per the method mentioned in the contract and standard specification. 

 

(e) The amount provisioned in BOQ for design and drawing will be released at end of the project 

after submission of all drawings including as built drawing. 

 

(f) The amount provisioned for O&M shall be paid quarterly after successful completion of O&M 

for the preceding quarter. 

 

(g) Unless stated otherwise, all rates and prices entered in the Bills of Quantities shall be deemed to 

include the following: 

 Labour and all costs in the connection with the execution and maintenance of the work. 

 The supply of materials, goods, storage and all costs in connection therewith including wastages, 

shrinkage and delivery to site. 

 Sampling and testing materials and goods, checking workmanship, providing, storing, packing and 

transporting samples to and from the place of testing. 

 Fixing, erecting, installing or placing of material and goods and excavated materials, including stacking, 

storing, loading, transporting and unloading. 

 All Temporary works. 

 Construction, maintenance of temporary access roads within the sites and any roads required for the 

access to any part of the site for the purpose of carrying out the Works , taking into account that the 

access roads under the Contractor’s maintenance control will also be used by the Employer and his staff 

vehicles. 

 Construction , maintenance and removal , if required , of temporary Sites drainage on the Site and for 

ensuring that all drains are kept clear of debris and blockages at all times. 

 Safety 

 Survey, Investigation, design and drawings. 

 All general obligations, liabilities and risks involved in the execution and maintenance of the works set 

forth or reasonably implied in the documents on which the Bid is based. 

 Establishment charges, overheads and profits. 

 Co-operating with other Contactors. 

The price for transportation included in any of the items in the Bills of Quantities are to 

include for all labour and equipment required for unpacking , loading , conveying , 

unloading , storing and multiple handling of all and every item to be transported. 
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SCOPE OF SUPPLY 

2.1 Contractor’s Scope of Supply 

All materials (consumables & non-consumables), tools tackles etc. as required for satisfactory 

completion of the job shall be supplied by the contractor. Prior approval from Owner/ Engineer 

In-charge shall be obtained prior to use of all material at site. 

3.0 SPECIFICATIONS 

 The works shall be performed conforming to the Indian Standard codes, P.H.D & P.W.D. 

specifications of the State Government. Wherever such specifications are not available, CPWD 

specifications, relevant references, manuals etc. shall be followed as directed by Owner. For 

Horticulture and landscaping works CPWD-Delhi Schedule of Rates, Analysis of Rate and 

Specifications (Horticulture & Landscaping) 2014 and RMC-Rourkela Schedule of Rates 2014 

shall be followed. 

The successful bidder shall have to prepare and submit ‘As Built Drawings’ depicting 

the exact construction carried out on site, in soft and hard copy format 
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TECHNICAL SPECIFICATIONS 

(Civil Works) 

 

General 

The works shall be performed conforming to the Indian Standard codes, P.H.D & P.W.D. 

specifications of the State Government. Wherever such specifications are not available, CPWD 

specifications, relevant references, manuals etc. shall be followed as directed by Owner. 

 

1. EARTHWORK 

1.1 SCOPE OF WORK 

The work covered by this section of the specifications consists of furnishing all plant, labor, equipment, 

appliances and materials and in performing all operations in connection with earthworks of all 

underground supplies and services and for all structural units, stock piling, of specifications and 

applicable drawings, and subject to terms and conditions of the contract. The scope of this section of 

specifications is also covered with detailed specifications as laid down herein.   

1.2 GENERAL 

The Contractor shall acquaint himself with the nature of the ground, existing structures, foundations and 

subsoil which might be encountered during excavation of earthworks. The Employer does not guarantee 

or warrant in any way that the material to be found in the excavation will be similar in nature to that of 

any samples which may have been exhibited or indicated in the report, drawings or in any other contract 

documents or to material obtained from boring or trail holes. The contractor shall be deemed to have 

made local and independent inquiries and shall take the whole risk of the nature of the ground subsoil or 

material to be excavated or penetrated and the Contractor shall not be entitled to receive any extra or 

additional payment nor to be relieved from any of his obligations by reasons of the nature of such ground 

subsoil or material. 

All excavations, cutting, and fills shall be constructed to the lines, levels and gradients specified with any 

necessary allowance for consolidation, settlement and drainage so that at the end of the period of 

maintenance the ground shall be at the required lines, levels and gradients.  

During the course of the Contract and during the period of maintenance any damage or defects in 

cuttings and fills, structures and other works, caused by slips, falls or basins or any other ground 

movement due to the Contractor's negligence shall be made good by the Contractor at this own cost. 

1.3 SITE  PREPARATION 

The Contractor shall construct and maintain accurate bench marks so that the lines and levels can be 

easily checked by the Project Engineer. The Contractor shall Construct and maintain such ditches, in 

addition to those shown on the plans, as will adequately drain areas under construction. 
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The Contractor shall perform a joint survey with the Project Engineer's representative of the area where 

earthwork is required, plot the ground levels on the drawings and obtain  approval from him before 

starting the earthwork. 

The Contractor shall Construct and maintain such ditches, in addition to those shown on the plans, as 

will adequately drain areas under construction. 

1.4 EXCAVATIONS 

Excavation shall include the removal of all material of every name and nature. Excavations shall be 

carried out in accordance with excavation plans and sections shown on the Drawings and as directed by 

the Project Engineer. 

The major portion of excavations shall be carried out by mechanical excavators and excavated materials 

disposed off to stock on spoil as per drawings or as directed by the Project Engineer. The excavation 

which cannot be done by mechanical means including leveling, trimming and finishing to the required 

levels and dimensions shall be done manually. The material suitable for fill and back fill shall be stock 

piled within the free haulage limit of the 200m of the works. 

The Contractor shall give reasonable notice that he intends to commence any excavation and he shall 

submit to the Project Engineer full details of his proposals. The Project Engineer may require 

modifications to be made if he considers the Contractor's proposals to be unsatisfactory and the 

Contractor shall give effect to such modifications but shall not be relieved of his responsibility with 

respect to such work. 

For major excavations, the Contractor shall submit for the prior approval of the Project Engineer full 

details and drawings showing the proposed method of supporting and strutting etc. The design, 

provisions construction, maintenance, and removal of such works shall be the responsibility of the 

Contractor and all cost in these respects shall be included in the unit rates for the permanent work. 

The Contractor's attention is drawn particularly to his obligations under the general conditions in respect 

of those works which are in close proximity to existing buildings. 

The Contractor shall preserve the complete excavation from damage from slips and earth movements, 

ingress of water from any source what so ever and deterioration by exposure to the sun and the effects of 

the weather. 

All excavation of every description, in whatever material encountered shall be performed to the 

elevations and dimensions shown on the drawings in such a manner as to avoid interruption to work in 

other parts of the site. The Contractor shall be responsible for injury to the permanent works caused by 

excavation on other parts of the works. 

Excavation shall extend to sufficient distance from walls and footing to allow for placing and removal of 

forms, installations of services and for inspection, except where the concrete for walls and footings is 

authorized to be deposited directly against excavated surfaces.  

All excavations in foundations shall be taken to 150mm and shall be trimmed carefully to a smooth and 

level surface, immediately after trimming to the final elevation a layer of building concrete shall be 

placed to the thickness shown on the drawings. All excavations for foundations which have been 
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trimmed and disturbed shall be compacted and covered by concrete by the end of the day. It is 

specifically brought to the notice of the Contractor that any excavation taken down to the trimmed 

elevation which is left overnight or for any length of time thereafter, uncovered by the blinding concrete, 

shall be required to be trimmed to such lower elevation as directed by the Project Engineer and any extra 

work or any consequent increase in the quantities caused thereby shall not be paid to the Contractor. 

No excavation shall be refilled nor any permanent work commenced until the foundation has been 

inspected by the Project Engineer and his permission to proceed given. If excavation for sub-structures is 

carried below the required level, as shown in the drawings or as directed by the Project Engineer, the 

surplus depth shall be filled in with concrete of same grade as of blinding concrete at the sole cost of the 

Contractor. 

All excavation shall be performed in the dry. The placing of blinding concrete, placing of reinforcement 

and casting of the permanent works in the excavation shall be carried out in the dry and the Contractor 

shall have sufficient equipment for this purpose. Adequate precautions shall be taken to prevent any 

corrosion due to undercutting from underneath the previously constructed adjoining foundations. 

Existing utility lines to be retained, as well as utility lines constructed during excavation and backfilling, 

and if damaged, shall be required to be repaired by the Contractor at his expense. Any existing utility 

lines which are not known to the Contractor in sufficient time to avoid damage, if inadvertently damaged 

during excavation, shall be repaired by the Contractor and adjustment in payment will be made as 

approved by the Project Engineer. When utility lines which are to be removed, are encountered within 

the area of operations the Contractor shall notify the Project Engineer in ample time for necessary 

measures to be taken to prevent interruption of the service. 

Excavated material suitable for use as filling material shall be stock piled within the free haulage limit 

200m of works as directed by the Project Engineer. This stock piled material shall be transported back to 

places requiring fill or backfill. Surplus or material unsuitable for use as filling shall be disposed of by 

the Contractor at locations approved by the Project Engineer within specified free haulage limit. 

The Contractor shall make independent enquiries and perform and make independent observations to 

ascertain the water table in the areas of excavations during the period when the construction works are in 

progress. The Contractor shall take whole risk of any nature for fluctuation of the water table from his 

own findings. The Employer is not bound in any way and shall not be responsible for any information 

given by him or any information, observations or values obtained from his reports, drawings and 

documents. 

Excavation for Recharge pits, Recharge trenches shall be taken out to the levels and dimensions as the 

Project Engineer may direct. 

Before starting the excavations, the Contractor shall ensure the correct alignment of the recharge 

trenches and location of recharge pits on the ground, the depth and width of excavation of the trench and 

pits, all in accordance with the drawings and instructions of the Project Engineer.  

The Contractor at his cost shall provide to the satisfaction of the Project Engineer all timbering, approved 

supports and shores and bracings to the sides of the excavated trench and foundations in such a manner 

to secure the sides of the trench and excavations from falling or adverse movement. All responsibility 
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connected with such shoring shall rest with the Contractor. Adequate clearance / working space on both 

sides of the structure/pipe line shall be provided for which no payment shall be made. 

Without the written permission of the Project Engineer no more than 50.0m the trench shall be opened in 

advance of the completed pipe line. The bottom of all excavations shall be carefully leveled. Any pockets 

of soft or loose material in the bottom of the pits and trenches shall be removed and the cavities so 

formed filled with lean concrete at the Contractor's expense. 

The Project Engineer may require the Contractor to excavate below the elevations shown on the 

drawings or he may order him to step above the elevations shown depending upon the suitable 

foundation material encountered. 

If for any reasons, the levels grades or profiles of the excavations are changed adversely, the Contractor 

shall at his own cost be liable to bring the excavations to the required levels and profiles as shown on the 

drawings or as directed by the Project Engineer. 

 

1.5 EXCAVATION  TOLERANCES 

Excavation shall be performed within the tolerances for excavation limits indicated on the drawings. 

Where no tolerance limits are indicated excavation shall be performed to tolerances established by the 

Project Engineer as accepted for the design and type of work involved. 

2. BACK FILLING 

After completion of foundation footing, foundation, walls, and other construction below the elevation of 

the final grades and prior to backfilling, forms shall be removed and the excavation shall be cleaned of 

trash and debris. 

The backfilling shall include filling around the foundations, trenches. 

Filling shall be approved selected material from excavation or other predominantly granular material and 

free from slurry, mud, organic or other unsuitable matter and capable for compaction by ordinary means. 

The excavated material if found suitable shall be stock piled within the free haulage limit of the site of 

the works. This material shall be used for backfilling if approved by the project engineer and shall be 

transported by the contractor any where required for the purpose of backfilling work in this contract. 

The contractor shall provide the approved quality fill and backfilling material as required to complete the 

fill/backfilling work. Filling in trenches and foundation shall be placed in 200 mm layers and compacted 

at optimum moisture content by mechanical means or other means as approved by the project engineer. 

Fill in around trenches and pits  shall be carefully placed with fine material to cover the completely 

before the normal infilling is done.  

Material for back filling shall be as approved by the project engineer and shall be placed in layers of 150 

mm measured as compacted material and saturated with sufficient water and compacted to produce in-

situ density not less than 95% of the maximum density at optimum moisture content, achieved in test 

no.15 of IS 1377:1975 or similar clause of relevant is code. 
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All filled areas shall be left neat, smooth and well compacted with the top surface consisting of the 

normal site surface soil unless otherwise directed. 

Depending on the depth of fill the project engineer may instruct increased thickness of successive layer 

to be placed. 

Fill shall not be placed against foundation walls prior to approval by the project engineer. Fill shall be 

brought up evenly on each side of the walls as far as practicable. Heavy equipment for spreading and 

compacting the fill shall not be operated closer to the wall than a distance equal to the height of the fill 

above the top of footing. 

Depending on the depth of fill the project engineer may instruct increased thickness of successive layer 

to be placed. 

Fill shall not be placed against foundation walls prior to approval by the project engineer. Fill shall be 

brought up evenly on each side of the walls as far as practicable. Heavy equipment for spreading and 

compacting the fill shall not be operated closer to the wall than a distance equal to the height of the fill 

above the top of footing. 

In case the contractor is instructed to arrange for the fill material the quality of the fill material will be 

subject to the approval of the project engineer. The project engineer shall require the contractor to carry 

out various tests of the fill material. All such tests shall be made at an approved laboratory at the cost of 

the contractor. Once a material from a specific source has been approved, the material for the same 

quality and from that source only shall be used. Any fill material from borrow pits which has not been 

approved or the quality of which differs from the approved material shall be rejected out rightly. The 

project engineer reserves the right to order removal of any such materials brought to the site of works at 

his discretion at contractor's expense. In order to ensure satisfactory compaction, it will be necessary to 

carry out, depending upon the type of material, particle size distribution tests, determination of organic 

content tests, maximum and minimum density tests and determination of optimum moisture content for 

the filling material. 

The method of compaction, namely type of compactor, type of roller, weight of roller and number of 

passes proposed by the contractor for any particular fill material shall be subject to the approval of the 

project engineer after completion of satisfactory field tests, subsequent to the laboratory analyses, using 

the materials and equipment proposed to be used for the earth work in conditions similar to those likely 

to be encountered during construction. 

   The final selection of the soil moisture content, the thickness of layers, the type of       compaction 

equipment and the number of passes shall be decided after these tests, which shall be conducted at 

contractor's expense. 

Having established the method of compaction to be used, no departure from this approved method shall 

be permitted without the prior approval of the project engineer. Adequate control of the fill and 

compacting operations shall be ensured by in-situ density tests and in order to obtain significant results, 

not less than two measurements shall be carried out per one hundred square meters of area compacted. 

The frequency of tests shall be determined on site and may be varied at the discretion of the project 

engineer. Compaction shall not be less than 95% in-situ density with respect to the maximum density, at 



Bid for Balance Civil Work in Big Recreational Park at Koel Nagar on Percentage Rate Basis. 

 

Rourkela Smart City Limited Page 78 

 

optimum moisture content. 

The exact thickness of layers and the method of placing and compacting the fill shall be determined by 

the field tests, as stated above, but not withstanding the results of these trails, fill shall not be placed in 

layers exceeding 200mm in thickness. In order to maintain control of the thickness of layers, timber 

profiles shall be used wherever feasible. The travelers of such profiles for each layer of fill shall be 

checked by the supervisory staff of the project engineer. The contractor shall provide adequate supply of 

water and sufficient capacity of mechanical water carriers to ensure uniform and uninterrupted operation 

of compaction. The project engineer may forbid the contractor to proceed with placing and/or 

compaction of fill and/or order removal and re-compaction of such fill when he finds that the contractor 

has insufficient or defective equipment or that the fill has been improperly laid and/or compacted. 

If it is found necessary to alter the moisture content of the fill material in any way, then very strict 

control shall be exercised over the wetting and/or the drying process and frequent moisture content tests. 

The fill material should be well graded non-cohesive and nearly silt-free (silt content between 5 to 10 

percent) salt free and free of organic materials (less than 2%). It should also be free of stones larger than 

100 mm. Maximum dimension. It should be of such nature and characteristics that it can be compacted to 

the specified densities in reasonable length of time. It shall be free of plastic clays, of all materials 

subject to decay, decomposition or dissolution and or cinder or other material which corrode piping and 

other metals. 

TOLERANCES 

The stabilization of compacted backfill/fill surfaces shall be smooth and even and shall not vary more 

than 100mm in 3 meters from true profile and shall not be more than 12.5mm from true elevation. 

DISPOSAL OF SURPLUS MATERIAL 

The rejected unsuitable material and surplus excavated material shall be disposed of within 200 m free 

haulage limit measured from boundary of the works to places or as directed by the Project Engineer. 

The disposal of surplus excavated material shall include loading, unloading, transporting, stacking, 

spreading as directed by the Project Engineer. 

3. PLAIN AND REINFORCED CEMENT CONCRETE 

The work covered by this section of the Specifications consists of furnishing all plant, labor, equipment, 

appliances and materials, and in performing all operations in connection with the supply and installation 

of plain and reinforced concrete work, complete in strict accordance with this section of the 

Specifications and relevant documents, subject to the Conditions of the Contract. 

GENERAL 

Full co-operation shall be given to other trades to install embedded items and/or any associated services. 

Embedded items shall have been inspected, and tests for concrete and other material or for mechanical 

operations shall have been completed and approved, before concrete is placed. 

Formwork shop drawings shall be designed and prepared by the Contractor at his own cost. Approval of 

shop drawings as well as those of mock-ups /actual samples of finished concrete shall be obtained before 
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Work is commenced. 

Contractor shall prepare bar bending schedules, and get the same approved by the Project Engineer, prior 

to commencement of work. 

RELATED SPECIFICATIONS 

The codes and standards generally applicable to the work of this section are listed herein after. 

IS 269           :           Ordinary and low heat Portland Cement 

IS 8041         :           Rapid Hardening Portland Cement 

IS 455           :           Portland slag cement 

IS 1489         :           Portland Pozzolana Cement 

IS 8112         :           High Strength Ordinary Portland Cement 

IS 383           :           Coarse and fine aggregates from natural sources for concrete 

IS 456           :           Code of  practice for plain and reinforced concrete 

IS 516           :           Method of sampling and analysis of concrete 

IS 1199         :           Method of sampling and  analysis of concrete 

IS 1139         :            Hot rolled deformed bars 

IS 23896       :            Methods of testing of aggregates for concrete (Part I to III) 

IS 2751         :            Recommended Practice for welding for reinforcement bars 

IS 9103         :            Admixtures for concrete 

IS 10262       :            Recommended guide lines for concrete mixed design 

 MATERIALS 

CEMENT 

a. Cement shall conform to standards listed in section 2 of IS:456, latest edition as per the work 

requirement and direction of engineer. 

b. Only one brand of each type of cement shall be used for concrete in any individual member of 

the structure. Cement shall be used in the sequence of receipt of shipment, unless otherwise 

directed. 

c. There shall be sufficient cement at site to ensure that each section of Work is completed without 

interruption. 

d. Cement reclaimed from cleaning of bags or from leaky containers shall not be used. 

e. Contractor shall provide and erect, at his own cost, in a suitable place, dry, well ventilated, and 

water proof shed of sufficient capacity to store the cement. 

f. The cement shall be used as soon as possible after delivery, and cement which the Project 
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Engineer considers has become stale or unsuitable through absorption of moisture from the 

atmosphere or otherwise shall be rejected and removed immediately from the site at Contractor's 

expense. 

g. The mixing together of different types of cement shall not be permitted. 

AGGREGATES 

a. The sources of supply of all fine and coarse aggregates shall be subject to the approval of 

Project Engineer. 

b. All fine and coarse aggregates shall be clean and free from clay, loam, silt, and other deleterious 

matter. If required, Project Engineer reserves the right to have them washed by the Contractor at no 

additional expenses. Coarse and fine aggregates shall be delivered and stored separately at Site. 

Aggregates shall not be stored on muddy ground or where they are likely to become dirty or 

contaminated. 

c. Fine aggregate shall be hard coarse sand, crushed stone or gravel screenings and shall conform 

to requirements of IS: 383 latest edition. 

d. Coarse aggregate shall be gravel or broken stone or hard, durable material free from laminated 

structure and conforming to IS: 383 latest edition. The aggregates shall be graded as follows for 

use in mass concrete as in foundations: 

 

TOTAL PASSING                          PERCENT BY WEIGHT 

 

2" B.S. Sieve (50.00 mm)                            100 

1-1/2" Sieve (38.10 mm)                           95-100 

3/4" Sieve (19.00 mm)                              35- 70 

3/8" Sieve ( 9.50 mm)                               10- 30 

No. 4 Sieve ( 4.75 mm)                               0- 5 

Coarse aggregate for all cast-in-place concrete other than mass concrete as for foundations shall be 

graded with the following limits:- 

TOTAL PASSING                            PERCENT BY WEIGHT 

1" Sieve (25.00 mm)                                   100 

3/4" Sieve (19.00 mm)                              90-100 

3/8" Sieve ( 9.50 mm)                               20- 55 

No. 4 Sieve ( 4.75 mm)                              0- 10 

Water: 
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Only clean potable water from the city supply, tube well installed at the Site or from other sources 

approved by Project Engineer shall be used. Contractor shall supply sufficient water for all purposes, 

including mixing the concrete, curing and cleaning plant and tools. Where doubts exist as to the 

suitability of the water, it shall be tested in accordance with IS: 3025. Where water can be shown to 

contain any sugar or an excess of acid, alkali or salt, Project Engineer may refuse to permit use. As a 

guide, the following concentrations represent the maximum permissible values: 

a. To neutralize 200 ml sample it should not require more than 2 ml of 0.1 normal NaOH. 

b. To neutralize 200 ml sample it should not require more than 10 ml of 0.1 normal HCL. 

c.  Percentage of solids should not exceed the following: 

                                                                     PERCENT 

        Organic                                                  0.02 

        Inorganic                                                0.30 

        Sulphates                                               0.05 

        Alkali Chlorides                                      0.10 

In case of doubt, Project Engineer may require that concrete mixed with water proposed to be used 

should not have a compressive strength lower than 90 percent of the strength of concrete mixed with 

distilled water. 

 

Reinforcement 

a. Reinforcement for concrete shall conform to the respective IS or other standards as specified in 

the drawings and Contract Documents or as may be specified by Project Engineer. 

b. Unless otherwise specified, all plain reinforcing bars shall comply with the requirements of IS: 

432, and shall have a minimum yield stress of 248 N/sq mm. 

c. Unless otherwise specified, all deformed reinforcing bars shall comply with the requirements of 

IS: 1786 for deformed cold worked steel bars and shall have minimum characteristic stress of 415 N/sq 

mm.  

d. Reinforcement shall be obtained only from manufacturer's approved by Project Engineer. If and 

when required Contractor shall provide all necessary facilities to Project Engineer for the selection of 

test pieces and shall cause these to be prepared and submitted where directed for tests at Contractor's 

cost. 

e. If the reinforcement is to be supplied by Employer, Contractor shall inform Project Engineer of 

his requirements much before its use in construction.  

f. Reinforcement of all types is to be stored at Site in an approved manner so as to avoid damage. 

g. Contractor shall report immediately on receipt of any consignment, having any deviation in the 

standard weights of the reinforcing bars beyond those allowed in respective standards mentioned in 
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clause (3.3.3.4.b) and (3.3.4.4.c) herein before. 

4. CONCRETE MIX PROPORTIONS 

General: 

The proportions of ingredients shall be such as to produce a mixture which will work readily into the 

corners and angles of the forms and around reinforcement by the methods of placing and consolidation 

employed on the Work, but without permitting the materials to segregate or excessive free water to 

collect on the surface. Specific approval of the Project Engineer is required to waive limitations on 

mixture proportions. 

The proportions of ingredients shall be selected in accordance with Section 5.7 to produce the proper 

placebility, durability, strength and other required properties. 

Strength 

The Specified compressive strength of the concrete cube, shall be 15 N/sq mm. or 20 N/sq mm.. Samples 

from fresh concrete shall be taken as per IS: 1199 and cubes shall be made, cured and tested at 28 days in 

accordance with IS: 516. 

Durability 

Requirements of Clause 7 of IS: 456-1978 shall be followed. 

 

Slump 

Unless otherwise permitted or specified, the concrete shall be proportioned and produced to have a slump 

of 100 mm or less. A tolerance of up to 25 mm above the indicated maximum shall be allowed for 

individual batches provided the average for all batches or the most recent 10 batches tested, whichever is 

fewer, does not exceed the maximum limit. 

Concrete of lower than usual slump may be used provided it is properly placed and consolidated. 

 

Note: If S.R. Cement is used, permissible water-cement ratio may be increased by 0.05. 

Slump shall be determined by the "Test for slump for Portland Cement Concrete" as per relevant IS code. 

Maximum Size of Coarse Aggregate: 

The nominal maximum size of the aggregate shall be 20.mm for all portions of the structure except 

footings which may be 38 mm. These limitations may be waived if, in the judgment of the Project 

Engineer, workability and methods of consolidation are such that the concrete can be placed without 

honeycomb or voids. 

Admixtures: 

If required or permitted, admixtures used shall be in accordance with the manufacturer's instructions 

except as otherwise specified herein. 
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Methods of Obtaining Mix Design: 

For concrete of normal weight, mix proportions to provide the desired characteristics shall be developed 

using the methods/procedure covered by the Recommended Practice for Selecting Proportions for 

Normal Weight Concrete ACI-211.1-77/ IS:456- 1978. 

Trial mixtures having proportions and consistencies suitable for the Work shall be made based on above 

codes, using at least three different water-cement ratios which will produce a range of strengths 

encompassing those required for the Work. Trial mixes shall be designed to produce the specified slump. 

The temperature of concrete used in trial batches shall be reported. 

For each water-cement ratio, compression test of cube shall be made, cured, and tested in accordance 

with IS:1199 and IS:516. From the results of these tests a curve shall be plotted showing the relationship 

between the water-cement ratio and compressive strength. From this curve, the water-cement ratio to be 

used in the concrete shall be selected to produce the required design strength. The cement content and 

mixture proportions to be used shall be such that this water- cement ratio is not exceeded when slump is 

the maximum permitted. Control in the field shall be based upon maintenance of proper cement content 

and slump. 

 

 

5. STEEL REINFORCEMENT 

SCOPE OF WORK 

The work to be done under this section consists of furnishing, cutting, fabricating, bending, placing and 

tying steel reinforcement in concrete structures or elsewhere as shown on the drawings or directed by the 

Project Engineer. The scope of this section of this section of specifications as laid down herein.  

MATERIAL AND SIZE OF BARS 

Reinforcement for concrete shall conform to the respective Indian or other standards as specified in the 

drawings and in the contract documents or as may be specified by the Project Engineer. 

Unless otherwise specified, all plain mild steel reinforcing bars shall comply with the requirements of IS: 

432 (Part- I) and shall have a minimum yield stress of 250 N/mm.sq. 

Unless otherwise specified, all deformed reinforcing bars shall comply with the reinforcements of IS: 

1786 for deformed cold twisted steel bars and shall have a minimum characteristic strength of 415 

N/mm. 

Reinforcement shall be obtained only from manufacturers approved by the Consultant/Project Engineer. 

Each consignment of reinforcement steel shall be accompanied by a manufacturer's certificate or shall 

refer to a previous certificate, if the consignment is from the same batch, showing that the reinforcement 

steel complies with the following requirement 

If such certificate is not made available or if the Consultant / Project Engineer considers that the 

manufacturer's tests are inadequate, samples shall be taken for acceptance test from different 

consignments as the Project Engineer may direct and shall be tested at the Contractor's cost should the 
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result of such that any sample does not meet with the specifications, the whole consignment shall be 

rejected and removed from the site at the Contractor's cost. 

Reinforcement of all types is to be stored on site in approved manner so as to avoid damage. 

Reinforcement shall be free from all loose or flaky rust and mill scale or coating, including ice, and other 

substance that would reduce or destroy the bond. Reduced section steel reinforcement shall not be used. 

If such certificate is not made available or if the Consultant / Project Engineer considers that the 

manufacturer's tests are inadequate, samples shall be taken for acceptance test from different 

consignments as the Project Engineer may direct and shall be tested at the Contractor's cost should the 

result of such that any sample does not meet with the specifications, the whole consignment shall be 

rejected and removed from the site at the Contractor's cost. 

If such certificate is not made available or if the Consultant / Project Engineer considers that the 

manufacturer's tests are inadequate, samples shall be taken for acceptance test from different 

consignments as the Project Engineer may direct and shall be tested at the Contractor's cost should the 

result of such that any sample does not meet with the specifications, the whole consignment shall be 

rejected and removed from the site at the Contractor's cost. 

Reinforcement of all types is to be stored on site in approved manner so as to avoid damage. 

Reinforcement shall be free from all loose or flaky rust and mill scale or coating, including ice, and other 

substance that would reduce or destroy the bond. Reduced section steel reinforcement shall not be used. 

Steel wire mesh reinforcement shall conform to requirement of relevant Indian codes or those of ASTM: 

A 185-64 or BS. 4483, 1969: Standard Specifications for welded steel wire fabric for concrete 

reinforcement. It shall be used where shown on the drawings. 

Applicable standards 

Latest editions of Indian Standards as per 4.3 or other International Standards 

DELIVERY & STORAGE 

Delivery 

Steel reinforcement bars shall be delivered in bundles firmly secured and tagged. Each bars or bundle of 

bars shall be identified by marks stamped on hot or cold or painted on or by any other means. The 

identifying marks shall contain the following information: 

a. Name of the producer or his trade. 

b. Standard to which the bars have been manufactured. 

c. The clause, type and strength respectively. 

d. The diameter. 

e. The number of the test certificate (if available). 

Storage 
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The method of storage shall be approved by the Project Engineer. Reinforcing bars shall be stored in 

racks or platforms above the surface of ground and shall be protected free from scaling, rusting, oiling, 

coatings, damage, contamination and structural defects prior to placement in works. Bars of different 

diameters and grades of steel reinforcement shall be kept separate. 

 BAR BENDING SCHEDULES 

The Contractor shall prepare bar bending schedule of all the reinforcing steel bars and these bar bending 

schedules will be supplied to the Consultants/Project Engineer in duplicate on the basis of which the 

work shall be carried out. However, the Contractor shall be responsible to satisfy himself as to the 

correctness and accuracy of the bar bending schedule. Any discrepancy shall immediately be notified to 

the Consultant / Project Engineer before commencing work. 

 MEASUREMENT & PAYMENT 

Except otherwise specified herein or elsewhere in the Contract documents, no measurement and payment 

will be made for the under mentioned specified works related to the relevant items of the Bill of 

Quantities. The cost thereof shall be deemed to have been included in the quoted unit rate of the 

respective items of the Bill of Quantities. Providing and installing chairs, supports, hooks, spacers, 

binding wires, and laps not shown on drawings including wastage and rolling margin. 

6. BRICK  MASONRY 

GENERAL 

Brick Masonry shall consist of all work required in connection with constructing brick masonry at 

locations shown on drawings including, but not limited to, furnishing brick, portland cement and sand for 

mortar and all other materials, and mixing, placing brick masonry as per bill of quantities. 

MATERIALS 

All portland cement for mortar shall be furnished by the Contractor and shall conform to the applicable 

requirements specified in the section "Plain and Reinforced Concrete". All sand for mortar shall be 

furnished by the Contractor and shall conform to the applicable requirements for sand specified in the 

section "Plain and Reinforced Concrete". 

All water used in the manufacture of bricks and in the preparation of mortar shall be free 

from objectionable quantities of silt, organic matter, alkali, salts and other impurities, 

and will be tested and approved by the Project Engineer as per the guidelines of IS: 456. 

 MORTAR 

a. MIX: Mortar for all brick masonry, expect where otherwise directed by the Project Engineer, 

shall consist of one part cement to six parts of damp loose mortar sand by volume for brickwork 

230mm and above. For brick piers, half brick walls, honeycombed brickwork and hollow (cavity) 

walls, the mortar mix shall consist of one part cement and four parts of sand. Quantity of water 

shall be just sufficient enough to produce proper consistency for the intended use. Where directed 

and approved by the Project Engineer, hydrated lime putty, shall be added to the mortar for 

increased workability. The putty shall, however, not exceed 25% by volume of the dry cement. 
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b. Methods and equipment used for mixing mortar be such as will accurately determine and 

control the amount of each separate ingredient entering into the mortar and shall be subject to the 

approval of the Project Engineer. Mortar shall be mixed only in sufficient quantities for immediate 

use and all mortar not used within 30 minutes after addition of the water to the mix shall be 

wasted. Re-tempering of mortar will not be allowed. The mixers shall be thoroughly cleaned and 

washed at the end of each day's work. 

BRICK 

a. All bricks shall be of first class quality made from good brick earth, free from saline deposits 

and shall be sand moulded. They shall be thoroughly burnt without being vitrified, shall be regular, 

uniform in shape and size with sharp and square edges parallel faces and of deep red or copper 

colour. First class bricks shall be homogeneous in texture and emit a clear ringing sound when 

struck, and shall be free from flaws, cracks, chips, stones and nodules of lime. First class brick in 

an oven dried condition shall not absorb more than 1/5 of its weight of water when immersed for 

one hour in water at 21 to 27 degrees centigrade and shall show no signs of efflorescence on 

subsequent drying. The average compressive strength of five representative first class bricks shall 

be 15N/mm. sq. and shall no result shall fall below 10 N/mm sq. The bricks in general shall 

conform to the requirements of IS: 1077. 

b. All bricks shall be manufactured by the Trench Kiln method or other standard methods 

approved by the Project Engineer. The earth used in manufacturing bricks shall be carefully 

selected and shall be free from objectionable quantities of lime, gravel coarse sand, roots, or other 

organic matter salts shall not exceed 0.3% and calcium carbonate shall not exceed 2.0%. 

c. The moulds used in the manufacture of bricks shall be thoroughly sanded before each use and 

shall be sufficiently larger than the size of the bricks being manufactured to allow for shrinkage in 

drying and burning. The size ready for use shall be 9" by 4 3/8" by 2 3/4" (229X 112X 70mm) and 

shall weigh between 3.2 to 4.2 Kilograms. All bricks shall have a "Frog" 1/4" deep on one face.  

 PLACING 

a. The methods and equipment used for transporting the bricks and mortar shall be such as will not 

damage the brick nor delay the use of mixed mortar. Brick shall not be placed during rains 

sufficiently heavy or prolonged to wash the mortar from the brick. Mortar which becomes diluted 

by rain shall be removed and replaced before continuing with the work. All bricks to be used in 

brick masonry shall be moistened with water for three to four hours before they are used. The 

chosen method of wetting shall ensure that all bricks are thoroughly and uniformly wetted. All 

bricks shall be free from water adhering to their surface when they are placed in the brick masonry. 

b. Bricks shall be laid "Frog" upward with mortar joints and in English bond as directed by the 

Project Engineer. Both bed and vertical joints shall be 6mm in thickness completely filled with 

cement mortar as specified herein, and each brick shall be bedded by firmly tapping with the 

handle of the trowel. All horizontal joints shall be parallel and all vertical joints in alternate 

courses shall be directly over one another. Excess mortar at the outer edges shall be removed and 

joints drawn straight with the edge of a trowel and a straight edge. All anchors and similar work 

required to be embedded in the brick masonry shall be installed as the work progresses. At the 
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completion of the work all holes or defective mortar joints shall be cut out and repointed. 

c. The exterior faces of the walls shall be finished by striking the joints as the work proceeds. The 

joints shall be struck by raking the green mortar after the brick work has been laid and finishing the 

joint with a pointing tool. Horizontal joints shall be struck to form weathered joints and vertical 

joints shall be struck with a V notch. Care shall be taken that the striking tools do not develop a 

cutting edge as the object of striking the joint is to compress the mortar into the joints. 

CURING AND REPAIR 

a. All brick masonry shall be water cured and shall be kept wet for least seven days by an 

approved method which will keep all surfaces continuously wet. Water used for curing shall meet 

the requirements of these specifications for water used in the manufacture of bricks. 

b. If, after the completion of any brick masonry work, the brick are not in alignment or level or 

does not conform to the lines and grades shown on the drawings, or shows a defective surface, it 

shall be removed and replaced by the Contractor at his expense unless the Project Engineer grants 

permission, in writing to patch or replace the defective area. 

TOLERANCES 

The brickwork shall be erected plumb and true to line at level with the maximum variation in any storey 

height of any length of wall being one meter. The maximum tolerance in the length, height or width of 

any single masonry unit shall be +/- 3mm. 

MEASUREMENT AND PAYMENT 

GENERAL 

Except otherwise specified herein or elsewhere in the contract documents, the measurement and payment 

will be made for the under mentioned specified works related to the relevant items of the bill of 

quantities. 

MEASUREMENT 

Measurement of acceptable completed works of brick masonry will be made on the basis of cubic meters 

provided and installed in position as shown on the drawing or as directed by the Project Engineer. 

PAYMENT 

Payment will be made for acceptable measured quantity of brick masonry on the basis of unit rate per 

cum quoted in the bill of quantities and shall constitute full compensation for all the works related to the 

items. 

7. FINISHING 

General 

All plaster work shall be of the best workmanship and in strict accordance with the dimensions of the 

drawings. All plastering shall be finished to true levels including plumbs, without imperfections, and 

square with adjoining work. It shall form proper foundations for finishing materials such as paint etc. 

Masonry and concrete surface to which plaster is to be applied shall be clean, free from efflorescence, 
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sufficiently rough and keyed to ensure proper bond. 

All chasing, installation of conduits, boxes, etc. shall be completed before any plastering is commenced 

on a surface. Chasing or cutting of plaster will not be permitted. Broken corners shall be cut back less 

than 150 mm on both sides and patched with plaster of Paris as directed. All corners shall be rounded to 

a radius. Contractor shall get samples of each type of plaster work approved by the Architect/Project 

Manager. 

All chasing, installation of conduits, boxes, etc. shall be completed before any plastering is commenced 

on a surface. Chasing or cutting of plaster will not be permitted. Broken corners shall be cut back less 

than 150 mm on both sides and patched with plaster of Paris as directed. All corners shall be rounded to 

a radius. Contractor shall get samples of each type of plaster work approved by the Architect/Project 

Manager. 

The materials used for plastering shall be proportioned by volume by means of gauge boxes. 

Alternatively it may be required to proportion the materials by weight. 

PLASTER WORK 

The joints in the brick work, concrete blocks, shall be raked to a depth of 15 mm while the masonry is 

green. Concrete surfaces to receive plaster shall be suitably roughened. All walls shall be washed with 

water and kept damp for 10 hours before plastering. 

The plaster unless specified otherwise shall be average of 12 mm thick on walls. The finished texture 

shall be as approved by the Architect/Project Manager. The mix for plaster unless otherwise specified, 

shall be one part cement and four parts sand, to walls and one part cement, 3 parts sand to ceiling. 

The interior plaster shall be applied in one coat only. The surface shall be trowelled smooth to an 

approved surface. All plaster work shall be kept continuously wet for seven days 

The external plaster shall be of two coats on an overall thickness of minimum 20 mm. Preparations of 

walls to receive plaster work shall be the same as in internal plaster. Backing coat shall be 12 to 15 mm 

thick with cement mortar 1:5 and finishing coat shall be with cement mortar 1:3.  

Backing coats shall be combed on wet surface to form keys for finishing coat. All external plaster shall 

be waterproofed with approved water proofing powder added to cement in proportion of 1.5 Kg. to 50 

Kg. of cement as per the manufacturers' instruction, for both the coats. Cost of waterproofing powder per 

Kg. shall be paid for separately. 

For sand faced cement plaster, the finishing coat shall be in cement mortar 1:3, sand used shall be of 

selected color, properly graded and washed so as to give a grained texture. Finishing plaster coat shall be 

8 mm thick, uniformly applied and surface finished with special rubbing by sponge pads and other tools 

and recommended by the Architect/Project Manager. 

8. Paver Blocks / Interlocking Concrete Block Pavement: 

Shall confirm to IRC 63 

Providing and fixing pre-cast Rubber Dye inter locking concrete block 60mm thick with grade of 

concrete M-30 compressed by mechanically pressed and as per approved design including 50 mm Sand 
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layer for levelling and filling the joint with sand in proper line and level etc complete. 

The scope of work includes supplying and lying of precast paver blocks at site, as mentioned in the Item. 

All relevant provisions of IS 15658:2006 shall apply. Laying of paver blocks at site as per requirement in 

technical specification, within shortest possible time. The work shall be executed in perfect line and level 

as per instructions of Engineer in charge. Colored concrete paver blocks shall be manufactured as per 

specifications using approved color pigment. The color shade shall be as selected by employer before 

commencement of the work. The contractor shall guarantee that all material and components designed, 

fabricated, supplied and laid by him shall be free from any type of defect due to faulty material 

and/Workmanship/erection For a period of One year from the date of completion of work. 

9. Outdoor kota stone flooring 

Materials 

The stone shall be hard, sound, durable, homogeneous in texture and resistant to wear. These shall be 

without any soft veins, cracks or flaws and shall have uniform colour. They shall have natural surface 

free from broken flakes on top. Hand cut/ machine cut for exposed edges and machine polished. Kotah 

stone shall be of the best quality and of the specified thickness, size and the shade, which shall be got 

approved by the Engineer-in-charge. The slabs / tiles shall be rectangular or square in shape or as per 

pattern shown in drawing and as directed by the Engineer-in-charge. The sizes given in schedule of 

quantities are tentative and can vary only slightly as per the availability in the market. The thickness of 

the slab after it is dressed shall be 20, 25, 30 or 40 mm as specified in the item. Tolerance of (+/-) 2 mm 

shall be allowed for the thickness. In respect of length &width, tolerance in length & width shall be 

permissible upto (+/-) 5 mm for hand cut slabs & (+/-) 2 mm for machine cut slabs. At its thinnest, no 

stone shall be thinner than the specified thickness. 

Uniformity of size and colour / shade shall generally be maintained for the stones used in any one room. 

The exposed surface shall be machine polished to a smooth, even and true plane and the edges hand cut 

and dressed true and squares. The evenness of the surface of slabs and edges of the slab shall not be 

marred by careless dressing or handling, and no patching up shall be allowed for the slab. The edges 

shall be quite straight. The under face may be left as required or rough dressed. Before taking up the 

work, samples of stone slabs to be used and their dressing and polishing shall be got approved by the 

Engineer-in-charge and kept in his office as approved sample and the stone slabs to be used shall 

conform to the same. 

Bedding/ Backing Coat 

  Kota Stone floorings when laid on ground , a base course of lean concrete mixCement Mortar 1:4:8 

(Cement, Course Sand, Stone Aggregate 40mm nominal size) is to be provided between flooring and 

well compacted sub-base. The minimum thickness of Base-Course will be 100 mm for floors of 

buildings/ Platform/Concourse/Pathway etc. 
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Construction Details 

 Cement mortar as specified for bedding shall be uniformly mixed. The amount of water added shall be 

the minimum necessary to give just sufficient plasticity for laying and satisfactory bedding. Care shall 

be taken in preparing the mortar to ensure that there are no hard lumps that would interfere with the 

even bedding of the stones. Before spreading the mortar, the sub-floor or base shall be cleaned of all 

dirt, set mortar scum or laitance and of loose materials by hacking and brought to original levels and 

then well wetted without forming pool of water on surfaces. 

Fixing the stone slab/ tile: 

Before laying, the stone shall be thoroughly wetted with clean water, neat cement grout (2.75 kg/ sqm.) 

of honey like consistency shall be spread on the mortar bed over as much areas as could be covered with 

the slabs within half an hour. The specified type of stone shall be laid on the neat cement float and shall 

be evenly and firmly bedded to the required level and slope in the mortar bed. Each stone shall be gently 

tapped with wooden mallet till it is firmly and properly bedded. 

The motar and kota stone to be laid over pcc with a gap of 75 mm in all direction with a proper slope for 

drainage. So that grass can be planted in between the kota stone.  

Curing 

 The work shall be kept well wetted with damp sand or water for seven days. 

Polishing and cleaning 

When the bedding and joints have completely set and attained required strength, the surface shall be 

machine polished to give smooth, even and true plane to the flooring. All flooring shall be thoroughly 

cleaned and handed over free from any mortar stains etc. Polishing shall be done as per relevant IS and 

IS-14223 (Specification for polished building stones). 

 

10. Bedding Sand Course 

 

The bedding sand shall consist of a clean well graded sand passing through 4.75mm sieve and suitable 

for concrete. The bedding . should be from either a single source or blended to achieve the following 

grading. 

Bedding Sand Requirement 

In Sieve Size % Passed 

9.52mm 100 
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4.75mm 95-100 

2.36mm 80-100 

1.18mm 60-100 

600 Microns 25-60 

300 Microns 10-30 

150 Microns 5-15 

75 Microns 0-10 

 

- Contractor shall be responsible to ensure that single-sized, gap-graded sands or sands containing an 

excessive amount of fines or plastic fines are not used. The sand particles should preferably be sharp not 

rounded as sharp sand possess higher strength and resist the migration of sand from under the block to 

less frequently areas even though sharp sands are relatively more difficult to compact than rounded 

sands, the use of sharp sands is preferred for the more heavily trafficked driveways. The sand use for 

bedding shall be free of any deleterious soluble salts or other contaminants likely to cause efflorescence. 

- The sand shall be of uniform moisture content and within 4% - 8% when spread and shall be protected 

against rain when stock piled prior to spreading. Saturated sand shall not be used. The bedding sand 

shall be spread loose in a uniform layer as per drawing. The compacted uniform thickness shall be of 

45mm and within +/- 5mm thickness variation shall not be used to correct irregularities in the base 

course surface.  

- The spread sand shall be carefully maintained in a loose dry condition and protected against 

pre-compaction both prior to and following screening. Any pre-compacted sand or screened sand left 

overnight shall be loosened before further laying of paving blocks take place. 

Sand shall be slightly screened in a loose condition to the predetermined depth only slightly ahead of the 

laying of paving unit. 

11. Painting 

SCOPE 

These specifications cover the use of paints for the plastered and concrete surfaces. It also includes the 

painting of wood and metal surfaces. 

GENERAL 

The provisions of the latest revisions of the following IS : Codes shall form a part of this specification. 

IS: 63 Whiting for Painting Ready mixed paint, brushing, grey filler, 

for Enamels, for use over primers. 
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IS: 426 Specification for paste filler for colour coats. 

IS : 428 Specification for Distemper, Oil Emulsion, colour as required. 

IS : 710 Marine Plywood 

IS : 1200 (Part XIII) Method of Measurement of Building & Civil Engg. Works -

White Washing colour washing, distempering & other finishes. 

IS : 1477 (Part I) Code of practice for painting for ferrous metals in buildings 

Pretreatment. 

IS : 1477 (Part II) Code of practice for finishing of ferrous metals in building. 

Painting  

IS : 2338 (Part I) Code of practice for finishing of wood and wood based  

materials Operations and workmanship for finishing. 

IS : 2338 (Part II) Code of practice for finishing of wood and wood based 

materials, Schedule. 

IS : 2395 (Part I) Code of practice for painting concrete masonry and plaster 

surfaces. Operation & workmanship 

IS : 2395 (Part II) Code of practice for painting concrete, masonry and plaster 

surfaces. Schedule. 

IS : 159 Specification for ready mixed paint, brushing, acid resistant. 

IS : 2524 (Part I) Code of practice for painting of non-ferrous metal in building 

Pre-treatment. 

IS : 2524 (Part III) Code of practice for painting of non-ferrous metal in  

building Painting. 

IS : 3140 Code of practice for painting asbestos cement buildings. 

IS : 5410 Specification for cement paints, colour as required.IS:15489-04 

Specification for External Paint 

Other IS Codes not specifically mentioned here, but pertaining to painting form part of these 

specifications. 

MATERIALS 

Materials shall strictly conform to the relevant IS: Specifications. 

PLASTERED OR CONCRETE SURFACES 
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General 

Wherever scaffolding is necessary, it shall be erected in such a way that as far as possible no part of 

scaffolding shall rest against the surface to be painted..  

For painting on external surfaces secured double scaffolding to be used. 

Where ladders are used, pieces of old gunny bags shall be tied at top and cotton to prevent scratches to 

the walls and floors. For painting of ceilings, proper stage scaffolding shall be erected, where necessary. 

Preparation of surfaces  

The surface shall be thoroughly cleaned off all dirt, dust, mortar dropping and other foreign matter, 

before paint is to be applied. New plaster surfaces shall be allowed to dry for at least 2 months, before 

applying paint. All unnecessary nails shall be removed. Pitting in plaster shall be made good with putty. 

The surface shall then be rubbed down again with a fine grade sand paper and made smooth. 

The surface shall be allowed to dry thoroughly before the regular cost of paint is allowed. 

The surface affected by mounds moss, fungi, algae lichens, efflorescence shall be treated in accordance 

with IS 2395 (Part I) before applying paint. The Adjoining surfaces/finishes shall be protected with 

either masking tape / plastic to avoid damages to other finishes. 

The masking tape / plastic shall be removed without damaging the finishes. 

WATER PROOF CEMENT PAINT  

PREPARATION OF SURFACES  

The surfaces shall be thoroughly wetted with clean water before the waterproof cement paint is applied. 

 

PREPARATION OF PAINT  

Portland cement paints are made readily by adding paint power to water and stirring to obtain a thick 

paste, which shall then be diluted to a brushable consistency. Generally equal volumes of paint powder 

and water make a satisfactory paint. In all cases the manufacturer’s instructions shall be followed. The 

paint shall be mixed in such quantities as can be used up within an hour of mixing as otherwise the 

mixture will set and thicken, affecting flow and finish. 

The lids of cement paint drums shall be kept tightly closed when not in use, as by exposure to 

atmosphere the cement paint rapidly air set due to its hydroscopic qualities. 

 

APPLICATION OF PAINT  

No painting shall be done when the paint is likely to be exposed to a temperature of below 7 degree 

within 48 hours after application. 

When weather conditions are such as to cause the paint to dry rapidly, work shall be carried out in the 

shed as far as possible. This helps the proper hardening of the paint film by keeping the surface moist 

for a longer period. 

To maintain a uniform mixture and to prevent segregation the paint shall be stirred frequently in the 

bucket. 

For undercoated surfaces, the surface shall be treated with minimum two coats of water-proof cement 

paint. Not less than 24 hours shall be allowed between two coats and the second or subsequent coat 

shall not be started until the preceding coat has become sufficiently hard to resist marking by the brush 
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being used. In hot dry weather the preceding coat shall be slightly moistened before applying the 

subsequent coat. 

The finished surface shall be even and uniform in shade without patches, brush marks, paint drops, etc. 

Cement paints shall be applied with a brush with relatively short stiff hog or fibre bristles. The paint 

shall be brushed in uniform thickness and shall be free of excessively heavy brush marks. The laps shall 

be well brushed out. 

CURING 

Painted surfaces shall be sprinkled with water two or three times a day. This shall do between coats and 

for at least two days following the final coat. The curing shall be started as soon as the paint has 

hardened so as not to be damaged by the sprinkling of water, say about 12 hours after its application. 

PAINTING WOOD AND METAL SURFACES 

GENERAL REQUIREMENT 

The material required for the execution of painting work shall be obtained directly from approved 

manufacturers and brought to the site in maker’s drums, with seals unbroken. All paints of low VOC 

shall conform to relevant Indian Standards as mentioned under sub-head “Material”. 

All materials not in actual use shall be kept properly protected. Lids of containers shall be kept closed 

and surface of paint in open or partially open containers covered with a thin layer of turpentine to 

prevent formation of skin. Materials, which have become stale or fat due to improper and long storage 

shall not be used. The paint shall be stirred thoroughly in its container before pouring into small 

containers. While applying also, the paint shall be continuously stirred in the smaller container. No left 

over paint shall be put back into stock tins. When not in use, the containers shall be kept properly 

closed. 

If for any reason thinning is necessary, in case of ready mixed paint, the brand of thinner recommended 

by manufacturer shall be used.  

Painting except the priming coat shall generally be taken in hand after all other builder’s work is 

practically finished. The rooms shall be thoroughly swept out and the entire building cleaned up at least 

one day in advance of the paintwork being started. The surface to be painted shall be thoroughly cleaned 

and dusted. All rust, dirt scales, smoke and grease shall be thoroughly removed before painting is 

started. 

No painting on exterior or other exposed parts of the work shall be carried out in wet, humid or 

otherwise unfavorable weather and all the surfaces must be thoroughly dry before painting work is 

started. 

 

BRUSHING OF PAINT  

The brushing operations are to be adjusted to the spreading capacity advised by the manufacturers of the 

particular paint. The painting shall be applied evenly and smoothly by means of crossing and laying off, 

the later in the direction of the grain of wood. The crossing and laying off consists of covering the area 

over with paint, brushing the surface hard for the first time over and then brushing alternatively in the 

opposite directions two to three times and then finally brushing lightly in a direction at right angles to 
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the same. In this process, no brush marks shall be left after the laying off is finished. The full process of 

crossing and laying off will constitute out coat. 

During painting, every time after the paint has been worked out of the brush bristles or after the brush 

has been unloaded, the bristles of the brush. (Which are drawn together due to the high surface tension) 

shall be opened up by striking the brush against a portion of the unpainted surface with the end of the 

bristles held at right angles to the surface, so that bristles thereafter will collect the correct amount of 

paint when dipped again into the paint container. 

 

SPRAYING  

Where so stipulated, the painting shall be done with spray. Spray machine used may be (a) high 

pressure (small air aperture) type or (b) a low-pressure (large air gap) type, depending on the nature and 

location of work to be carried out. Skilled and experienced workmen shall be employed for this class of 

work. Paints used shall be brought to the requisite consistency by adding a suitable thinner. 

Spraying should be done only when dry conditions prevail. During spraying the spray gun shall be held 

perpendicular to the surface to be coated and shall be passed over the surface in a uniform sweeping 

motion. Different air pressures and fan adjustment shall be tried so as to obtain the best application with 

the minimum wastage of paint. The air pressure shall not be kept too high as otherwise the paint will 

clog up and will be wasted. 

Spots that are inaccessible to the spray pattern shall be touched up by brush after spraying. 

At the end of the job, the spray gun shall be cleaned thoroughly so as to be free from dirt. Incorrect 

adjustments shall be set right, as otherwise they will result in variable spray patterns, runs, sags and 

uneven coats. 

Each coat shall be allowed to dry completely and lightly rubbed with very fine grade of sand paper and 

loose particles brushed off before next coat is applied. Each coat shall vary slightly in shade and shall be 

got approved ‘from the Engineer-in-charge before next coat is started. 

Each coat except the last coat shall be lightly rubbed down with sand paper or fine pumice stone and 

cleaned off dust before the next coat is applied. 

No hair marks from the brush or clogging of paint puddles in the corner panels, angles of mouldings, 

etc. shall be left on the works. In painting doors and windows, the putty round the glass panes shall also 

be painted but case shall be taken to see that no paint stains etc. are left on the glass. Tops of shutters 

and surfaces in similar hidden locations shall not be left out in painting. 

In painting steel work, special care shall be taken while painting over bolts, nuts, rivets, overlaps etc. 

The additional specifications for primer and other coats of paints shall be according to the detailed 

specifications under the respective headings. 

BRUSHES AND CONTAINERS 

After work, the brushes shall be completely cleaned off paint and linseed oil by rinsing with turpentine. 

After cleaning, brushes are wrapped in heavy paper or waterproof paper for storage. It is to be used the 

next day; it shall be hung in a thinner or linseed oil in a container. On no account shall brushes to be 

made to stand on bristles. A brush in which paint has dried up in ruined and shall on no account be used 

for painting work.  

The containers, when not in use, shall be kept closed and free from air so that paint does not thicken and 

also shall be kept guarded from dust. When the paint has been used, the containers shall be washed with 

turpentine and wiped dry with soft clean cloth, before they can be used again. 
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WHITE WASHING 

GENERAL 

The item refers to whitewashing over old and new concrete, stone masonry brick plastered surfaces and 

asbestos cement sheets. 

White wash shall be prepared from fresh burnt white stone lime or shell lime. This lime shall be of class 

type as per IS: 712. Surkhi lime or lime of equivalent quality may be used. The lime shall be dissolved 

in a tub with sufficient quality of water (about 4.5 liters/Kg. Of line) and the whole shall be thoroughly 

mixed and stirred until it attains the consistency of thin cream. The white wash shall be taken out in 

small quantities and strained through a clear course cloth. Alternatively with IS : 63 may also be used. 

Clean gum dissolved in hot water shall then be added in suitable proportion of 2 gm of gum Arabic to a 

little of lime or whiting to prevent the white-wash coming off easily when rubbed. Rice may be used 

instead of gum. 

SCAFFOLDING  

This may be double or single according to requirements. If ladders are used, pieces of old gunny bags or 

cloth rags shall be tied on their tops to avoid damage or scratches to the wall. Proper stage scaffolding 

shall be created when whitewashing ceiling. The contract shall be responsible for accidents if any taken 

place. 

PREPARATION OF SURFACE 

 

The surface shall be prepared by removing all mortar dropping and foreign matter and thoroughly 

cleaned with wire or fiber brush or other means as may be ordered by the Engineer to produce an 

approved clean and even surface. All loose pieces and the scales shall be scraped off and holes stopped 

with mortar. In case where the surface has been previously colour washed, the old colour wash must be 

entirely removed before the white-wash is applied. In the case of surface, which has once been white-

washed, the old loose white-wash shall be broomed down. In case, the loose whitewash cannot be 

removed by brooming, the Engineer may order scraping of the surface.  

After cleaning the surface as specified above, the unwanted nails shall be removed and all nail holes, 

cracks and crevices stopped with mortar similar in composition to the surface to be stopped. The mortar 

should be cured. 

 

APPLICATION OF WHITE-WASH  

 

On the surface so prepared, the whitewash shall be laid. Each coat shall be laid on with a brush. The 

first stroke of the brush shall be form the top downward, another from bottom upwards over the first 

stroke, and similarly, one stroke from the right and another from the left over the first brush before it 

dries. This will from one coat. Each coat must be allowed to dry and shall be subject to inspection 

before the next coat is applied. When dry, the surface shall show no signs of cracking. It shall present a 

smooth and uniform finish free from brush marks and it should not come off easily when rubbed with a 

finger. 
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No portion in the surface shall be left out initially, to be patched up later on.For new work, the white 

washed surface shall present a smooth and uniform finish.  

For old work, patches and repairs shall be white washed first. Thereafter, the whole surface shall be 

white washed with the required number of coats.  

Doors, windows, floors and other articles of furniture, etc. shall be protected from being splashed upon. 

Splashing and droppings, if any, shall be removed and the surfaces cleaned.  

PREPARING THE SURFACE FOR WHITE WASH INCLUDING THE SCAFFOLDING 

Appling the white wash in required number of coats as specified above and prior white washing of 

repaired patched. 

ACRYLIC PAINTING TO EXTERNAL SURFACES 

GENERAL 

Acrylic weather shield paint of low VOC from the approved brand shall be applied over plastered 

surfaces as directed by the EIC. 

Other specifications including preparation of surfaces, application of paint etc. shall conform to section 

7.0 above and as directed by EIC. The primping coat, anti-fugal treatment, preparation of paint etc. shall 

be carried out as per manufacturer’s specification /as directed by EIC. General  

Acrylic weather shield paint shall be applied on surfaces which are liable to external condensation and 

are to be used generally on masonry or plastered surfaces. Suitable primer as per manufacturer shall be 

provided. 

 

PAINT 

Acrylic weather shield paint of approved brand and manufacture as per the required shade shall be used. 

PREPARATION OF SURFACE 

The surface shall be thoroughly cleaned of dust, old white or colour wash by washing and scrubbing. 

The surface shall then be allowed to dry for at least 48 hours. It shall then be sand papered to give a 

smooth and even surface. Any unevenness shall be made good by applying external putty mixed with 

water on the entire surface including filling up the undulation and then sand papering the same after it is 

dry. 

APPLICATION 

 

The number of coats shall be as stipulated in the item. 

The paint will be applied in the usual manner with brush or roller. 

The paint dries by evaporation of the water content and as soon as soon as the water has evaporated the 

film gets hard and the next coat can be applied. The time of drying varies from one hour on absorbent 

surfaces to 2 to 3 hours on non-absorbent surfaces. 

The thinning of paint is to be done with water and not with turpentine. 
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Thinning with water will be particularly required for the undercoat, which is applied on the absorbent 

surface. The quantity of thinner to be added shall be as per manufacturer’s instructions. 

The surface on finishing shall present a flat velvety smooth finish. If necessary more coats will be 

applied till the surface presents a uniform appearance. 

 

PRECAUTIONS  

Old brushes if they are to be used with paints should be completely dried of turpentine or oil paints by 

washing in warm soap water. 

Brushes should be quickly washed in water immediately after use and kept immersed in water during 

break periods to prevent the paint from hardening on the brush. 

In the preparation of walls for painting, no oil base putties shall be used in filling cracks, holes etc it 

should be only the external putties. 

Splashes on floors etc. shall be cleaned out without delay, as they will be difficult to remove after 

hardening. 

Washing of surfaces treated with emulsion paints shall not be done within 3 to 4 weeks of application. 

  

LIST OF APPROVED MAKES/BRANDS OF MATERIALS 

Sr.No. Details of Materials 

/ Equipment 

Manufacturer’s Name 

1. Plant material  Reputed Nursery or nurseries 

(Shall be approved by Landscape architect & PMC) 

2. Tiles  Kajaria, somany, Jhonson or equivalent as approved by 

the Engineer in charge 

3 Ordinary Portland 

Cement                             

Dalmia, ACC, Ultratech 

4 White Cement                                                 Birla, J.K 

5 Coarse Sand                                       As Per IS 383(Latest Edition) From Approved   Quality 

 

6 Fine Sand                                         As Per IS 383(Latest Edition) From Approved Quality 

7 Stone Aggregate                                      As Per IS 383(Latest Edition) From Approved Quality 

8 Reinforcement Steel-

T.M.T.                       

 Bhusan , Sail, Jindal 
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9 Stainless Steel 

Sections                          

Jindal Steel  Or Approved Equivalent 

 

10 Anchor Fasteners/ 

Couplers                   

Hilti, Canon 

11 Block Board, Ply 

Wood                               

Century (3626045), Duro,V.I.Ply, Jyoti Ply 

12 Epoxy   Fosroc Or Approved Equivalent 

13 Epoxy Grout                                         BAL(6407272) Or Approved Equivalent 

14 Penetrating 

Sealer(Aquamix)        

Pristine(6405480) Or Approved Equivalent 

15 Polish 

Protector(Aquamix)            

Pristine(6405480) Or Approved Equivalent 

16 Putty     Shalimar Or Approved Equivalent 

17 Fire Sealent Navair (6491167) Or Approved Equivalent 

18 Paints/Polish                                 ICI, Berger, Asian 

19 Pigment   Sudershan Chemicals, TATA Pigments 

20 Integral Water 

Proofing                    

Pidilite Or Approved Equivalent 

21 Bio Toilet   Suvidha, Tata Nestin 

 

22 EPDM flooring Nasecs, Catline 

23 Science Equippments Websports, Ankedyne 

24 Fountain Supreme Pools, Premier pools and Landscape 

25 uPVC pipe Atral, Supreme, Phinolex, Oriplast 

 

Note: The contractor shall produce all samples including natural stones, before procurement of the 

materials, for approval of the employer. 

The above list is indicative. Contractor may go for other equivalent make/brand having same or better 

specification on approval of employer. 

 

In respect of materials for which approved makes are not specified above, those shall be decided by 

employer as per samples approved. 
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PROCEDURE UNDER E-TENDERING 

INSTRUCTIONS TO APPLICANTS 

 

DEFINITIONS: 

 

a) Tender portal: The e-Procurement Portal of Government of Odisha introduced for the process of e-Tendering 

which can be accessed on https://www.tendersodisha.gov.in. 

b) Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued from registered 

certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), Government of India 

such as n- Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

c) For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all 

the users. 

Words in capital and not defined in this document shall have the same meaning as in the Request for Proposal 

(“BID”). 

1. PARTICIPATION IN BID: 

 

1.1 PORTAL REGISTRATION: 

 

The Contractor/Bidder intending to participate in the bid is required to register in the portal using his/her active 

personal/official e-mail ID as his/her Login ID and attach his/her valid Digital signature certificate (DSC) to 

his/her unique Login ID. He / She has to submit the relevant information as asked for about the firm/contractor. 

The portal registration of the bidder/firm is to be authenticated by the State Procurement Cell after verification 

of original valid certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT Clearance 

Certificate (for procurement of goods) /GST Certificate of the concerned bidder. The time period of validity in 

the portal is at par with validity of RC/ VAT Clearance/GST Certificate. Any change of information by the 

bidder is to be re authenticated by the State Procurement Cell. After successful authentication bidder can 

participate in the online bidding process. 

 

1.2 Bidders participating through Joint Venture shall declare the authorized signatory through Memorandum of 

Understanding duly registered and enroll in the portal in the name and style of the Joint venture Company. It is 

mandatory that the DSC issued in the name of the authorised signatory is used in the portal. For participating in 

the tender, the authorized signatory holding Power of Attorney shall be the Digital Signatory. In case the 

authorized signatory holding Power of Attorney and Digital Signatory are not the same, the bid shall be 

considered non-responsive. 

 

1.3 Any third party/company/person under a service contract for operation of e- Procurement system in the State 

or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement process 

that are undertaken through the e-Procurement system irrespective of who operates the system. 

 

2. LOGGING TO THE PORTAL: 

 

The Contractor/Bidder is required to type his/her Login ID and password. The system will again ask to select 

the DSC and confirm it with the password of DSC as a second stage authentication. For each login, a user’s 

DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL) of 

respective CAs stored in system database. The system checks the unique Login ID, password and DSC 

combination and authenticates the login process for use of portal. 
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3. DOWNLOADING OF BID: 

The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience before the closing date and time 

of submission. 

 

4. CLARIFICATION ON BID: 

The bidder may ask question related to tender online in the e-procurement portal within the period of seeking 

clarification. The Officer inviting the bid /Procurement Officer-Publisher will clarify queries related to the 

tender. 

 

 

5. PREPARATION & SUBMISSION OF BID 

 

5.1 Detailed BID may be downloaded from Tender Portal for detail study and preparation of his bid and the 

Application may be submitted online following the instructions appearing on the screen. 

 

5.2 The following shall be the form of various documents in the Application: 

 

A. Only Electronic Form (to be uploaded on the Tender Portal) 

 

(a) Power of Attorney for signing the Application 

(b) If applicable, the Power of Attorney for Lead Member of JV; 

(c) Copy of Memorandum of Understanding between JV partners, if applicable. 

(d) Copy of Memorandum of Understanding with Associate, if applicable. 

(e) Technical proposal as per format prescribed as per clause no 102 of BID 

(f)  Bid Security of Rs.79,000 (Rupees Seventy Nine  Thousands only) in shape of Demand Draft in Schedule 

Bank , Fixed Deposit Receipt of Nationalized /Scheduled Bank /Kissan Vikash Patra / Post Office Savings 

Bank Account / National Savings Certificate / Postal Office Time Deposit Account/Bank Guarantee of  

Nationalised bank/Scheduled Bank of India counter guaranteed by local branch at Rourkela for validity of 

180 day  Rourkela Payable at Rourkela in favor of  beneficiary mentioned in the Instruction to Bidder or as 

per DTCN  

(g) Price Bid as per BOQ. 

(h) Other documents as per requirement of BID. 

5.3 The Applicant shall upload scanned copies of the documents as specified in 

5.2(A) above on the Tender Portal in designated locations of Technical Proposal and Price Bid(BOQ) before 

17:00 hours Indian Standard Time on the Application due date i.e. on 04.10.2025 (date to be specified). 

5.4 It may be noted that the scanned copies can be prepared in file format i.e. PDF and/or JEPG only. The 

Applicants can upload a single file of size of 5 MB only but can upload multiple files. 

5.5 The bidder shall log on to the portal with his /her DSC and more to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents. 

5.6 Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or 

corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the system 

generated summary of submission to confirm successful uploading of bid. 

The bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before the due date 

and time of opening. 

5.7 Each process in the e-procurement is time stamped and the system can detect the time of log in of each user 

including the Bidder. 

5.8 The Bidder should ensure clarity/legibility of the document uploaded by him to the portal. 
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5.9 The system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/tender 

5.10 The bidder should check the system generated confirmation statement on the status of the submission. 

5.11 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 

network. 

5.12 The tender inviting officer is not responsible for any failure, malfunction or breakdown of the electronic 

system used during the e-procurement process. 

5.13 The Bidder is required to upload documents related to his eligibility criteria and qualification information 

and Price Bid(BOQ) duly filled in. 

5.14 The Bidder will not be able to submit his bid after expire of the date and time of submission of bid (server 

time). The date and time of bid submission shall remain unaltered even if the specified date for the submission 

of bids declared as a holiday for the Officer Inviting the Bid. 

6. SIGNING OF BID: 

The ‘online bidder’ shall digitally sign on all statements, documents, certificates uploaded by him, owning 

responsibility for their correctness /authenticity as per IT ACT 2000. If any of the information furnished by the 

bidder is found to be false / fabricated / bogus, his EMD/ Bid Security shall stand forfeited & his name shall be 

recommended for blocking of portal registration and the bidder is liable to be blacklisted. 

7. SECURITY OF BID SUBMISSION: 

7.1 All bid uploaded by the Bidder to the portal will be encrypted. 

7.2 The encrypted Bid can only be decrypted / opened by the authorized openers on or after the due date and 

time. 

8. RESUBMISSION AND WITHDRAWAL OF BIDS: 

8.1 Resubmission of bid by the bidders for any number of times before the final date and time of submission is 

allowed. 

8.2 Resubmission of bid shall require uploading of all documents including price bid a fresh. 

8.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 

consider only the last bid submitted. 

8.4 The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 

internet or traffic jam or power failure etc. 

8.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned 

copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) citing reasons for 

withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the bid. 

9 OPENING OF THE BID: 

9.1 Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids 

cannot be opened before the specified date & time. 

9.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 

9.3 The bidders & guest users can view the summary of opening of bids from any system. Contractors are not 

required to be present during the bid opening at the opening location if they so desire. 

9.4 In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid, the 

bids will be opened at the appointed time on the next working day. 

9.5 Combined bid security for more than one work is not acceptable. 

10. EVALUATION OF BIDS: 

10.1 All the opened bids shall be downloaded and printed for taking up evaluation. 

The officer authorized to open the tender shall sign and number on each page of the documents downloaded and 

furnish a certificate that “the documents as available in the portal containing--- nos of pages”. 

10.2 The bidder may be asked in writing/ online to clarify on the uploaded documents provided in the Technical 

Bid, if necessary, with respect to any doubts or illegible documents. The officer inviting tender may ask for any 

other document of historical nature during Technical evaluation of the tender. Provided in all such cases, 
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furnishing of any document in no way alters the Bidder’s price bid. Non submission of legible documents may 

render the bid non-responsive. 

10.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of 

the bidder will be evaluated on its own merit. 

10.4 The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders. 

10.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders. 

10.6 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer-Openers shall log on to the system in sequence and open the financial bids. 

10.7 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised 

representative who wish to be present. 

10.8 At the time of opening of “Price Bid(BOQ)”, bidders whose technical bids were found responsive and 

qualified  will be opened. 

10.9 The responsive bidders’ name, bid prices will be announced. 

10.10 Procurement Officer-Openers shall sign on each page of the downloaded Price Bid (BOQ). 

10.11 Bidder can witness the principal activities and view the documents/summary reports for that particular 

work by logging on to the portal with his DSC from anywhere. 

10.12 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the 

approval of concern Chief Engineer / Head of Department. 

10.13 The L-1 bidder shall have to produce the original documents in support of the scanned copies and 

statements uploaded in the portal within 5 days of opening of price bid. 

DISCLAIMER 

The Applicant must read all the instructions in the BID and submit the same accordingly 

 

 

 


