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INVITATION FOR  BIDS (IFB) 

NATIONAL COMPETITIVE  BIDDING 

 

Bid Id No. RSCL2348 /2023/      Dated 21/03/2023 

NATIONAL COMPETITIVE BIDDING 

(ELECTRICAL WORKS) 

 Power Supply to the Project “Rourkela One”  project 

under Rourkela Smart City on Percentage Basis. 
 

Date of Invitation of Bid 22/03/2023 

Pre- bid 27/03/2023 at  12:30 Hrs. 

Last date  and  time for 

receipt of bids 

 31/03/2023 at 17:00 Hrs. 

Last date  of Physical 

Submission of Bid 

03/04/2023 at 15:00 Hrs. 

Time and  date  of opening 

of bids 

03/04/2023  at 16:00 Hrs. 

Place of Sale/Receiving of 

bids 

Online mode  only 

Officer inviting bids 

 

The Chief Executive Officer , Rourkela Smart  City Limited, 

Rourkela, Odisha 

Officer of Accepting 

bids 

The General Manager(E&T),Rourkela Smart  City 

Limited, Rourkela, Odisha 
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CHECK LIST TO BE ENSURED BY THE BIDDER 

S.No. Particular 

 

Reference 

to 

DTCN 

Clause 

Whether 

 

Reference  

to Page 

no.  

Yes No  

01 Cost of tender paper Rs.11,800.00  Including GST 

(Scanned copy of financial  instrument shall be 

furnished)  

No.4 & 

5(i)  

 

   

02 E.M.D  

  
No.5(i) & 20 

 

 

03 Copy of valid Registration Certificate  

 
No.5 (i) & 21 

 

 

04 Copy of PAN Card  

 
No.5 (i) & 21 

 

 

05 Turn over certificate  

 
No. 111 (h) 

 

 

06 No Relationship Certificate in Schedule – A  

 
No.35 

 

 

07 Information regarding current litigation, debarring 

/expelling of the tender or abandonment of the 

work by the tenderer (Schedule-D)  

No.49 
 

 

08 Affidavit (Schedule-E)  No.49  

09 Works Experience : List of projects under 

execution/ executed that are similar in nature to 

the work  

Schedule-F & Schedule -C   

10 M.O.U. (Memorandum of  Understanding duly 

notarized)  

with eligible registered electrical contractor 

having valid  HT. license;  

No. 8 & Schedule - J  

11 Affidavit for Eligible Class of Contractor e-mail 

ID  & Contact no  
Schedule K to 

Schedule-O 
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CONTRACT  DATA 

A.GENERAL INFORMATIONS 

S. No. Item Detail 

1 Name of Work Power Supply to the Project “Rourkela One” under Rourkela 

Smart City on Percentage Basis 

2  Employer   Rourkela Smart City Limited 

3 Employer’s 

Representative 

 The Chief Executive Officer 

4 Estimated Cost Rs.57,17,047/- (Rs. Fifty Seven Lakhs Seventeen thousand , forty 
Seven Only) Excluding GST 

B. BID INFORMATION 

5 Intended completion period/Time One (1) Calendar Months 

period assigned for Completion   

 

6 Last  Date  & time  of  online submission  

of Bid 

Date:  31/03/2023. 

Time 17:00  hours 

7 Cost  of Bid Document  

i Bank draft amount Rs.11,800/- Including GST 

  

ii in favour of RSCL(Smart  City Mission Grant  Fund) 

  

iii payable at Rourkela 

 

8 Earnest  Money Deposited  

i In Form of Bid  DD,TDR,FDR 

BG etc. 

 1%  of  Estimated Cost i.e. Rs.57,170/- 

ii In favour of  RSCL(Smart  City Mission Grant  Fund) 

iii payable at Rourkela 

iv Type of instrument As specified in the  bid document 

9 Period of submission of original Bid security 

Declaration and Demand draft towards cost of 

Bid documents in the office of the Chief 

Executive Officer, Rourkela Smart City Ltd, 

Rourkela 

Date: 22/03/2023  to 31/03/2023 15:00  

Hours 

10 Bid validity period 90 days 

11 Currency  of Contract Indian Rupee 

12 Language of Contract English 

13 Retention Money 5(five)% 
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Instruction to Bidders (ITB) e- procurement 

(Relevant clauses in the DTCN/Bid document shall be superseded) 

 

1. NOTICE  INVITING BID AND OBTAINING BID DOCUMENTS: 

 

1.1. The authority  belonging to the   major  discipline   is   competent  to  invite   tender 

of composite  bids.  He w i l l  also nominate the G M  (E &T), Rourkela Smart City 

Limited, who will deal with all matters re la t ing  to the bids in the invitation of bids. 

 

1.2. For   composite   tender,   estimated   cost   of  each    component  should   be   clearly 

 indicated  in  addition  to  combined  estimated  cost   put  to  tender.   The eligibility of 

bidders will correspond t o  the e combined estimated cost o f   different  components 

 

1.3. The  contractor  shall  comply  with  the  provisions  of the  Apprentices  Act 1961,  and 

the rules / amendments issued there  under  from time to time. If he fails to do so, it 

will be  considered a breach of the  contract and  the  GM (E&T) may at his discretion 

           Without prejudice t o  any  o t h e r    right or remedy   available   under   law, c a n c e l  

the contract.    The contractor  shall  also   be liable  for   any pecuniary y  liability  arising 

on account of any violation of the provisions of the said Act by him. 

 

1.4. The contractor  shall be  deemed to have  satisfied himself as  to the  correctness and 

sufficiency  of  the   Tender   and   of  the   rates    and   prices    quoted   in   the   Bill of 

Quantities,  all  of  which   shall,   except   in   so   far  as  it  is   otherwise   provided   in 

the  Contract,    cover    all  his  obligations  under    the   Contract  (including  those  in 

respect of the  supply  of goods,  materials,  plant  & services  or of contingencies  for 

which  there  is    a   Provisional  Sum)   and   all  matters   and   things    necessary  for 

the   proper  execution and  completion of the  work and  the  remedying of any defects 

therein. 

 

1.5. The successful  bidder shall complete the works by the in tended  completion date 

specified in the Contract data. 

1.6.  Throughout these bidding documents, the terms “bid and tender” EMD and Bid 

Security Declaration and their derivatives (bidder / tenderer, bidding / tendering, etc.) 

are synonymous. 

1.7. In case   the  tender for composite  work includes  in  addition  to main  work / building 

work  all other   ancillary  works such   as   sanitary  and   water   supply  installations 

drainage installation, electrical work, horticulture work, roads,  paths   ,sculpture and 

mural paintings     etc.  , the  bidder apart  from being a  registered civil Contractor  of 

appropriate  class  must  associate  himself with  agencies  of appropriate  class  those 

who   is    eligible   to  tender   for  sanitary  and   water   supply  drainage,   electrical  , 

horticulture  works,  artistic  & sculpture  works  in  the  composite  tender.   Intending 

Employers are not   required  to  produce any  documents  viz.  copy of Registration, 

PAN  at   the   time    of  purchase  of  tender   documents  but   will be   required   for 

verification purpose at later stage. 

1.8. PARTICIPATING    IN  THE   BID   IN   THE   E-PROCUREMENT   PORTAL:    The 
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Contractor/  Bidder  intending  to participate  in  the  bid  is  required  to register  in  the 

Portal  with  some   information  about  the  firm/Contractor.  This  is  a  onetime  activity 

for registering in Portal.  During registration, the con t r ac to r  has   to attach a Dig i ta l  

Signature Certificate (DSC) to his / her unique user ID . The DSC used m u s t  be of 

appropriate       class        (Class        II     or      Class        III)     issued       from 

a registered Certifying Authority such  as  n-Code, Sify, TCS,  MTNL e-Mudra  etc. 

1.8.1 To  log  on  to  the  portal the  Contractor/Bidder  is  required  to  type  his/her 

username and  password. The system w i l l  again ask to select the DSC and 

confirm  it with  the  password of DSC.  For  each  login,  a user’s  DSC  will 

validated   against  its   date   of  validity  and   also   against  the   Certificate 

Revocation List (CRL)  of respective  CAs  stored   in system database.  The 

system    checks   the   unique   ID, password and   DSC       combination a n d  

authenticates the login process for use of portal. 

1.8.2 The   tender   documents u p lo ad ed  b y  the    Tender   Inviting Officer in   

          Website   www.tendersodisha.gov.in,           will appear in th e    section o f  

          Upcoming Tender” before the due date o f  tender sale. Once  the  due  date has   

arrived,   the   tender   will move   to   “Active    Tender” Section   of  the 

homepage.  Only a smal l  notification will be  published  in  the  newspaper 

specifying the  work details  along with mention of the  specific website for 

details.  The  publication  of the  tender  will be  for specific  period  of time  till 

the  last  date  of submission  of bids  as  mentioned  in  the  ‘Invitation  for Bid’ 

after  which  the  same will be  removed from the  list  of Active  tenders. Any  

bidder can  view or down  load the bid documents from the web site. 

1.8.3 Contractor exempted from payment of EMD/ Bid security Declaration will be  

able  to  participate   the   tender   directly  by   uploading   documentary  

evidences   towards  his eligibility for such  exemption. 

1.8.4 If the software application has t h e  provision of payment of cost o f  tender 

              document  through payment  gateways  of  authorized  bankers  by  directly 

debiting the  account of the  bidders, bidders will be  required to avail on-line 

payment. 

1.9     The bidder intending to participate in the bid on-line shall prepare the bid security 

declaration and demand draft towards cost of bid as per IFB (except for 

exempted contractors) and up load the scanned copy of the draft and bid 

security declaration to the portal against the bid where he is participating and 

the original shall be deposited to the tender inviting officer within the period 

specified in the “contract data”. If the Bidder fails to deposit the original bid 

security declaration and demand draft towards cost of bid within the stipulated 

time his bid shall be rejected and action as per prevailing rule shall be taken. 

1.10 In the  case  of any failure, malfunction, or breakdown of the  electronic system  

used during the  e-procurement process,  the  tender  inviting officer shall not  

accept   any responsibility for failures  or breakdowns other  than  in  those   

systems strictly  within their own control. 

 

1.11     Any  third  party/company/person under  a   service  contract  for  operation  of  

e- procurement system   in the  State  or his/their subsidiaries or their parent  

http://www.tendersodisha.gov.in/
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companies shall be  ineligible  to participate  in  the  procurement processes  

that  are  undertaken through the e-procurement system  irrespective of who 

operates the system. 

 

2. ELIGIBLE BIDDERS: 
2.1  This    Bid   is    open    to   all  Electrical  Contractor of    having HT Class ELBOO as per 

OPWD Code,     registered    with    the    State     Governments   and    Contractors    of  

Equivalent Grade/   Class  Registered with Central Government/  MES/  Railways   for 

execution   of  civil  works.   The   Bidders    are   required   to  enclose   the   proof of 

registration  from  the  registering  authority along  with  the  Bid  subject only the registration 

in the  portal using his/her DSC for on-line bids. 

        Contractors   not    registered    with    Govt.    of   Odisha     can    participate    in    the e-  

procurement   after     necessary   enrolment     in      the    portal    but     have    to subsequently  

register   themselves   with   the   appropriate   registering   authority   of the  state   Govt. 

before award  of the work as  per prevalent registration norms  of the state. 

2.2  All bidders shall provide a statement that the  bidder is neither associated, nor has 

been  associated,  directly  or  indirectly,  with  the  Consultant  or any  other  entity  that has   

prepared the  design,  specifications,  and  other  documents  for  the  Project  or being   

proposed as   Project  Manager  for  the   Contract.  A  firm  that   has    been engaged    by     

the     Engineer-in-Charge      to     provide        consulting       services for the  preparation  

or  supervision  of the  works,  and  any  of its  affiliates   shall  not be eligible to bid. 

2.3  If the  bidder  has   a  relative  employed  as  an  Officer in  the  rank  of  an  Assistant 

Engineer/Under   Secretary  and   above    in   the   Government  of  Odisha    in   the 

concerned  Department,  he   shall  inform   the   same  in   Schedule-G  of  the   bid 

document mentioning the  exact   details  in a  covering letter along with the  tender, failing    

which    his      bid    will  not     be     considered.    Also,    if     the     fact    of relationship 

subsequently comes t o  light, h is  con t rac t  will be r e s c i n d e d . The   bid security 

declaration or the performance security will be forfeited, and he shall be liable to make good 

a n y  loss or damage resulting from such   cancellation.  In case   the  bidder  has no  relationship  

with  any  of the  officers  mentioned  above he  shall have   to furnish with his  bid  an 

undertaking to that effect. 

 

2.4 He  shall also  intimate  the  names   of  persons who  are   working  with  him  in  any  capacity 

or are  subsequently employed by him and  who  are  near  relatives  to any gazetted officer 

in the  concerned  Department. Any breach of this condition by the contractor would render 

him liable for penal action for suppression of facts. 

2.5 No Engineer of gazetted rank or other  gazetted  officer employed  in Engineering or 

Administrative  duties  in  an  Engineering  Department of the  Government of Odisha is  

allowed  to work for contractor  for a period  of two years after his  retirement from 

Government  service,   without  prior  permission   of  the  Government  of  Odisha   in writing. 

Such  a  contract is liable  to be  cancelled if either the  contractor or any  of his  employees   

is  found  any  time  to be  such  a  person who  had  not  obtained  the permission   of  the   

Government  of  Odisha    as   aforesaid   before    submission   of the tender  for engagement 

in the contractor’s service. 
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3. QUALIFICATION  CRITERIA: 

3.1 For submission of Bids through the E-Procurement Portal, the bidder shall up-load 

the      scanned    copy/copies      of    documents    listed    under      clause     3.2    

in prescribed format   wherever   warranted   in    support    of   eligibility   criteria and 

qualification information.   The    L-1   bidder   shall  have    to   produce   the  original 

documents    in  support   of  the  scanned  copies  and    statements  uploaded  in  the 

portal  within  5  days   of  opening  of  price  bid.  Bids from Joint  ventures are    not 

acceptable. 

3.2   The bid shall include following information and documents. 

a) Copy of valid contractor’s registration certificate, PAN card,  GST  Registration 

should accompany the technical bid. 

b) Copies  of original  documents defining  the  constitution  or legal  status, place of 

registration,  and  principal  place  of business;  written  power  of attorney of  the 

signatory. 

c) The  contractor   shall  furnish  ownership  documents  for  those   machineries 

which he is planning to deploy for the tendered work. 

d) Details of work under progress as  per tender documents. 

e) Details of works executed during the last five years and  works in hand ( list of on-

going works) as per bid documents. 

 

3.3 The Bidders are subject to be disqualified if they have: 

 

a) Made    misleading    or    false     representations     in    the    forms,    statements 

and attachments submitted in proof of the qualification requirements; and/or 

b) Record   of  poor   performance   such as   abandoning   the   works,   not   

properly completing   the   contract,  inordinate   delays    in   completion,   

litigation   history, or financial failures etc.; and/or 

c) Indulged in unlawful & corrupt  means in obtaining bids 

d) Been b la ck  listed/their registrations by the competent 

authority. 

 

4. ONE BID PER  BIDDER: 

 

     4.1 Each   bidder  shall submit  only  one   bid  for  one   package.  A  bid  is   said  to  be 

responsive  if  accompanied  by cost  of bid  document and  appropriate  bid  security 

declaration. The system   shall consider only the  last bid submitted through the  E-

Procurement portal. 

5. COST OF BIDDING: 

 

        5.1      The  bidder  shall bear all costs  associated  with the  preparation  and  submission of his   

bid,  and  the  Engineer-in-Charge  will in  no  case   be  responsible  and  liable  for 

those  costs. 

       5.2     All the rates  and  prices in the  bid shall cover  all taxes, viz. or any other  local taxes, 
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ferry, tollage charges and  royalties and  any other  charges   except  GST 

        5.3    The  rate  of royalties  and  taxes   prevailing  on  the  date  of measurement  shall be 

considered while making deductions in the bills. 

       5.4   The s u c c e s s f u l  bidder shall make h i s  o w n  a r r a n g e m e n t  for all materials 

u n l e s s     otherwise specified in the conditions of contract. 

 

6. SITE VISIT : 

 

6.1  Bidders   are   advised   to  inspect   and   examine   the   site   and   its   surroundings and  

satisfy  themselves  before  submitting  their  tenders as   to  the   nature   of  the ground  

and   sub-soil (so   far as  practicable),  the  form  and   nature  of the   site,  the means   of 

access  to   the   site,   the   accommodation   they   may   require    and    in general   

shall  themselves      obtain    all   necessary   information    as    to      risks contingencies   

and   other  circumstances which may  influence or affect their bid. A Bidder shall be 

deemed to have  full knowledge of the  site  whether he  inspects it not  and   no  extra   

charges  consequent  on   any   misunderstanding   or   otherwise shall  be  allowed.   The  

Bidder shall  be  responsible  for  arranging  and  maintaining workers and  all other  

services required  for  executing  the  work  unless   otherwise specifically  provided  

for  in  the  contract  documents.  Submission  of  a  bid  by  a bidder  implies  that  he  

has   read   this  notice  and   all  other   contract documents and has  made  himself  aware  

of the  scope and   specifications  of  the   work  to  be  done and  of conditions  and  rates   

at  which tools  and  plant,  etc.  Will be issued to him by the   Government and   local 

conditions and   other   factors having a bearing on the execution of work. 

 6.2  The  bidder, in preparing the  bid, shall go  through the  site Investigation Reports 

provided in the Contract Data  before filling up the Bid document. 

6.3  The  Officer inviting  the  bid / Engineer-in-Charge  will clarify queries  on the  Contract 

Data  on requisition by the  intending Bidder. The  bidder may  ask  question in the  e- 

procurement  portal  using  his  DSC;  provided  the  questions  are  raised  before  the 

date  mentioned in the home page  under  critical dates. 
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 BIDDING DOCUMENTS 

7. GENERAL INSTRUCTIONS: 

7.1  The description of the work is as mentioned under In vitiation for Bid 
 

7.2        The  bids uploaded  by the Tender Inviting  Officer may consist of general arrangements drawings 

or  typical sections of the  project.  .  Bidder  may down  load  these  drawings  and t a k e    out  

the  print   for  detail study.  Any other   drawings   and  documents  pertaining  to  the  works  

available  with the   officer inviting  the  Bid  as  well as  in  the  office  of the  RSCL)   as  

mentioned  in the  contract data   will be  open  for inspection  during  working  hours   on  all  

working days   by the bidders.   The   bidder i s    required t o    down-load   all the   documents 

including   the drawings for preparation of his bid.  It is not  necessary on  the  part  of the  

Bidder to up-load the  drawings other  Bid  documents  (after  signing)  while  up- loading 

his bid. He  is  required  to  up  load documents  related  to  his  qualification information     

and   Bill  of   Quantities   duly   filled  in.   It i s    assumed   that     while participating i n  

t h e     bid, the  b i d d e r    has      referred   to    all t h e      drawings     and documents uploaded   

by  the   Officer Inviting  the   Bids.  Seeking  any  revision   of rates   or  backing  out   of  

the   bid  claiming for  not   having  referred  to   any   or   all documents  provided   in   the   

Bid   document  by the  Officer  Inviting  the  Bids  will be construed as  plea to disrupt the  

bidding process  and  in such  cases he will suspend/prohibit/debar/blacklist  from participating 

in   bidding in any contract of the State as per OPWD/ELBOO or Cancelation of Empanelment 

(registration of from ELBOO/ OPWD) action will be taken RSCL. 

7.3 The  bidder is  expected to examine  carefully all instructions,  conditions  of contract, contract  

data,    forms,   terms,    scope    of   work,   technical  specifications,   bill  of quantities,  

forms,  Annexes and  drawings  in  the  Bid  Document.  Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. 

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1  Bid  documents  consisting  of  drawings,  plans,  specifications,  the   schedule   of quantities 

of the  various items of work to be  done  and  the set  of terms  & conditions of  contract to  

be  complied  with  by  the  contractor who  intends  to  bid  and  other necessary  Documents 

can   be  seen    in  the  office  of  the  officer  inviting  the  Bid during  office  hours  every  day  

except   on  Sundays & Public  Holidays till last  date  of sale of tender  paper. 

8.2     No paper cop y of the  bid  shall be  sold. 

8.3  The  Contract Data   to  bid  shall be  filled  and   completed  in  the  office  of  Officer inviting  

bid  before  issue  of  bid  documents.  If the  documents are  issued  to  the intending 

bidder without having been  so  filled in & completed, he  shall request  the officer inviting 

the bid to have  this done  before he completes and  delivers his bid. 

8.4  The b id d e r can s e e k  clarification on t h e b i d s  which  he  received  earlier  than  14 days  

prior  to the  deadline  for submission  of bids.  The Employer’s response will be uploaded in 

e-tendering portal before deadline for submission of bid. 

8.5  PRE-BID M E E T I N G : As scheduled in the NIT  

                                             (One request for each interested Participant will be entertained only) 
9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1  Before the  deadline for submission  of bids, the  officer  inviting the  Bid  may  modify 

the bidding documents by issuing addenda. 

           9.2 Any addendum  thus  issued shall be  part  of the  bidding documents  and  shall be 

  notified    in    the   website          www.tendersodisha.gov.in    /    notice     board       

and through web site of Rourkela Municipal Corporation www.rmc.nic.in. 

9.3  To give  prospective  bidders reasonable  time in  which to take  an  addendum into 

account in preparing their bids, the  Officer inviting the  Bid if also happens to be  the 

Engineer-in-Charge   with   the   permission   of  the   higher  authority  may,   at   his 
discretion, extend as  necessary the dead  line for submission of bids. 

http://www.tendersodisha.gov.in/
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C. PREPARATION OF BIDS 

 

 

10. LANGUAGE OF THE BID: 

 

10.1  All documents relating  to the  Bid  shall  be  in  the  English  language.  Bids  submitted in 

any other langua ge shall be summarily rejected. 

11.  DOCUMENTS COMPRISING THE BID: 

 

   11.1  Following  documents will be  deemed to  be  part  of the  bid  even  if  not  submitted with the 

bid. 

i. Invitation for Bids (IFB) 

ii. Instructions to bidders (ITB) 

iii. Conditions of Contract 

iv. Contract D a t a 

v. Specifications 

vi. Drawings 

 

11.2  All the  volumes/documents shall be  provided in the  portal by the  Officer inviting the bid. 

The  bidder shall carefully go  through the  document and  prepare   the  required  documents 

and  up  load  the  scanned  documents in  Portable  Document  Format  to the   portal  in   the   

designated   locations    of  Technical  Bid.   He   will  fill  up   the percentage rate  in  the  

BOQ  down  loaded  for the  work in  designated  Cell and  up- load  the  same in  designated  

locations  of Financial  Bid.  Submission of document shall be effected by using DSC of 

appropriate class. 

 

A.  Cost of “Bid  document” & “Bid  Security Declaration” shall comprise 

 

i. Cost of Bid Document 

ii. Bid Security Declaration in prescribed Format. 

 

B. “Technical Bid” shall comprise. 

i. Declaration under  the Official Secret Act, 1923 

ii. Qualification Information and  supporting documents, 

iii. Certificates, undertakings, affidavits, 

 

C. “Financial Bid  “shall comprise”. 

 

i. Priced Bill of Quantities 

 

12. PROPOSAL B Y  THE BIDDER:   

   

12.1   In the   E-Procurement Portal, an i n t e l l i g e n t  Bill of Quantity in Microsoft Excel format 

shall be made available to the bidder. 

 

       12.2    Deleted 

  12.3    In case of percentage  rate   tender, the  bidder  will only  fill  in  the  designated  cell and  

activate  “less”  or “excess”  to indicate  how  much  his  price  offer  is  excess or less (Up 

to two decimal Place) than  the estimated amount. 

12.4  The bidder  shall bid for the whole works as  described in the Bill of Quantities. 

12.5  Bidders  shall  submit offers  that  fully comply  with  the  requirements  of the  bidding 

documents, Minutes  of meeting  of the  Pre-Bid  meeting,  Including  the  Conditions              
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of Contract   basic technical design as  indicated in the  drawing and  specification. 

Conditional offer o r  a l t e r n a t i v e  offers will not b e  c o n s i d e r e d  in the p roces s  of 

bid evaluation. 

12.6  All duties,  taxes, excluding  GST  and  other  levies  including  Building  and  other  

Construction Workers  Welfare  Cess  @  1%  payable  by the  contractor under  the 

contract, or for any  other  cause   shall  be  included  in  the  rates,   prices   by the  bidder. 

GST,   purchase  tax,  turnover tax  or  any  other   tax  on  material in respect of this  

contract shall  be  payable  by the  Contractor and  Government will not entertain any 

claim whatsoever in respect of the same. 

12.7 The  contractor  shall  be  deemed to  have   satisfied  himself  as  to  the  correctness and  

sufficiency of  the  Tender   and  of the  rates   and  prices  stated in  the  Bill of Quantities, 

all of which shall, except  in so  far as  it is  otherwise  provided in the  Contract,   cover  

all  his  obligations  under  the  Contract (including  those  in  respect of the  supply of 

goods,  materials,  plant  & services  or of contingencies  for which there  is  a Provisional 

Sum)  and  all matters  and  things  necessary for the  proper execution and completion 

of the work and the remedying of any defects therein. 

12.8  The contractor  shall conform  in all respects, by giving  all notices  and  paying  all fees, 

with the provisions of: 

 
i. Any national or State  Statue, Ordinance, or other  Law, or any regulation, or 

bye-law of  any  local or  other  duly constituted authority in  relation  to  the 

execution  and   completion  of  the   works   and   remedying  of  any  defects 
therein, and 

ii. The   rules and    regulations of  a l l  pub l i c    bodies and    companies   whose 
property rights are affected or may be affected in any way by the works. 
 

12.9 FOR COMPOSITE BIDS:  DELETED. 

 
13. CURRENCIES OF BID AND PAYMENT: 
     
   13.1 The estimated unit rates and  the prices are in Indian Rupees. 
 
14. VALIDITY: 

 
   14.1  Bids    shall remain   valid  for  a  period   not   less   than   90  days  or  the    period 

mentioned in the  Contract Data,  after the  deadline date  for submission of bid as 
specified  in  the  notice  inviting  the  Bids.  A Bid valid for a shorter period   shall be rejected 
by the Engineer-in-charge as non-responsive. 

   14.2 In exceptional circumstances, prior to expiry of the  original time limit, the  Officer inviting  

the  Bid  may  request   the  bidders  to  extend   the  period  of validity  for  a specified   
additional  period.   The   request    and   the   bidders’  responses  shall  be made  in writing 
or by cable or by e-mail. 
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15. BID SECURITY DECLARATION: 
 

15.1 The Bidder shall furnish, as part of his Bid, a Bid security declaration as per format of  

Annexure II. The bidder shall scan all the written pages of the bid security declaration and 

up load the same to the system in designated place. The successful lowest bidder will 

produce the original of all scanned documents for verification within 5 days of opening of 

the tender (Price Bid)  In the eventuality of failure on the part of the successful bidder to 

produce the original documents, he will be lost her Empanelment (registration of 

OPWD/ELBOO) and / or suspend/prohibit/ and will be blacklisted by the competent 

authority as per OPWD Code. In s u c h a situation, successful L-2 bidder will be required 

to produce his original documents for consideration of his/her tender at the negotiated equal 

            to L-1 bidder. 

 

15.1.1 Deleted  

 

15.2.  The  Bid  shall be  declared  non-responsive   and   shall be  rejected  if  

submitted without an  acceptable Bid Security Declaration and  not 

secured as  indicated in Sub-Clauses 15.1. 

15.3.   Combined bid security Declaration for more than one  work is not acceptable. 

15.4.  In the  case   of Government Undertakings,  Co-operatives  Societies,  Diploma  

or Degree   holders   in  Engineering  who  are   registered  with  the   Government  

of Odisha,   the   rules   framed  by  government  from  time   to  time   about   

Cost   of Bid documents, Bid security Declaration , performance security will 

apply. 

15.5.  Bid Security of unsuccessful bidders will be returned within 28 days of the end of the  

validity period specified in sub clause 14.1 

 

15.6.   Bid Security of successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security and Additional 

Performance security if any 

 

15.7. The Bidder may be lost her Empanelment (registration of ELBOO/OPWD) and / or 

suspend/prohibit/debar/blacklist from participating in   bidding in any contract of the State 

as per OPWD Code. 

 

15.7.1.  If the  bidder  withdraws  the  bid  after  opening  of  the  bid  but  within     

the period of validity. 

15.7.2.  If the  Bidder  seeks  any  revision  of rates  or backs  out  of the  bid  claiming 

for not  having referred to any or all documents provided in the  Bid by 

the Officer Inviting the Bids. 

15.7.3  In the  case   of a  successful  bidder,  if  the  bidder  fails  within  the  specified 

time limit to  

      15.7.3.1 Sign the Agreement; or 

         15.7.3.2 Furnish the r equ i r ed  Performance Security including additional performance 

security if any 
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16. FORMAT AND SIGNING OF BID: 

    

  16.1. The  bidder can  download the  tender  of his  choice and  save  it in his  system  and 

undertake the  necessary   preparatory work  off-line   and   upload  the  completed 

tender   at   his    convenience    within   the   final  date   and   time    of   submission. 

The  bidder  shall  only  submit  single  copy  of the  required   documents and  Price 

Bid  in  the  portal.  In the  Financial  bid,  the  bidder  cannot    leave  any  figure  blank. 

He has  to   only   write    the   figures;   the    words   will   be   self-generated.    The 

Bidders    are  advised   to  up-load   the  completed   Bid document  well   ahead  of 

the   last   date   & time  of  receipt  to  avoid  any  last  moment  problem  of  power 

failures etc. 

16.2 The Bidder shall go  through the  Bid carefully and  list the  documents those   are 

asked  for  submission.   He shall  prepare  all documents  including  cost    of  Bid 

Document,  Bid Security Declaration, Declaration form, price bid etc and  store  in the 

system. 

16.3. The  bidder shall log on to the  portal with his DSC  and  move  to the  desired tender 

for  up-loading  the  documents  in  appropriate  place  one  by  one   simultaneously 

checking  the  documents.  Once   the  Bidder  makes   sure   that  all the  documents 

have  been  up-loaded  in  appropriate  place,  he  clicks the  submit   button  to submit 

the bid to the portal. 

      16.3.1  Tender   cannot   be  pre-opened  and   cannot   be  submitted  after  due   date 

and   time.   Therefore,   only  after  satisfying   that  all  the  documents   been  

uploaded, the Bidder should activate submit button. 

   16.3.2  .  In   the   e-procurement process,   each    process    is   time   stamped.   

The system   can   identify each i n d i v i d u a l  who h a s    entered into the 

p o r t a l    any bid and  the time of entering into the portal. 

16.3.3 The  Bidder should ensure clarity of the  document up-loaded by him to the 

portal, especially the  scanned  documents by taking out  sample  printing. 

Non-submission      of     legible       documents    may     render       the       

bid non- responsive.  However, the  Officer  inviting  the  Bids  if  so  desires,   

can ask  for    legible    copies    for    clarification    within     a   stipulated     

period of    7 days,  provided such   document in  no  way  alters  the Bidder’s  

price bid.  If the  Bidder  fails  to  submit  Such   documents with  in  the  

stipulated date,  his bid shall be evaluated on it’s own merit. 
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D.  SUBMISSION OF BIDS 

 

 

17. SECURITY OF BID SUBMISSION: 

 

   17.1 All bid data  uploaded by the  Bidder to the  portal will be  encrypted by the  DSC  

of the  opener(s). The  system   shall  require  all  the  mandatory forms  and  fields  

filled up by the contractor during the process  of submission of the bid/tender. 

 

17.2 The  Bid shall be  received in encrypted format by the  system  which can  only be 

time. 

 

18. DEADLINE FOR SUBMISSION OF THE BIDS: 

 

      18.1. The   online    bidding   will  remain   active    till  the   last   date    and   time    of   

the bid submission.  Once   the  date   and   time  (Server  date   and   time)  is   over,   

the bidder will not  be  able to submit the  bid. The  date  & time of bid submission   

shall remain unaltered even  if the  specified date  for the  submission of bids 

declared a holiday for the Officer inviting the Bid. 

18.2.  The  officer inviting the  bid may  extend   the  deadline  for submission of bids  

by issuing  an  am endm ent  in   accordance  with  Sub-Clause   9.3,  in  which  case 

all rights and  obligations of the  officer inviting the  bid & Engineer-in-Charge and  

the bidders previously subject to the  original deadline  will then  be  subject to the  

new deadline. 

19. LATE BIDS: 

   19.1.  The  system   shall reject submission of any  bid through  portal after closure of the 

receipt  time. For  all  purpose the  server  time  displayed  in  the  e-procurement 

portal  shall be the time to be followed by the bidder and  concerned officers. 

 

20. MODIFICATION AND WITHDRAWAL OF BIDS: 

 

   20.1  In the  E-Procurement Portal, it is  allowed to modify the  bid any  number of times 

before  the  final  date  and  time  of submission. The  bidder  shall  have  to  log  on  to 

the  system   and  resubmit  the  documents as  asked for by the  system   including 

the  price   bid.  In  doing  so,  the  bids   already  submitted  by  the  bidder  will be 

removed automatically  from the  system   and  the  latest  bid  only  will be  admitted. 

But  the  bidder  should  avoid  modification  of  bid  at  the  last  moment  to  avoid 

system   failure  or  malfunction  of  internet  or  traffic  jam  or  power  failure.  If the 

bidder  fails to submit  his modified  bids  within  the  designated  time  of receipt,  the 

bid already in the system  shall be taken for evaluation. 

20.2   In the  E-Procurement Portal,  with-drawl  of bid  is  allowed.  But  in  such  case   he 

has   to write a letter with appropriate reasons for his withdrawal addressed to 

the Officer  inviting  the   bid  and   up  load  the   scanned   document  to  portal 

in  the respective  bid before  the  closure  of receipt of the  bid. The system s h a l l  

not allow any withdrawal after expiry of the closure time of the bid. 
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E. OPENING AND EVALUATION 

21. OPENING OF THE BID: 

   

     21.1 Bid opening dates are  specified during tender  creation or can  be  extended vide 

corrigendum.  These dates are  available  in  IFB, tender document as  well  as t h e   home  

page  of portal. Bid opening can  be  done  by the  authorized users which are defined  

during  the  tender  publication  / approval stage.   The  bids  are  encrypted using  there  

public  keys  and  can  be  decrypted only  on  or  after  the  Bid  Opening due  date.   The  bid  

openers private  key  will be  required  to open  the  bids  and  all the openers have  to log 

on to the portal during that time. 

21.1.1. The  bidders  who  participated  in  the  on-line  bidding  can  witness  opening 

of the  bid  from any  system   logging  on  to  the  portal  with  the  DSC  away 

from opening  place. Contractors are  not  required to be  present during  

the bid opening at the opening location if they so desire. 

21.1.2. Each   activity   is   date   and   time   stamped  with   user   details.   For   time 

stamping, server  time is taken as  the reference. 

21.2. In the  event  of the  specified date  of bid opening being declared a holiday for the 

Officer  inviting   the   Bid/Engineer-in-Charge,   the   bids    will be   opened  at    

the appointed time on the next  working day. 

21.3.   In case bids are  invited for more  than  one  package, the order  for opening of the 

“Bid” shall be that in which they appear  in the “Invitation for Bid”. 

21.4   During  bid  opening,  the  covers  containing  original demand draft towards Cost  of 

bid   in   the   form  specified   in   the   Invitation   for  Bid,   received   after   last   of 

receipt  of bid  and  before  opening  of the  bids  shall be  opened and  declared. 

The  original copy  of the  Bid  Security declaration  in  the  form, mention Annex-II   and  

period  of validity in  conformity  with  clause   15    shall be   checked  and   

announced.  The   list  of bidders who  have  submitted the  original copy  of the  cost  

of Bid and  Bid Security Declaration shall be  prepared and  announced. 

       21.4.1  Combined  bid  security Declaration  for more  than  one  work  is  not  acceptable.  

If the bid  security /EMD  has    not    been    furnished    in    the form   specified      

in      Clause        15,      the      bid      will    be      declared non- responsive   

and  rejected. 
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    21.5  The  Bid openers; who  have  been  pre-defined shall log on to the  portal with their 

respective  DSC.   Unless a l l  the O f f i ce r s  w h o  h a v e  b e e n    declared as 

O p e n i n g  officers, log on the portal with their DSC the Tender  cannot  be opened. 

    21.5.1  The   Opening   Officers   will  systematically  check   the   scanned   demand 

draft towards cost  of the  bid document and  the  scanned  document of Bid 

security dec larat ion with that  of the  original  submitted.  If found  in  order,  they  

will continue  opening  of all other documents in the system  provided under  

Technical Bid. 

21.5.2. The bids accompanied with appropriate bid cost and valid bid security /EMD      

will be taken  up for evaluation with respect to the qualification Information 

and other information furnished in Part  - I pursuant to Clause 3. 

 21.5.3. Immediately on  receipt  of these clarifications, the  Evaluating  Officers;  

predefined in  the  system  for the  bid, will finalize  the  list  of responsive  

bidders. They  will log on  to  the   site   with  their  DSC   and   record   their  

comments  on  the   Technical evaluation page  in the  system. The  Officer 

Inviting the  Bid if also the  accepting authority,  shall log  on  to  the  system   

with  his   digital signature  and   check   technical  evaluation.  He  can  either  

accept  or  pass on  to  the  evaluating  officers for  re-evaluation.  Upon   

acceptance  of  technical evaluation  by  the   Accepting authority in the  

system, the  system   shall automatically generate letter to  all the responsive  

bidders  and  the  system  shall forward the  letter to all the  responsive bidder 

that  their technical bid has  been  evaluated responsive  with respect to the 

data/information  furnished by him  and  the  letter  shall also  intimate  him the  

date &  time   of  opening   of  financial bid.   The   system    shall also   inform  

the   non- responsive    bidders    in   their  email  ID  that   their  bid   has    

been   found    non- responsive. 

21.6  The Technical evaluation of all the bids will be taken up as per the information furnished by 

the Bidders. If any of the information/ statements/documents/ /certificates furnished by the 

bidder is found to be false/fabricated/bogus, his  registration in the portal shall be blocked 

and the bidder is liable to be blacklisted.  

21.7   After   technical  evaluation   of   the   bidders   and   selection   of  the   qualified   

bidders, the  financial  bids  of the  technically  qualified  bidders  shall  be  opened 

on  the  due  date of opening.  Members of the  bid  opening  committee  log  on  to  

the  system   in  sequence and  open  the  financial bids for the  technically qualified 

bidders. The  opening of financial bid by the opening officer using their DSC  shall 
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decrypt  the financial bids. 

           21.7.1  Opening  of price  bid  and  evaluation  of lowest  bidder  is  subject  to 

satisfaction  of other  qualification information asked for in the bid pursuant to 

Clause-3. 

 21.7.2  The  Officer inviting Bid shall ensure  that  all the  Bidders are  individually 

intimated about  the  date,   time   & venue   of  opening  of  the  financial bid  

along  with  the responsiveness of the Technical Bid. 

  21.7.3  The  Financial  Bid  will be  opened on  the  notified  date  & time  in  the      

presence  of bidders or their authorized representative who wish to be 

present. 

         21.7.4   At the  time  of opening  of “Financial  Bid”,  the  names   of the  bidders  whose  

bids were  found  responsive  in  accor dance  with  Sub-Clause  24.1  will be  

announced. The   bids    of  only   those  bidders    will be   opened.  The   

remaining   bids    will be rejected. 

         21.7.5    The    responsive    bidders    names,    percentage   rates,     any     discounts 

and  withdrawals,  and  such   other  details  as  the  officer  inviting  the  tender 

may consider  appropriate,  will be  announced by  him  or  his    authorized 

representatives at the opening. 

  21.7.6  Special  conditions  and/or   rebate/discount  offer  if  any  uploaded  to  the     

system  shall be declared and  recorded first. 

     21.7.7  The   Financial bid  of  the   bidders  shall be  opened  one   by  one   by  the 

designated  officers.  The    system    shall auto-generate  the   Comparative 

statement. 

  21.7.8 The   Bidder   can    witness   the   principal   activities   and    view   the    

documents/summary  reports  for that  particular work  by logging on  to the 

portal with his DSC  from anywhere. 

22. PROCESS TO BE CONFIDENTIAL: 

   22.1  Information  relating  to the  examination,  clarification,  evaluation,  and  comparison 

of bids  and  recommendations  for the  award  of a  contract shall  not  be  disclosed 

to  bidders  or  any  other  persons  not  officially  concerned  with  such  process until 

the  award  to the  successful  bidder  has  been  announced. Any effort  by a  bidder 

to    influence   the    officer    inviting    the    bid,    processing   of    bids    or   award 

decisions may result in the rejection of his bid. 
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23. CLARIFICATION OF BIDS: 

      23.1To  assist  in  the  examination,  evaluation,  and   comparison  of  bids,  the  officer 

inviting the  bid may,  at  his discretion, ask  any bidder for clarification of his rates 

including breakdowns of unit rates.   The  request  for clarification and  the response 

shall be  in  writing  or  by cable  or  by e-mail,  but  no  change in the  bid price  

or substance of the bid shall be sought,  offered. 

      23.2 Subject to sub-clause 23.1  , no bidder shall  contact  the  officer  inviting the  bid on 

any matter  relating to his bid from the  time of the  opening to the  time the 

contract is  awarded. If the  bidder  wishes  to  bring  additional  information  to  the  

notice  of the officer inviting the bid, it should do so in writing. 

24.  EXAMINATION OF BIDS AND DETERMINATION  OF RESPONSIVENESS: 

  

   24.1      During the  detailed evaluation of “Technical Bids”, the  officer inviting the  bid will  

determine whether each  bid:- 

        24.1.1 Whether the Bid security Declaration is submitted in proper format. 

       24.1.2 Has  submitted legible documents for evaluation 

       24.1.3  Meets  the eligibility criteria defined in Clause 3 and; 

24.1.4 Is substantially responsive to the requirements of the bidding documents. 

 24.2         During  the  detailed  evaluation  of the  “Financial  Bid”,  the  responsiveness  of the 

bids  will be  further  determined  with  respect to the  remaining  bid  conditions,  

i.e., priced bill of quantities, technical specifications and  drawings. 

 24.3        A  substantially responsive “Financial Bids”  is  one,  which conforms   to   all  the 

terms,   conditions, and  specifications  of the  bidding documents, without material 

deviation or reservation. A material deviation or reservation is one 

   24.3.1   Which affects in any substantial way the  scope,   quality,  or  performance  of the works. 

    24.3.2    W hich   limits   in   any   substantial   way,   inconsistent   with   the    bidding 

documents,   the   right  of   the   officer  inviting   the   bid   or   the   bidder’s 

obligations under  the contract or 

    24.3.3    Whose  rectification would affect unfairly the  competitive position of other 

bidders presenting substantially responsive bids. 

  24.4    If a “Financial  Bid” is not substantially responsive, it will be  rejected  by the  officer 

inviting the  bid, and  may  not  subsequently be  made responsive  by correction or 

withdrawal of the non-conforming deviation or reservation. 

    24.5   On opening of the  price bid the  system  shall arrange  the  financial bids in order  of  their   
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value    (L1  first,   followed   by  L2,  L3  ….)  for subsequent  evaluation.   The evaluation  

status   (Sheet)   will be   visible   to  all the   participating  bidders    after opening   on   

their   respective  logins.   Each   activity  is  recorded in  the  system with date  and  time 

stamping. 

25. EVALUATION OF BIDS: 

      25.1  If the  officer inviting the Bid  in his opinion judges that the  price   quoted   by  the  lowest 

qualified  bidder  is  high  or  a  special  condition  imposed  by  the  bidder  is  to  be 

withdrawn,  the  bidder  shall  be  invited  for negotiation  by the  officer  inviting  the Bid or 

by an officer authorised by him in writing. 
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F. AWARD OF CONTRACT 

26. AWARD CRITERIA: 

  

   26.1 The  officer  inviting  the   bid  will award   the   contract to  the   bidder  whose      

bid has been   determined  to  be   substantially responsive  to  the   bidding  

documents  and who has  offered the lowest evaluated price. 

  26.2 On  acceptance of the  tender,   the  Contractor shall name  in writing his 

accredited  representative(s)  who w o u l d  be   responsible  for   taking   

instructions    from    the Engineer-in-Charge. 

  26.3  Competent  Authority  reserves to  himself  the   right  of accepting  the   whole  

or  any part  of the  bid  and  the  bidder shall be  bound  to  perform  the  same   

at  the  rate quoted. 

  26.4  The    successful  bidder   registered   under    other    State     Government  /    

MES    / Railways  /  CPWD   in  equivalent rank   has   to  register under  state   

PWD    signing of the agreement. 

 

27. OPTIONS IF THE BIDDER BACKS  OUT FROM BIDDING PROCESS: 

         27.1    In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, 

thereby facilitating a particular Bidder for award, then they shall be penalized with 

Appropriate action i.e. Cancelled the  (registration of OPWD) and / or 

suspend/prohibit/debar/blacklist from participating in   bidding in any contract of the 

State  as per Guiding of OPWD/Govt. of Odisha Guiding. 

 

   27.2 The b i d d i n g  process shall be d e e m e d  to be c o m p l e t e  after the i s s u e  of 

letter of acceptance.  If the   bidder fails to sign the   agreement within the   

stipulated period mentioned under clause 29.2, his bid security shall stand 

forfeited. 

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 

28.1    The  competent  authority  on  behalf  of Rourkela  Smart   city  Limited,  does  not  

bind him to  accept  the  lowest or  any  other   tender  and   reserves  to  him the  

authority to reject any or all the tenders  received without assigning any reason. 

28.2 All bids  in  which  any  of the  prescribed  condition  is  not  fulfilled  or  any  condition 

including  that   of  conditional rebate is  put  forth  by  the   bidder  shall be   

summarily rejected. 

 

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 

29.1.  In  the   E-Procurement  Portal,  the   system   shall  generate  the   template  of  

award letter  and   the   Officer  Inviting  the   Bid  shall mention  the   amount   of  

Performance Security and  additional security required to be  furnished in the  

letter and  intimate the bidders in his e-mail ID. The   issue of the   letter of 

acceptance shall be t r e a t e d  as closure of the Bid process a n d  commencement 

of the contract. 
 

29.2    The bidder shall within 15 days of issue of letter of acceptance, furnish the 

Performance security & additional Performance security (if any) in the form & the 

work programme & shall sign the agreement in prescribed format, failing which the 

Engineer-in-Charge shall without prejudice to any other right or remedy available in 

law, be at liberty to either he will suspend/prohibit/debar/blacklist  from participating 

in   bidding in any contract of the State or Cancelation as per OPWD/ELBOO   of 
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Empanelment (registration of from ELBOO/OPWD) action will be taken or both.  

The agreement will incorporate all agreements between the officer inviting the bid 

and the successful bidder. If L1 bidder does not turn up for agreement after 

finalization of the tender, then he will suspend/prohibit/debar/blacklist  from 

participating in   bidding in any contract of the State  as per OPWD Code and /or 

Cancelation of Empanelment (registration of from ELBOO/OPWD) action will be 

taken . In that case, the L2 bidder, if fulfils, required criteria would be called for 

drawing agreement for execution of work subject to the condition that L2 bidder 

negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be 

cancelled. 

               In case a contractor is black listed, it will be widely published and intimated to 

all departments of Government and also to Govt. of India agencies working in the 

state. 

(Amendment to  Para-3.5.14 Note-I of OPWD Code Vol .-I by 

inclusion). 

29.2.1  Following documents shall form part of the agreement. 

 

   29.2.1.1  The  notice  inviting  bid,  all  the  documents  including  additional 

conditions, specifications and  drawings, if any,  forming the  bid as 

issued   at  the  time   of  invitation   of  bid   and   acceptance  thereof 

together with any correspondence  & documents leading  thereto  & 

required   amount    of  performance   security   including   additional 

performance security as  per sub  clause 29.2  hereof. 

 

 29.2.1.2 Standard Bid Document  P.W.D.  Form P-1 

 

29.3   The   letter  to  proceed  with  the   work  shall  be   issued  by  Engineer-in-charge  

only after   signing   of   the   agreement.   The   notification   of   award    will 

constitute   the formation  of the  contract subject  only  to  the  furnishing  of 

performance  security and additional  performance     security  in    accordance   

with    the    provisions     of    the agreement. 

29.4  On   acceptance  of  the   composite   bids   by  the   competent  authority  the   letter  

of award   will be   issued  by  the   Engineer-in-Charge  of  the   major  component  

of  the work. 

29.5   Upon  signing of the  agreement by the  successful bidder, the  Engineer-in-Charge 

will promptly notify the other  bidders that their bids have  been  unsuccessful. 

30.  CORRUPT  OR FRAUDULENT P RACT IC ES : 

       30.1. The  Engineer-in-Charge will reject  a  proposal for award   if  he  determines  

that  the bidder   recommended   for   award has    been    engaged  in   corrupt    

or   fraudulent practices  in  competing  for  the  contract  in  question.  He  will 

report   to  the   Officer Inviting Bid / next higher authority. 

 

      30.2 Canvassing   whether  directly  or   indirectly,  in  connection   with  tenders   is   

strictly prohibited    and    the    tenders     submitted    by    the    contractors   who    

resort     to canvassing will be liable for rejection. 
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DETAILED TENDER CALL NOTICE 

 

Sealed  percentage  rate   bids   are   invited  in   double  cover  system  from   Electrical 

Contractors HT Class   of  eligible contractors  registered   with   the   State    Government 

E L B O O  and    contractors  of  equivalent   Grade   /  class registered  with  Central  Government 

/ MES  / Railways  having  registration  for  Electrical and  P.H works   for  execution   of   Civil  /  

E.I.    /  P.H.     works   on    production   of   definite   proof    from    the appropriate  authority   

in   prescribed   form   to be eventually   drawn in   P.W.D.   FORM    P-1    for  the 

work/Project : “Power Supply to the Project “Rourkela One”  project under Rourkela 

Smart City on Percentage Basis.” an   estimated   cost    of Rs.57,17,047/- (Rs. Fifty 

Seven Lakhs Seventeen thousand , forty seven Only) Excluding GST” Contractors  not   

registered   with   Govt.    of  Odisha   can   participate   in  the   e-  procurement after necessary   

enrolment    in    the     portal   but     have     to     subsequently    register themselves with the 

appropriate   registering  authority  of  the   state    Govt.   before   award   of  the   work  as   per    

prevalent registration norms  of the state. 

a) This  tender   is  of  composite  nature   and  consisting  of  Civil, Electrical  and  

PH works. 

b) This     detailed    Tender    Call  Notice     along    with   the    Pre-Bid     

Meeting minutes,   clauses  mentioned   herein   shall  form   a   part   of   the 

contract  and agreement. 

 
2. The     Bid     docum ents     are      available     on     official     website     of    Government: 

https://www .tendersodisha.gov.in   &    www.rmc.nic.in,   from   22.03.2023 17:00  Hrs  

to 31.03.2023 17:00Hrs.The last date  and  time of submission of Bid is as  per  contract 

data. 

3. The  Technical  Bid  documents (Cover–I)  will be  opened by the  assigned  officer  in  the 

office  of Chief  Executive  Officer,  RSCL  at  16:00  Hours on  03.04.2023.in  the  presence 

of the  bidders or their authorized representatives who  wish to attend.  After evaluation 

of the documents contained in Cover-I, the Cover-II containing price bid/s of the 

technically responsive bidder/s will be opened . The d a t e , time and p l a c e  of opening  the  

price  bid will be intimated to the eligible qualified bidders through system  generated E-

mails. 

4. The  cost  of Bid  documents  in  shape of demand draft issued  from  any  Nationalized  

/ Scheduled   bank    may   be    prepared  in   the   name   of  RSCL(Smart   City     

Mission Grant Fund),  and  payable at  Rourkela for Rs.11,800/- towards tender   paper   

cost.  The online  bid  must be accompanied  with  scanned  copies  of  demand  draft  

towards cost of tender  paper. 

5. The bid is to be submitted in two covers. 

i. Cover-I  is    to   contain   scanned  copy   of  EMD  and   Cost    of  bid  document, 

Registration    Certificate,    PAN,    Profit   Loss      statement,   GST    Registration 

Certificate,  List  of  similar  nature   of  works,   work  in  hand,   affidavit,  turn  over 

certificate  and  all other  documents  required as  per  the  relevant clauses  of this 

DTCN.    Before  award   of final  contract, such  bidders  will have  to  produce 

the GST  clearance certificate. ii)  The  similar nature  of work are  of following 

types: One or more civil engineering project (s) in any one year during last five years. 

 

ii.  Cover-II is to contain the PRICE B ID duly filled in and signed by the bidder. 

 

6. Furnishing  scanned legible copy o f  Original Registration  certificate,  PAN c ard  & 

GST Registration  Certificate  along  with  the Technical Bid  is  mandatory otherwise  his/  

http://www.tendersodisha.gov.in/
http://www.rmc.nic.in/


Bid for Power Supply to the Project “Rourkela One”   under Rourkela Smart City on Percentage Basis. 

 

Rourkela Smart City Ltd Page 25 
 
 

her bid shall be declared as non responsive and thus  liable for rejection. 

7. Deleted 

8. Deleted 

9.      

i. The  contract will be drawn in P.W.D. P-1 contract form and will constitute all 

civil, electrical and PH works. 

 
The contract shall be drawn & signed by Chief Executive Officer on  behalf of Rourkela 

Smart Ci t y Limited. 

ii. The  e n t i r e  works of the Agreement shall  be  supervised  measured  and  

check  measured  by  the     Engineer  in Charge. 

 

10. If an  individual  makes   the  application,  the  individual  should  sign  (with  DSC)  above  his 

full type  written name  and  current  address. 

 

11.  If the  application  is   made   by  proprietary  firm,  it  shall be  signed  (with  DSC)   by  

the proprietor  & furnish  full type  written  name  and  the  full nam e of his  firm with  its  

current address in a forwarding letter. 

 

12. If the  application  is  made  by a  firm in  partnership,  it shall  be  signed  (with  DSC)  by 

a partner  holding  power  of attorney for the  firm in  which  case a certified copy  of the  

power of attorney shall  accompany the  application.  A certified copy o f the p a r t n e r s h i p  

deed and current address  of all partners of the firm shall also accompany the application. 

 

13.  If the  application  is made  by a limited  company or a corporation, it shall be  signed  

(with DSC)  by a  duly  authorized  person  holding  power  of attorney for signing  the  

application in which case a  certified copy  of the  power  of attorney shall accompany the  

application. Such limited company or corporation will be r e q u i r e d to furnish  satisfactory  

evidence  of its existence along with the technical bid. 

14. The   tender    should   be   strictly  in   accordance  with   the   provisions   as   mentioned   in 

the tender  schedule. Any change in the wordings will not be accepted. 

15. The work is to be completed (Construction work) in all respects within Three(3) calendar 

months f r o m  the date of issue   of w o r k    order.    Before   acceptance  of  tender,   the   

successful bidder  will be required     to     submit     a     work     programme    and      

milestone       basing     on    the financial achievement  so  as  to complete the  work within  

the  stipulated  time  and  in  case of  failure  on  the  part  of the  agency   to  achieve  the  

milestone  liquidated  will be imposed  (Amendment  to Para-3.5.18 Note-VIII of OPWD 

Code  Vol.-I). 

16. All tenders   received  will remain   valid  for  a  period  of  90  days from  the   last  date 

prescribed  for receipt  of tenders  and  validity of t enders  can  also  be  extended if  agreed  

by the tenderers and  the Department 

17. The  tenderer shall carefully study  the  tentative drawings and  specifications applicable 

to the  contract  and   all the  documents,  which  will form  a  part   of  the  agreement  to  

be entered  in to, by the  accepted tenderer and  detailed specifications for Odisha, and  

other relevant  specifications   and   drawings,   which   are   available.   Complaint at a fu tu r 

e date that the tenderers have not  seen plans and specifications cannot  be entertained. 

18. The   drawings     furnished    with   the   tender    are    tentative    and    subject   to   revision 

or modification  as  tendered during  the  execution  as  per  actual  necessity  and  detail 

test conducted. But the  tendered rates   quoted  by the  tenderer will hold  good  in  case 

of such   modification  of  drawings   during  the    time   of  execution  and    shall  in  no    

way invalidate  the  contract  and    no   extra    monetary  compensation    will  be    
entertained. The   work   shall however be  executed as  per  final  approved drawing   to  
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be  issued   by the  Engineer-in- Charge as  and  when required. 

19. By admission  of a  tender for  the  work,  a  tenderer will be  deemed to  have   satisfied 

himself by actual inspection  of the  site  and  locality of the  work,  about  the  quality and 

availability of  the  required  quantity of  material,  and   that  rates   quoted  by  him  in  

the tender   will  be    adequate  to   complete   the    work    according   to    the    specifications 

attached there   to  and   that   he  had   taken  in  to  account  all  conditions   and   difficulties 

that  may  be  encountered during  its  progress and  to have  quoted  rates   including  labour 

and  materials with  taxes, octroi,  other  duties,  lead,  lifts,  loading  and  unloading,  freight 

for all  materials and  all  other  charges  necessary  for the  completion  of the  work,  to 

the entire satisfaction of   the    Engineer-in    Charge    of   the    work    and    his       

authorized subordinates.    After acceptance  of   the   contract  rate    Government  will 

not   pay   any extra   charges  for  any reason in case  the contractor claims later on to 

have  Misjudged  as regard availability of materials, labour and  other  factors. For  the  

purpose of  estimate,  the  approved  quarry  lead  is  to  be  provided  judiciously. 

Engineers   in  charge   would  be  responsible   for  ensuring  the  quality  of  the  materials 

supplied.    The    contractors    would,    however,  be    responsible   for procurement   of 

material from  authorized   sources   and   voluntarily  disclose   the  source of  procurement 

for  the  purpose of billing.  Besides,  the  bidder  would  be  required  to  submit  the  details 

of quarry for procurement while submitting the bids. 

(Amendment  to Para-3.4.16 (a) (vii) of OPWD Code V o l .-I by substitution). Design, 

 

20.  The bid must be accompanied by Bid security declaration accepting, that if the 

bidder withdraw or modify its bid during the period of validity .i.e. not less than 

90(Ninety) days from the bid due date or if the bidder is awarded the contract and 

fail to sign the contract or to submit a performance security and Addition 

Performance Security. Tender Not accompanied  with Scanned copy of Bid security 

declaration shall be declared as non-responsive and thus liable for rejection. The 

bid security Declaration should remain valid minimum of  45(Forty-five)days 

beyond the bid validity period 

 

21. The  tender  should be  accompanied with the  Scanned copies of the  valid  Registration 

certificate of HT Class    of   Contractor   ,   GST    Registration   Certificate  and     

PAN card which    are    mandatory,  otherwise    his/her   bid    shall   be    declared    as   

non- responsive   and thus  liable for rejection. 

22. The   tender   containing extraneous  conditions not  covered by  the   tender   notice are 

liable  for  rejection   and   quotations   should  be   strictly  in   accordance  with  the   items 

mentioned  in the Tender  Call Notices. Any change in the wording will not be accepted. 

23. The  department  reserves  the  right  of  authority to  reject  any  or  all tenders   received 

without assigning any reason  whatsoever. 

24. The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and 

condition of O.W.P.D Code.The retention of E.M.D with the Department will carry no interest. 

25. The  Engineer-in-charge  will notify the  bidder  / tenderer whose  bid  has   been  accepted 

of the   award    prior  to  expiration  of  the   validity  period   by  cable,  telex  or  facsimile 

confirmed by registered letter. This  letter (hereinafter and  in the  conditions  of Contract 

called  the  “Letter   of   Acceptance”)   will state    the   sum    that   the   Engineer-in-charge 

will pay   the contractor  in  consideration  of the  execution and  completion   of the  Works 

by  the   contractor as    prescribed   by  the   contract  (Hereinafter   and   in   the   contract 

called the “Contract Price”). 

 

The  Notification  of award   will constitute  the  formation  of the  contract, subject  only  

to the  furnishing  of  a  performance  security  (Initial  Security  Deposit)  in  form  of  
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Deposit receipt of Schedule   Bank   / Kissan  Vikash Patra / Post   Office   Savings   

Bank Account/National   Savings    Certificate/   Post       Office    Time    Deposit    

Account/Bank Guarantee   of  Nationalised Bank   /Schedule   Bank   of   India   counter   

guaranteed   by local  Branch   at  Rourkela   with validly  of  One   year   /  duly  pledged   

in   favour   of  the Chief   Executive    Officer   Rourkela  Smart     City   Limited.    Rourkela    

&  payable     at Rourkela   and   in  no  other   form,  which including the  amount  already 

deposited as   bid security  (earnest  money) shall  be  2%  of the  value  of the  tendered  

amount  and    sign the    agreement  in   the   P.W.D.    form  No.   P-1    (Schedule    XLV  

No.    61)    for    the fulfilment  of  the   contract  in   the   office   of  the   Chief Executive  

Officer  and  payable  at Rourkela  or  as  directed.  The   security  deposit  together with   

the   earnest    money   and the   amount   withheld   according   to  the   provision   of  P-1 

agreement   shall  be   retained as   security   for   the    due     fulfilment   of   this    contract   

and  additional performance security in accordance with the provisions of the agreement. 

 

The   agreement   will incorporate   all agreements  between  the   officer  inviting  the   

bid/ Engineer-in  Charge  and  the  successful bidder  within  15 days  following  the  

notification  of award    along   with   the   Letter   of  Acceptance.   The   successful bidder 

w i l l  sign   the agreement and de l iver  it to the Engineer-in Charge. Following documents 

shall form part of the agreement. 

 

a) The   notice-inviting    bid,    all  the   documents   including    additional  conditions, 

specifications   and  drawings,  if  any,  forming  the  bid  as  issued  at  the  time  

of invitation   of  bid   and   acceptance   thereof  together  with   any   

correspondence leading  thereto   & required  amount   of performance  security 

including  additional performance security. 

b) Standard P.W.D.  Form  P-1 with l a t e s t  amendments. Failure  to enter  in  to the 

required   agreement  and   to  make   the   security   deposit   as   above shall  entail 

either he will suspend/prohibit/debar/blacklist  from participating in   bidding in any 

contract of the State  as per OPWD CODE and or Cancelation of Empanelment 

(registration of from ELBOO/OPWD) or both. .No  contract  (tender)  shall  be 

finally  accepted until  the  required  amount   of initial  security  money  is  deposited 

The  security will be  refunded  after  12 (Twelve)  months  of completion  of the  

work and  payment of the  final  bill and  will not  carry  any  interest.  As concurred  

by Law Department   & F i n a n c e    Department   In   their   U.O.R.    No   848,    

dt.21.05.97 .O.R.No.202 W.F.D.   dt.06.03.98 respectively  the  E.M.D.  will be   

forfeited   case,   where  tenderers back  out  from  the  offer  before  acceptance of 

tender  by the competent authority. 

26. The   contractor   should  be   liable   to  fully  indemnify  the   Department  for  payment  

of compensation   under    workmen   compensation   act.   VIII of  1923    on   account  of  

the workmen   employed  by  the  contractor and   full amount   of  compensation  paid  

will be recovered from the contractor. 

 

27.  Tenderers are required to liable  by fair wages clause  as  introduced  by Govt.  of Odisha 

Works  Department   letter No.VII (R&B) 5225,   dt.26.2.55 and  No.II,  M-56/61-28842  (5), 

dt.27.9.61. 

 

28. The   contractor   shall bear   cost   of  various    incidentals,   sundries    and   contingencies 

necessitated by work in full within the following or similar category. 

 

a) Rent,  royalties, cess   and  other charges of materials, Octroi and  all other  taxes 

except   prevailing  GST  from  time  to  time.  Ferry  tolls,  conveyance charges  
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and other  cost  on  account of land  buildings  including  temporary  building  

required  by the  tenderer for collection  of materials,  storage, housing  of staff  or 

other  purpose of the  work  are  to  be  borne  by the  contractor at  his  own  cost.  

No  rent  will be payable  to  Govt.  for temporary  occupation  of land  owned  by 

govt.  at  the  site  of the  work  for  bonafide   use   of  the  land  for  work  and   all 

such   construction  of temporary  nature    by   the    contractor  shall  be    done    

after   obtaining    written permission from the  Engineer-in-Charge  of Civil portion 

of the  work and  all such construction  shall have  to be  demolished  and  debris  

removed and  ground  made  good  and cleared after completion of the work at no 

extra  cost. 

b) Royalty will be  recovered from  each  bill as  notified  by Govt.  from  time  to  time 

unless  K Forms  are  enclosed.  Refund of royalty at  later date  after  passing  of 

the bills     cannot   be   entertained    as    the   recovery of   royalty   is     being    

credited to revenue. 

c) Labour  camps   or huts  necessary to a suitable  scale  including conservancy 

sanitary  arrangements  therein  to  the  satisfaction  of  the  local labour  laws   

and health authorities shall have  to be provided by the  Contractor. 

d)  Arrangement     of    suitable     water     supply   including    pipe     water     supply 

where  available  for the  staff and  labour as  well as for the  execution  of the  work 

is sole  responsibility  of  the   Contractor and   no   extra   cost   for  carriage   of  

water will be entertained. 

e)  All fees   and  dues   levied  by  Municipal,  Canal  or  Water  Supply Authorities 

are  to be borne by the Contractor. 

f) Suitable    safety   equipments     and   dresses,   gloves,    life     belts     etc.   for 

the labour engaged in  risk y operations are  to be  supplied  by the  contractor at  

his own cost. 

g) Suitable fencing barriers, signals  including paraffin and electric  signals  where 

necessary at  work and  approaches in  order  in  project  the  public  and  employees 

from accident has  to be provided by the Contractor at his own cost. 

h) Compensation  including  cost  of any  legal  suit  for injury  to  persons or  property 

arising   out  of  execution  of  the  work  and  also   any  sum,   which   may  become 

payable  due  to  operation  of the  workmen compensation  act,  shall  have   to  

be borne  by the contractor. 

i)  The   contractor has   to  arrange  adequate  lighting  arrangements  for  the work 

wherever necessary at his own cost. 
29.  No payment will be  made for layout, benchmark, level pillars, profiles  and  benching  

and levelling  the  ground  required,  which  has   to  be  carried  out  by the  contractor at  
his  own cost.  The  rates  to be  quoted  should be  for finished  items of work inclusive  of 
carriage  of all materials and  all incidental items of work. 

 
30.  After the  work is finished all surplus materials should be  removed from the  site of work, 

preliminary  work  such   as   vats,   mixing  platforms,  etc.   should  be   dismantled  and   
all materials  removed from  the  site  and  premises  left  neat  and  his  should  be  inclusive  
in the rates.  No extra  payment will be made to the Contractor in this account. 

 
31. It should  be  understood clearly  that  no  claim  what-so-ever will be  entertained  to      

extra items   of  works  quantity  of  any  item   besides   estimate   amount   unless   written   
order is obtained  from the  competent authority and  rate  settled  before  the  extra  items  
of work or extra  quantity of any items of work is taken up. 

32. The  tenderers  shall have  to abide by the  C.P.W.D. safety code  rules introduced by 
the Govt.of  India, Ministry of W orks  and  Housing & Supply in  their  standing  order   
No.44150, dt.25.11.57. 
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33. No  part   of  the   contract  shall be  sublet  without  written  permission  to  the  concerned 

Engineer  In Charge  or  transfer  to be  made by the  power  of attorney authorizing  
others to receive payment on contractor’s behalf. 

 
     34.       Bid  documents consisting  of plans,  specifications,  the schedule of quantities  and 

th e  set of terms  and  conditions  of contract and  other  necessary  documents can  
be  seen   in  all he   offices    issuing   the   documents  and   office    of   the   under    
signed   during   office hours  every   day  except   on  Sundays  and   Public  Holidays  
till last  date of  sale  and receipt  of tender p apers. Interested bidders may obtain 
further information at the same  address. But it must  be  clearly understood that  tenders   
must  be  received  in  order  and  to instructions in complete shape. Incomplete tender  
is liable for rejection. 

 
    35. No Relation Certificates. 
    
            The  contractor  shall furnish a certificate along with the  tender  to the  effect that  he  

is not related to any  officer in the  rank  of an  Assistant Engineer & above  Rourkela 
Smart  City Limited.     or    Assistant/Under     Secretary    &    above     in     the     
Department.    If t h e fact subsequently  proved   to be f a l s e , the c o n t r a c t   is  l i a 
bl e  to  b e r e s c i n d e d .   The earnest money  & the  total  security  will be  forfeited  & 
he  shall  be  liable  of make  good  to damages the   loss   or  damages resulting  for  
such   cancellations.  The p r o f o r m a   for no r e la tio n s h ip certificate is contained in a 
separate sheet vide Schedule-A 

   36. Payment for variation in price  :  Not Applicable  
 
      36(a) Deleted 
 
       36.(a) (ii) Deleted 
 

       36.(b) Deleted   
  

    36( c)  Deleted. 
 

    36(d) Deleted. 
 

     36(e) APPLICATION OF ESCALATION CLAUSE: Contract price shall be adjusted for 

increase or decrease in rates and price of Labour, Cement, Steel,  Bitumen, Pipes,  POL 

& other  material component in accordance with the principles and procedure as per 

formula to be finalized by Government in Works  Department latest Guideline after 

schedule Completion Period. 
 

 37. If any a d v a n c e / Secured  advance  is granted  by the D e p a r t m e n t  the s a m e    will bear 
Interest at the rate of 18% P.A. 

38. All items of work as p e r   schedule  of quantities  of this  tender  should  confirm  to  Odisha 
       Detailed  Standard Specification. I.R.C.  & I.S.I. Codes  & Bridge code  section I, II, III, IV & 

VII & latest  design   criteria   for  pre-stressed   concrete  bridge    specially  for  Roads   & 
      Bridges  issued  by MoRT&H, Government of India,  Compacting  shall  have  to be  carried 

out  with  help  of mechanical  vibrators  from  the  range  of I.S.:2505,  I.S.:2006,  I.S.:2514.        
I.S.:4656. 

39. Centring  & Shuttering  shall be  with  suitable  steel shutters in  side  of which  shall be  lined 
with suitable sheeting and  made  leak proof  and  watertight. All joints in formwork  shall  be 
properly sealed preferably with P.V.C.  joints sealing tapes & compounds. 

 
40. Form  work  including  complete  false  work  shall  be  designed  by the  Contractor without 
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any  extra   cost   to  employer  and   the   Department  will have   the   right  to  inspect  scaffolding,  
centering  and   shuttering  made   for  the  work  and  can   reject  partly  of  fully such  structures, 
if  found  defective  in  their  opinion.  Any eventually  such as  loss  of lives or  properly due  to  
failure  of  centering  and  shuttering  shall be  the  responsibility of  the Contractor  regarding 
compensation of all claims thereof. 

 
41. Cement shall be  used  by bags  and  weight of one  bag  of Cement should be  50 (fifty) Kg. 

net & the Engineer-in-Charge or his representative shall have  the right to test  the weight  & 
quality from time to time. 

 
42.The  tenderers  shall  make  all  arrangements for proper  storage   of materials  but  no  cost 
      for raising  shed  for store  and  pay of security guard  etc.  will be  borne  by the  Department. 
     The   department   is    not   responsible   for  any   theft   or   loss    of  materials   at   site.   It 

is  contractor’s  risk.  Under  any  such   plea,  if  the  tenderer stops   the  work  he  shall  have 
to pay the full penalty as  per clauses of the contract. 

43. Approach  road    to   site    of   work   for   transport   of   materials    to   site    of   work   is 
sole  responsibility  of  the   Contractor.  Statutory  traffic  restriction  in  the  town  area   for 
Transport  of construction material to site of work is to be  taken  in to consideration before 
tendering   and   no   consideration   for   extra   time   or   compensation   thereof  shall  
considered. 

44. The  contractor  should at his own  cost  arrange  necessary tools  and  plants  required for 
efficient  execution  of work  and  the  rates   quoted  should  be  inclusive  of  transportation, 
hire and  running charges of such  plant and  cost  of consumables. 

45. The  contractor  shall properly co-ordinate  with the  execution  of P.H.  and  Electrical works 
and  take  care  of the  safety of  workers. 

46. The   machineries    if   available,   with   the   department  may   be   supplied   on   hire    as 
      per  charges  noted  in the   enclosed statement  and   may  be   changed  from  time to  time 
     subject to   the   condition   that   the   contractor  will execute  in   advance  an   agreement 

               with   the Engineer-in-Charge. 
47. No claim whatsoever will be entertained for supply of machineries. No extension of time will be    

granted  to the contractor under th is ground  under a n y  circumstances. 
48. The  tenderer  should  furnish  along  with  their  tender a  list  of works  executed  during  the 

last  five    years  duly  certified   by  the   concerned   Engineer-in-charge    indicating the 
satisfactory completion  for Civil, P.H.  & Electrical  works  as  per  the  Performa enclosed in 
a separate sheet of Schedule-C. 

49. The  tenderer or any of its constituent partners of whose  contract for any  work has  been 
rescinded  or who  has  abandoned any  work in  the  last  five  years prior  to the  date  of Bid 
shall be  debarred from qualification. The  tenderer is to furnish an  affidavit at  the  time of 
submission of tender  paper  about  the  authentication of tender  documents. An affidavit to 
this effect is to be furnished in Schedule-E and  information in Schedule-D. 

50. It should be clearly understood that: 
 

a) The  joints of the  bars  are  to be  provided with lapping, welds or bolts nuts as  well 
be directed by the Engineer-in-charge. 
 

b) Concrete test  specimens  150mm   × 150mm   × 150mm   in size  (whether   plain or 
reinforced  concrete) for the  testing  shall  be  taken  for each  structural  member by 
a representative  of the  contractor in  the  presence  of responsible  officer  of the 
rank not  lower than  that  of an  Assistant Engineer or  sub-Divisional Officer.  The 
contractor   shall  bear t h e  cost so involved  in  testing.  The test   specimen  in  cube 

should be  carried out  in  the  Departmental Control and  Research     Laboratory  

Cuttack    or    Rourkela.    Test     should    be    carried    out    in    accordance   with 
the stipulation in Bridges code section-III. 
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c) Test   specimens    shall be   formed   carefully  in   accordance  with  the   standard 

method   of  taking  test  specimen  and  no  plea  shall be  entertained  later on  the 

grounds that  the  casting of the test  specimen was  faulty and  that  the  result of the 

specimen did not give a correct indication of the actual quality of concrete. 
d) Plain  c o n c r e t e  and     reinforced  c o n c r e t e  s p e c i m e n s     will be    tested in 

Quality Control and    Research  Laboratory as    per    direction of   Engineer -in- 

charge.   Cost    of  testing   of  all  specimens  and    samples  will  be  borne   by  the 

Contractor. 

     51.      The rates   quoted  should be  inclusive  of carriage  of water  required in connection       

with  execution of the work. No claim for carriage of water whatsoever will be entertained. 

 

      52.      The  contractor  shall employ one  or more  Engineering Graduate or Diploma  holders   

as apprentice  at  his cost  if the  work  as  shown in  the  tender  exceeds   Rs.2,50,000.00. 

The apprentices    may    be    selected   by   the    Chief  Executive     Officer,   Rourkela     

Smart City Limited.   The   period   of  employment   will commence  within   one   month    

after   the date   of work  order  and   would  last  till the  date,   when  90%  of  the  work  is  

completed. The   fair wage   to be  paid to the  apprentices should not  be  less than  the  

emolument of personnel of equivalent qualification employed under  Government. 

      53.      List of tool & plants in running  condition  in  possession  of contractor  is to be   furnished 

in a separate sheet. 

       54.       It  is   the  responsibility  of  the  contractor  to  procure and   store   explosive    

required  for blasting  operation  if  necessary.   Department may  render   necessary   

possible  help  for procuring license. 

 

55.       For  submission  of a  tender for the  work,  the  tenderer will be  deemed to have  

satisfied himself  by actual  inspection  of the  site   and  locality  of the  work  about  

the  quality  and availability of the  required  quantity of materials,  Medical  aid,  labour  

and  Flood  stuff  etc and  that  the  rates   quoted  by him  in  the  tender  will be  adequate 

to  complete  the  work according  to the  specifications  attached thereto  and  that he 

had  taken  in  to account all conditions   and  difficulties   that  may  be  encountered  

during  its   progress  and  to  have quoted  labour  rates  and  materials  with  taxes, 

Octroi and  other  duties  lead,  lifts,  loading and  unloading freight for materials and  

all other  charges necessary for the  completion of the   work  to  the   entire    satisfaction   

of  the   Engineer-in-charge    of  the   work  and   his authorized  subordinates.  After  

acceptance of the  contract rates   RSCL  will not  pay  any extra  charges  for any  

reason   in  case   the  contractor finds later  on  to have  misjudged  the conditions    as   

regards  the   availability   of  materials,   labour   and   other   factors.   The contractor   

will be  responsible   for  any  misuse,  loss   or  damages  due  to  any  reasons 

whatsoever of any  departmental material during  the  execution  of work.  In case of 

loss, damage or  misuse,  recovery at  the  rate  at  5  times   the  cost  of  the  materials   

will be deducted from the bills or his other dues. 

56.      The p r e v a i l i n g  percentage of I.T. Department of the  gross   amount  of the  bill towards 

income tax will be deducted from the contractor’s bill. 

57.      Deleted. 

58.      It must  be  clearly understood that under  no circumstances any  interest  is chargeable for 

the  dues   or  additional dues  if  any  payable  for the  work  executed and  final bill pending 

disposal due  to any reason  whatsoever. 

59.      No  extra   payment  will be  made for  removing  spreading  and   consolidating  salvaged 

metals and  materials. 

60.       Under   section   12   of c o n t r a c t o r s   labour   (Regulation   and   Abolition)   Act.  1970   
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the contractor   who   undertakes  execution   of  work  through   labour   should   produce  

valid license from licensing authorities of labour Department. 

61.       Performance Security: 

    

  61.1 If the  rate  quoted  by the  bidder is less than  15%  of the  tendered amount, then  

such  a bid  shall  be  rejected  and  the  tender  shall  be  finalized  basing  on  merits  

of rest  bids. But if  more  than  bid  is  quoted  at  14.99% (Decimals  up  to two  

numbers will be  taken for all practical purpose) less  than  the  estimated  cost,  the  

tender  accepting  authority will finalize  the  tender  thorough a  transparent lottery  

system   where  all  bidders  / their authorized representatives, the concerned CEO 

and  CFO will remain present. 

 

                             (Amendment to  Appendix-IX, Clause-36 of OPWD Code Vo l .-II by inclusion). 

61.2   Additional performance security shall be obtained from the bidder when the bid amount is less 

than the estimated cost put to tender. In such an event, the bidders who have quoted less bid 

price/rates than the estimated cost put to tender shall have to furnish the exact amount as per 

mentioned in below  table i.e. 

S.No Range of Difference between the 

estimated cost put to tender and Bid 

amount 

Additional Performance Security to deposited 

by the Successful Bidder 

i Below 5% No Additional Performance Security 

ii From 5% and above and below 10% 50% of (Difference between Estimated cost put 

to tender and Bid Amount) 

iii From 10% and above 150% of (Difference between estimated cost put 

to tender and Bid Amount) 

          as Additional Performance Security in shape of Demand draft/ Bank Guarantee from Nationalised 

Bank, Schedule Bank for validly of one year/ Term Deposit Receipt of Schedule Bank/ Nationalized 

Bank pledged in favour of the Chief Executive Officer, Rourkela Smart City Limited and payable at 

Rourkela before signing the Agreement. The additional performance security in any other from will 

not be accepted. If the Contractor fails to complete the work, the amount so furnished as additional   

performance security will be forfeited in addition to the other penal clauses, if any to be imposed. 

RSCL has  already been appointed Project Management Consultant to supervise “Power Supply 

to the Project “Rourkela One”  project under Rourkela Smart City on Percentage 

Basis.”and his role & responsibility as follows : 

• Project Planning and   Construction Supervision 

• Supervision Manual 

• Design, drawings and   tender specifications 

• Material Testing Quality Control 

• Environmental Protection and  Safety during Construction 

• Certification of Interim and  final payments 

• Contract  Administration 

• Operation & Maintenance Manual Approval 

• As Built Drawing approval 

• Certification in Defect Liability Period 

• Any Contract  Dispute and  assist in case of Arbitration. 
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The  contractor has  to  assist  and  obey  the  technical  assistants  and  guidance’s  of the 

consultant. 

 

 62. Sample of  all  material  - The  contractor  shall  supply  sample  of all materials  fully before 

procurement  for  the   work  for  testing   and   acceptance  as   may  be   requiring   by  

the concerned Engineer in Charge. 

 63. All reinforced  cement  work  should  conform  to Odisha  Detailed  specification  and  should 

be  of proportion  as   per  Contract  Agreement  having  desired  compressive  strength 

(in work  test)  in  15  Cm  cubes   at  28days, after  mixing  and  test  conducted in  

accordance with IS 456 and  IS 516. 

  64. Bailing  out of water from  the foundation , pipeline  trenches S.  Tanks /  Soak  pits/  Sumps/ 

M.H.  etc.   either rainwater   or  sub-soil  water   if   necessary  should   be   borne   by  the 

contractor.    No    payment will  be    made for  benchmarks .    Level pillars ,    profiles and  

benching and levelling   the  ground   wherever  required.  The rates    quoted   should be f o 

r finished    items     of   works    inclusive     of   these  incidental  items     of   work.   It s h 

ou ld b e  understood clearly that no claims whatsoever would be entertained. 

 65.  The tend ere r  shall have  to abide  by the  C.P.W.D. safety  code  rules  introduced  by the 

Government of India, Ministry of work Housing and Supply in  their  standing  order  No- 

44150  dt  .25.11.57. 

 

 66.  The Contractor w i l l  have to submit  to the PMC monthly return of labour both s k i l l e d     

and   unskilled employed by him on the work. 

 67. All fittings  for doors  and  windows  P.H.  & Electrical works as supp l i ed   by the  Contractor 

should be  of best  quality and  conform   to relevant I.S.  specification and  should  be  

got approved by the  Engineer-in-charge/PMC  of the  respective  wing  before  they  are  

used on the work. 

 68.  After completion  of the  work  the  contractor shall arrange   at  his  own  cost  all     

requisite equipments  for  testing  buildings,  if  found  necessary  and  bear   the  entire  

cost  of  such test,  including the inspection of Electrical Inspectorate. 

69.   The T e n d e r e r  should furnish  along  with  their  tender   1.  A list  of  works,  which  

are     at present    in   their   hand   Schedule-F   2.   List   of w o r k    executed 

( Schedule le-C)    in   the prescribed proforma(s) enclosed herewith in appropriate 

place of bid document. 

       

      70. All reinforced  cement    concrete  works  should  be  finished  smooth   Extra  charges  

for plastering  if  required  to  any  R.C.C.   structures like  roof  slab,  Columns,  Chajjas,  

fins, parapets, shelves etc.  shall not be paid. 

      71. Deleted 

      72. Deleted 

      73. The  tenderer may  at his option  quote  reasonable  rate  for each  item of work carefully 

so that the rate  for one  item should not be unworkable low and  for others  too high. 

     74.  The contractor has t o  arrange   the samples  of materials  required  for execution  to be  got 

tested  and  approved by the  Department before  taking  up the  work and  during  course  

of execution required from time to time. All such s a m p l e s will be  tested  at  any of the  

Govt. of Odisha /Govt. Of India  accredited  Laboratory,  at  the cost  of the  Contractor 

with  no extra cost to the Department. 
   

75.  If there  is any  damage to the  work due  to natural  calamities like flood or cyclone  or 
any other  cause   during  the  course  of execution  of work or up  to 12  months  after  
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completion of work or if  any,  imperfection  becomes  apparent to the  work  within  12  
months  from the  date  of final  certificate  of completion  of work the  contractor shall 
make  good  of all such damages at  his own  cost  with  no extra  cost  to the  Department. 
No claims, whatsoever, in this regard will be entertained. 

 
76. The  K. B.  Bricks   should  be  well burnt  and  of  good   qualities.  The  bricks   should  

be approved by the  Engineer-in-Charge  before  use  in the  work  and  should confirm 
to  the minimum strength and  other  criteria as  per National Building Code. 

 
77.   Under  Section 1 of contract labour Regulation and  Abolition Act 1970  the contractor who 

undertakes  execution  of  work  through   labour  should  produce  valid  license   from  
the licensing authority of labour Department. 

 
78.  Standard   co-efficient   for   linear   measurement   will  be    adopted  while     calculating 

consumption  of  steel and  no  claim  whatsoever  regarding  difference  in  co-efficient  
of steel will be   entertained.  The   rates    quoted   shall be   inclusive   of  any  eventuality  
of difference for co-efficient for linear measurements. 

 
79.    Engineer Contractor  desirous  to  avail the  facility of exemption of E.M.D  is  

required to submit an  affidavit to the  effect that  he has  not yet availed the  facility / 

participated in the tender  for more  than  two  works  (Excluding  this  work)  during  the  

current  financial  year. The  name   of  work  for  which  participated  and   the  authority 

to  whom   the  tender   was submitted must  be mentioned in the affidavit, failing which 

the tender  will be rejected. 

 

80.  That  for the  purpose of jurisdiction  in  the  event  of disputes  if  any  of the  contract 

would be  deemed to  have  been  entered in to  within the  State   of Odisha and  it is 

agreed that neither  party  to the  contract will be  competent  to bring  a  suit  in  regard  

to the  matter  by this contract at any place outside the State  of Odisha. 

 

81. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

     (I) All materials   before   they a r e    being   used   in   the i t e m s    of work s as   per t h i s  

Schedule    of   quantities    and    also    the   finished    items    of   work   where   tests    

are applicable  e     shall have     to   be   tested    through the   Engineer-in-charge         of   

the respective  wing at appropriate  Laboratories  according to the relevant I.S. 

specifications   of the  materials   and  the  said  items   of  works  and  the  cost  of  all 

such  tests  shall have  to be  borne  by the  Contractor and  the  rates  of the  items of 

works should be inclusive of cost of such  tests. 

    (II) The tests h a v e  t o  be planned & carried out such t h a t  the progress of work is not 

hampered 

     (III)  The    tests     are    mandatory a s     per    the    prescribed    frequencies     and    I.S 

specifications.    However, these     are    not    exhaustive     and   the   Engineer-in- 

charge/PMC has   the r i g h t  to p r e s c r i b e    other   required t e s t    if   any a s    will 

be considered from time to time. 

82.       In case of ambiguity between clauses of this D.T.C.N.  and  the  P-1  contract form,  

the relevant  Clauses  of the  P-1  contract form shall  prevail  over  the  D.T.C.N.  The 

c l a u s e s  not covered under P-1 contract form shall be governed by the clauses of the 

D.T.C.N. 

83.  Schedule    of   quantities    is    accompanied   in   Cover-II  (Price  Bid).     It   shall be   

        definitely understood  that   the   Government  does   not   accept   any   responsibility for 

the correctness or  completeness   of  this   schedule   and   that   this   schedule   is   liable 

for alternation or  omissions,  deductions   or  alternations  set   forth  in  the   conditions  
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of  the contract and such  omissions, deductions, additions or alternations shall no way 

invalidate  the contract and  no extra  monetary compensation, will be  entertained. 

84.  In case of any complaint by the labour working about  the  non-payment or less payment 

of his  wages as  per  latest  minimum  Wages  Act,  the  Engineer  in  Charge   will have  

the right to investigate  and  if the  contractor is  found  to be  in default, he  may  recover  

such amount   due   from  the   contractor and   pay  such   amount   to  the  labour  directly  

under intimation  to  the  local labour  office   of the  Govt.  The c o n t r a c t o r  shall not e m p l 

o y  child labour. The decision of the Engineer in Charge  is final and binding on the 

contractor. 

 

85. The  contractor  should  arrange   the  materials  like  Steel,  Cement, paint  and  bitumen  

etc. of approved quality and  specification  at his  own  cost  for completion  of the  work 

with  the time  schedule.  No  extension  of time  will be  granted  on  the  application  of the  

contractor due  to delay in procurement of materials. 

86. Wastage   of  bars a n d  unnecessary a r y  lapping  will not  be considered  for  measurement  

and payment). 

87. The contractor i s  required to pay royalty to Govt.  as  fixed  from time  of time  and  produce 

such  documents in  support   of their  payment to the  concerned  Engineer  in  Charge   

with their  bills,  falling  which  the  amount  towards royalties  of different materials  as  

utilized  by them   in  the  work  will be  recovered from  their  bills   and  deposited  in  the  

revenue of concerned department. 

 

88. Trial Boring  - The  foundation  level  as  indicated  in  the  body  of the  drawings  are purely 

              Tentative and f o r  the g e n e r a l  guidance  only.  The R S C L  h a s    no respons ib i l i ty  for  

the suitability of actual  strata  at  the  foundation level. The  contractor has  to conduct 

his own boring  before  starting  the  work and  get  the  samples  tested at  his own  cost  

to ascertain the  S.B.C.  and  cr edibility of the  strata  at founding level  while quoting his 

rates  for tender the contractor shall take  in to account of the above  aspects. 

     89. Any defects,  shrinkage  or other  faults  which  may  be  noticed  within  12  (Twelve Month)  

months  from  the   completion   of  the  Construction work  arising   out  of  defective   or  

improper  materials   or workmanship  timing  are  upon   the  direction  of  the  Engineer-

in-Charge  to  be  amended and  made  good  by the  contractor at his own  cost  unless 

the  Engineer for reasons to be recorded in writing shall be  decided that  they  ought  to 

be  paid for and  in case of default Department may  recover   from  the  contractor the  cost  

of making  good   the  works.    The RSCL will deduct   retention money   which  will be      

Retention   Money   (5%)  five  percent  from   each   running  bill after   correction   if  

any   by   RSCL   +  Additional  percentage   to   be      deducted   & withheld from  each   

payment in   voice after  correction  , if any   by  RSCL   for repair/replacement  of   the   

work during  defect   liability period    of 365  days    from the     date    of    completion   

of       original   work.    Performance Security or additional Performance s e c u r i t y  

w i l l  be r e l e a s e    after the C o m p l e t i o n    of Defect  Liability  Period (DLP).   

 

90.       From  the  commencement  of the  works  to  the  completion  of the  same,   they  are  to  

be under  the  contractors charge.   The  contractor is to be  held responsible  to make  

good  all injuries,  damages and  repairs  occasioned  or rendered necessary to the  same 

by fire  or other  causes   and  they  hold the  RSCL  harmless for any  claims for injuries 

to person  or structural  damage to property  happening  from any  neglect,  default,  want  
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of proper  care  or  misconduct on  the  part  of the  contractor or  any  one  in  his  

employment during  the execution  of the  work.  Also  no  claim  shall be  entertained 

for loss  due  to  earthquake,  flood,   cyclone,   epidemic,   riot  or   any   other   calamity  

whether  natural  or   incidental damages so caused will have  to be made good  by the 

contractor at his own cost.       

91.      Gradation of    ingredients:   The   coarse  a n d    fine    aggregate  shall  meet    the   

grade requirement as   per  the  latest provision  of relevant.  I.S.   Code /  I.R.C.   code 

/ MoRT&H specifications. 

92.       Where  it will be  found  necessary by RSCL,  the  Officer-in-Charge of the  work shall  

issue an  order  book  to  the  contractor to  be  kept  at  the  site  of the  work  with  

pages serially numbered.  Orders   regarding  the  work  whenever necessary  are  to  

be  entered in  this book  by the  Rourkela Smart  City Corporation Limited Officer-

in-Charge  with their dated  signatures  and  duly noted  by the  contractor or  his  

authorized  agents with  their dated signature.  Orders   entered  in thi s b o o k    and   

noted   by t h e c o n t r a c t o r ’ s   agent   shall  be  considered  to have  been  duly given  

to the  contractor for following  the  instructions  of  the  Department.  The   order   Book   

shall  be   the   property of  the   Rourkela  Smart   city Limited and   shall  not   be   

removed from  the   site    of  work   without   written   permission of  the Engineer In 

Charge   and to be submitted to the Engineer-in charge  every month. 

93.        The   contractor  s h o u l d  a t t a c h  t h e    certificate    in t o k e n    of  payment  deposit   

with the   registration  authority  as     per   recent  circular  of  the   Government  relating  

to  his registration. 

94.        In case of any  discrepancy  in  printing  or  omissions  of  statutory  specifications  or  

any other  part  or  portion  of the  approved document during  download  of the  bid  

document,  the decision of the officer inviting the bid will be binding on the bidder. 

95.        The   rates    quoted   by  the   contractor  shall cover   the   latest  approved rates    of  

SOR excluding  GST   i.e.,  Labours,  Materials,  P.O.L.   and  Royalties.  Arrangement   

of  borrow areas  i.e.  Land,  Approach  Road  to  the  building  site  etc.  are  the  

responsibility of  the  contractor. 

96.    The rate  for each  work of concrete items wherever dewatering is imperatively necessary 

the  term  dewatering  shall mean  the  execution  or operation  of the  items  due  to 

standing water as  well as  due to percolation of water.  The quoted  rates  will be inclusive 

of this. 

97.   The  contractor  shall  make  requisition  of claim  book  from the  date  of commencement 

of the  work  from  the  RSCL  and  shall maintain in proper   P.W.D.  form  with  pages 

serially numbered  in   order    to   record    items     of   works   are    not   covered  by  

his     contract and  claimable    as   extra. Claims    shall  be   entered  regularly  in   this    

book   under   the dated signature  of  the   contractor or  his  duly  authorized  agents   

at   the   end   of  each month.  A certificate  should  be  furnished  along  with  the  claim  

to  the  effect  that  he  has no  other  claim  beyond   this   claim  up-to-date.  If in  any  

month   there   are   no  claims   to record,   a certificate  to  that   effect  should  be   

furnished  by  the   contractor in  the   claim book.   Each  claim  must   be  defined  and   

should  be  given  as  for as  possible  regarding the   quantities as    well  as    the    

total  amount    claimed.    The    claim   book    must    be submitted   by  the contractor  

regularly by 10th   and  16th    days  of each  month  for orders  of the  Engineer-in- Charge  

or competent authority.  Claims  not  made  in  this  manner  or the claim  book    not  

maintained  from  the    commencement  of  the    work  is   liable   to  be summarily 
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rejected.  The  claim  book  is  the  property of the  Rourkela  Smart   city  Limited and    

shall   be    surrendered by    the      contractor   to    the     Engineer-in-charge     after 

completion    of    the     work    or    before  recession  of  the  contract  by  the   

Department whichever is earlier for record. 

98.      Number  of test s as  specified in I.R.C.  / MoRT&H / I.S.I  specification required for 

the construction  of roads  / bridges / buildings or any other  structural works  will be  

conducted in  any     Govt. of Odisha  /Govt.   Of  India  accredited  Laboratory  to  be  

decided  by  the Engineer-in-charge.  Testing  charges including  expenditure  for 

collection  / transportation of samples  /specimens  etc.  will be  borne  by the  

contractor. The  collection  of samples and  testing are  to be  conducted for both  prior 

to execution and  during execution as  may be  directed by the  Engineer-in-charge  

and  on both  the  accounts the  cost  shall be  borne by the contractor. 

 

99. Even q u a li fie d criteria are me t , the bidders can be  disqualified for the  following 

reasons, if enquired by the Department 

  

a) Making a false statement or declaration. 

b) Past  record of poor 

performance. 

c) Past  record of abandoning the work half way/ recession of contract. 

d) Past  record of in-ordinate delay in completion of the  work. 

e) Past  history of litigation. 

 

 

100. In case  the  1st  lowest tenderer or even  the  next  lowest tenderers 

withdraw in  series one by one,  thereby   facilitating  a  particular  

tender  for award,   then  they  shall  be  penalized with adequate 

disincentives  with forfeiture of EMD unless adequate justification 

for such back  out  is  furnished.  Appropriate  action  for black  listing  

the  tenderers  shall  also  be taken  apart  from disincentives against 

the tenderer. 

101. The  following documents which are  not submitted with the  Bid, 

will be deemed to be part of the Bid: 

S.No. Particular 

1 Notice Inviting tender 

2 Instruction to the Bidder 

3 Conditions of Contract 

4 Contract data 

5 Specifications 

6 Drawings 

7 Pre-Bid Meeting Minutes 

102. ELIGIBILITY  CRITER IA: 

I.  
To   be   eligible for   qualification, applicant s     shall furnish the    followings. Non- 
furnishing of the following  particulars shall be treated  as   ineligible. The   facility for  
exemption of EMD & ISD , either in  full  or  in  part ,as  per  instruction/guidelines of   
Govt.    of   Odisha /   OPWD    Code/Govt   of   India/direction    of   Hon’ble    Courts 
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in   India(with   specified  limitation and    liberty) can    be   availed  by   intending  
and eligible  class/category        of        Bidder( Contractors  with   Physical 
Disabilities/Engineer Contractors/  ST   or   SC   Contractors/Such   other  Agency(s) 
conferred   with    this exemption  facility  if any).  However this facility availed   by 
any bidder for  the  above mentioned  work shall  be  treated as  genuine   and  admissible 
/ Accept able subject to      submission     of    required       documentary    
evidence/support   in   hard copy as  described in DTCN and  subsequent Verification 
of the same by RSCL.. 
 

II. Scanned copy of required E.M.D as per the Clause No.  5 (i) and Clause No.20 of  
DTCN. 

III. Scanned copy of demand draft   towards cost   of tender paper as per Clause No.4 and 
5(i) of DTCN. 

IV. After the   date   & time   of  receipt   of  bid   is    over, the   original Bid   security  and 
Demand draft  towards cost   of  Bid  documents shall  be  submitted  in  the   office of 
the  undersigned on  or  before date   & time   of  opening of  Bid  as   specified at  
Contract data   above, and   as   per   date   mentioned in  contract  Data  during office 
hours  on   working days failing which the  bid  will be  rejected.  

 

V. Scanned cop y of  valid  Registration  Certificate, PAN  card   along with   the   tender  
documents   and    the    originals  of    all   scanned    documents   &   VAT   clearance 
certificate  in   form   VAT  612/GST Clearance   Certificate  of   the   successful  lowest 
bidder only  are  to  be  produced within   5(five)  days   after  opening of  Cover-II of  
the tender in  the   office of  the   Chief  Executive  Officer, RSCL   otherwise  his/her  
bid shall  be   declared   as non-responsive   he will suspend/prohibit/debar/blacklist  
from participating in   bidding in any contract of the State  as per OPWD Code  and 
/or Cancelation of Empanelment (registration of from ELBOO/OPWD) action will 
be taken by  the   competent authority. In such a situation ,  successful L-2 bidder  will 
be required to  produce his original documents for consideration of his tender at the 
negotiated rate equal to L-1 bidder 
 

VI. License criteria as  per  Clause No.8  of DTCN and  Schedule-H need  to  be  
furnished 

 

VII. Joint Ventures are not accepted 

 

1 Bidder/  Firm  should furnish  list  of similar  works  executed  during  last five  
years stating the    Agreement   No.,    date    of   commencement   and    
completion,    actual  date    of completion   duly  certified   by  the   employer.   
The   certificate to that e f f e c t  has   to be  obtained from an officer not below the 
rank of Executive Engineer concerned with the work under   report in case of 
Govt. Project .The   bidder  must  have    completed  /Substantial Completed  ( 8 0 %   
of  awarded   cost )     any one or more 33KV Electrical Work  or other similar  Project(s) 
in any one year during last five years up to value of Rs. 17.16 Lakhs (Rs. Seventeen  
Lakhs Sixteen thousand Only). 

 

 

Bidder should submit all the credentials along with all experience certificates. Copy of 
Completion Certificate   /   Work order / Agreement any other d o c u m e n t  in support 
of successful completion of job along with Reference of person   under w h o m  
j o b s  are executed. Substantial Completion shall be based on 80 (eighty) percent 
v a l u e  wise or more  works  completed under the  contract and  Completed value 
must be  equal or more  of  Rs17.16 Lakhs (Rs. Seventeen  Lakhs Sixteen thousand 
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Only). 

 
2  Deleted  
Similar work  of previous  year  will be  escalated  @10%  per  financial year (on  
compound basis)  shall  be  considered  on  the  value  of  executed  similar  nature   
of  work  shall be  given  additional weightage  of percentage  per  year  to bring  
them  to current  price level  to  account for price escalation as illustrated below: 

Year Similar work Effective cost  executed work at previous 

completed financial year’s price level 

2017-18 E 1.61   x    E 

2018-19 D 1.46   x    D 

2019-20 C 1.33   x    C 

2020-21 B 1.21   x     B 

2021-22 A 1.10   x     A 

 

Note: NA. 

I. Scanned copy for  information regarding current litigation, debarring 

/ expelling of the   applicant  or   abandonment  of  work   by   the   

applicant  in   schedule   “D”   and scanned   copy  of   affidavit   to    

that    effect  including  authentication    of   tender docu ments in 

schedule “E” &      furnish the  original affidavit in  Schedule-E  within  

5 (five) working da ys   of opening of Cover-II as  per clause 49. 
II. No Relationship Certificate in Schedule – A 

III. List of projects under execution  in Schedule-F 
IV. List of projects executed that  are  similar in nature to the  work as  per  

Schedule- 
V. Affidavit  of eligibility from  schedule –K to O 

VI. Certificate of  employment  of  unemployed Engineering Graduate as   
per   format Schedule-G for  Land Scape Development Agencies / Firms / 
Architect  Firm/Elecrical Contractor of  HT Class ELBOO Regd. 
Contractor 

VII. Undertaking of Bidder as  per  format Schedule G.  
VIII.  Declaration of relation in the  Dept.  if any  in Schedule I 

IX. MOU with Electrical Contractor in Schedule –J  
X. List of equipment on  Owned/lease basis in Schedule K 

XI. Affidavit  for SC/ST  Bidder  in format 

Schedule-L 
XII. Affidavit  for Physically Handicapped Bidder in  format  Schedule-M 

XIII. Affidavit  for Engineering Contractor in format 

Schedule-N 

XIV. Affidavit  for Bidder not   registered in EPFO  in 

format Schedule -O 

XV. BID  CAPACITY x Declartion:- Not Applicable        
             

103. Time Control :- (Vide   Works    Department     Office   Memorandum   No.24716   
dtd.24.12.2005   and No.8310  dtd.17.05.2006) Progress of work and  Re-scheduling 
programme. 

       a) 
 

i. The Engineer-in-Charge shall issue the letter of acceptance to the successful 
contractor.  
 The issue of the letter of acceptance shall be treated as c losu re  of the Bid process and 
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commencement of the contract. 
 

ii. Within  15   days   of  issue   of  the   letter  of  acceptance,   the   contractor  shall  
submit  to the  Engineer-in-     Charge      for     approval    a      Programme  showing      
the      general  methods, arrangements,  and  timing  for all the  activities  in  the  
Works  along  with  monthly  cash flow forecast. 

iii. To  ensure  good    progress  during  the  execution  of  the   work  the   contractors  
shall be bound   in  all cases in  which  the   time  allowed  for  any  work  exceeds  
one   month    to complete, 1/4th  of  the  whole  time  allowed  under  the  contract 
has   elapsed,  ½  of   the whole  of  the  work before  ½ of the  whole  time  allowed  
under  the  contract has  elapsed, 3/4th of  the whole of the  work before 3/4th  of 
the  whole time allowed under the contract  has elapsed. 

iv. If at  any  time  it should   appear to  the  Engineer-in-Charge  that  the  actual  

process of the  work  does   not  conform    to  the  programme  to  which  consent 

has   been   given  the Contractor   shall    produce,   at    the    request    of   the    

Engineer-in-Charge,     a   revised programme   showing   the   modifications    to   

such    programme  necessary   to   ensure completion of the  works  within the  

time  for completion.  If the  contractor does   not  submit an   updated  Programme  

within this   period,  the  Engineer-in-Charge  may  withhold  the amount  of 1% 

of the  contract value from  the  next  payment  certificate   and   continue   to 

withhold   this     amount    until   the  next  payment  after  the  date   on  which  the  

overdue Programme has  been  submitted. 
v. An  update   of  the   Programme  shall  be   a   programme  showing  the  actual  

progress achieved on each  activity and  the  effect of the  progress  achieved  on  
the  timing  of the remaining work including any changes to the sequence of the 
activities. 

vi. The   Engineer-in-Charge’s approval of the   Programme s h a l l  not a l t e r the 
C o n t r a c t o r ’ s  obligations. The Contractor may revise the Programme and 
s u b m i t  it to the Engineer-in- Charge a g a i n  at  any  time. A revised Programme 
is  to show  the  effect of Variations  and Compensation Events 
 

c) Extension of the Completion Date. 

If the  contractor fails  to  maintain  the  required  progress  in  terms   of  clause-2  of  

P-1 Contract   or  to  complete   the   work  and   clear  the   site   on  or  before   the   

contract  or extended date  of completion,  he  shall,  without prejudice  to  any  other  

right or  remedy available  under  the  law to the  Government on  account of such  

breach, pay  as  agreed compensation the amount  calculated at the rates  stipulated 

below as the Municipal Commissioner (whose  decision in writing  shall be  final and  

binding) may  decide  on  the amount  of tendered value  of the  work  for every  

completed  day  / month  (as  applicable) that  the  progress  remains  below  that  specified  

in  Clause-2  of P-1  Contract  or  that  the work  remains  incomplete.  This will also  

apply to items or  group o f  items for   which  a separate period  of completion  has b e e 

n  specified.  Compensation  @  1.5%  per  month  of for  delay  of  work,  delay  to  be   

completed  on  per   Day  basis.  Provided always that t h e total  amount   of compensation  

for delay  to  be paid under t h i s  condition  shall  not  exceed 10%  of the  Tendered 

Value  of work  or to the  Tendered Value  of the  item  or  group  o f  items  of work for 

which  a  separate period  of completion  is  originally given.  The amount of 

compensation may  be  adjusted or set-off against any  sum  payable to the  Contractor 

under  this  or any  other  contract with  the  Government. In case,   the  contractor does  

not achieve       a     particular      milestone       mentioned      in      contract    data,      
or      the rescheduled  milestone(s)  in   terms    of  Clause-2.5,   the   amount    shown    
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against  that milestone  shall be  withheld,  to be  adjusted  against  the  compensation  

levied  at  the  final grant   of extension of time.  Withholding of this amount   on f a i l u r e  to 

achieve a milestone shall be a u t o m a t i c  without a n y  n o t i c e    to   the   contractor.  

However, if   the   contractor catches     up   with    the progress    of   work    on     the    

subsequent    milestone(s),    the withheld   amount shal l  be released.   In   case    the   

contractor fails    to   make up     for the       delay      in      subsequent milestone(s), 

amount m e n t i o n e d  against each milestone missed subsequently a lso    shall be   withheld.   

However    no in te r e s t   whatsoever sha l l    be payable on such withheld amount. 

d) Bonus for early  completion 
 
Deleted 
 

e) Management meetings  
 

i. Either t h e    Engineer   or   the   Contractor m a y    require    the   other   to   
attend a management meeting.  The  business  of management meetings  
shall  be  to  review the  plans  for remaining  work  and  to  deal  with  matters   

raised  in  accordance with the early warning procedure. 
ii. The  Engineer shall record  the business of management meetings and  is to 

provide copies  of his  record    to  those    attending  the  meeting  and  to  the  

Employer.  The responsibility of the  parties  for actions  to be  taken  to be  
decided by the  Engineer either at  the  management meeting or after the  
management meeting and  stated in writing to all who attended the meeting. 

Rescission of  Contract (Amendment as  per  letter   No.10639 dt.27.05.2005 
of Works Department,  Odisha):- To rescind  the  contract (of which  rescission  
notice  in  writing  to the   contractor  under   the   hand   of  the   Municipal  
Commissioner  shall be   conclusive evidence),  20%  of the  value  of left over  
work  will be  realized  from  the  contractor as penalty. 

 

104. Building  and  other  Construction  Workers  Welfare  Cess  @  1%  of the  estimated  cost  

as per   tender    notification   read    with   latest  corrigendum   if   any   will  be   

proportionately deducted from the contractor’s bill at the time of making payment of 

each  bill. 

105. The  tenderers are  required to go  through each   clause of P.W.D.  Form  P-1  carefully 

in addition to the clauses mentioned here  in before tendering. 

 

106. A Contractor may be  black listed as  per  amendment made to Appendix XXXIV to 

OPW D Code  Vol.-II on rules  for black  listing  of Contractors vide  letter no.3365 

dt.01.03.2007 of Works Department,   Odisha. 

As per said amendment a Contractor may be blacklisted 

a) Misbehaviour/threatening of Departmental & supervisory officers during  execution  

of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c) Constant non-achievement of milestones  on insufficient and  imaginary grounds 

and non-adherence to quality specifications despite being pointed out 

d) Persistent and  intentional violation of important conditions of contract. 

e) Security consideration of the State  i.e. any action that jeopardizes the security of 

the state. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 
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107. The safety  certificate  of   the E . I.   work   will be   furnished   by   the   agencies    after 

getting necessary   verification    from    the    electrical   inspector   /   equally   

competent authority responsible for the work prior to Energisation of the building. 

108.   Percentage rate contract (vide Works Department   letter  no.8310 dt.17.05.2006) In 

case of percentage rate  tender:- 

 

i. The  Contractor has   to  mention  percentage excess or  less  over  the  estimated  

cost (In  figures   as   well as   words) in  the   prescribed  format  appended  to  

the   tender document. 

 

ii. Contractors participated in the tender  for more  than  one  work may  offer 

conditional rebate.   Rebate   offer s u b m i t t e d    in   separate  sealed   envelope    

shall be   opened, declared and  recorded first. The  rebate  so  offered  shall be  

considered  after  opening of  all packages called  in  the  same   Tender   Notice.  

The  Contractors  who  wish  to tender   for  two  or  more  works  shall submit  

separate  tender for  each.   Each   tender shall  have   the  Bid  Identification  No.,  

Name   & Sl.  No.  of the  work  (as  per  IFB)  to which they refer, written on the 

envelope. 

iii. Only percentage  quoted   shall be considered.  Percentage  quoted  by the   

Contractor should be accurately filled-in figures and  words, so that there  is no 

discrepancy. 

 

1) If any  discrepancy  is  found  in  the  percentage  quoted   in  words  and  

figures, then   the   percentage  quoted   by  the   Contractor in  words   shall 

be  taken   as correct 

2) If any  discrepancy  is  found  in  the  percentage  quoted  in  percentage 

excess/ less  and  the  total amount  quoted   by the  Contractor, then  

percentage  will be taken as  correct. 

3) The  percentage  quoted  in  the  tender  without  mentioning  excess or less  

and not supported with the corresponding amount  will be treated as  

excess. 

4) The   percentage   quoted    in   the   tender    without  mentioning   excess  /  

less supported with corresponding amount  does   not  tally with either to 

percentage excess or less then  it will be treated as  percentage excess. 

5) The   percentage   quoted    in   the   tender    without  mentioning   excess  

/  less supported with  corresponding  amount  if tallied  with  the  percentage  

then  it will be treated as  to which side the amount  tallies. 

 

6) The Contrac to r    will write percen tage  excess/ less  up  to  two  

decimal points only. 

 

7) The  tender   shall be  written  legibly and  free  from  erasures,  over  writings  

or corrections of figures. Corrections, over   writings & interpolations  

where unavoidable should be made by making out, initialing, dating and  

rewriting. 
iv. In  the   contract P1   time   is   the   essence.   The   contractor is   required   to  

maintain a certain rate of progress specify in the contract. 

 

v. The   quantity  mentioned  can   be   increased  or  reduced  to  the  extent   of  

10%  for individual  items  subject  to a  maximum  of 5%  over  the  estimated  cost.  

If it exceeds the  limit stated   above   prior  approval of  competent  authority  is  
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mandatory  before making any payment. 

vi. The    period    of   completion    is     fixed    and    cannot    be   altered    except    in    

case  of exceptional circumstances with due approval of next higher 

authority. 

vii. Bills for percentage rate tenders shall be prepared at the  estimated rate for individual items 

only and  the percentage excess or less shall be added or subtracted  from the gross amount 

of the bill. 

 

APPROVED 

Chief Executive Officer 

Rourkela Smart City Ltd. 

 

 

                                                                                                                                                   

Tenderer  (s)  is/are  requir ed   to   submit  the   information in  the   following  

Schedules 
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     SCHEDULE - A 

                                            CE RTIFICATE OF NO RE LATIONSHIP 

 

/We   hereby   certify  that   I/We* am/are* related   /  not   related(*)  to  any   officer  

of Rourkela  Smart  City Limited  of the  rank  of Assistant  Engineer & above  and  any  officer 

of the rank  of  Assistant  /Under  Secretary  and  above   of  the  Works  Department,   Govt.  of  

Odisha I/We*  am/are*  aware   that,  if  the  facts  subsequently  proved  to be  false,  my/our*  

contract will be  rescinded  with  forfeiture  of E.M.D  and  security  deposit  and  I/W e*  shall  be  

liable  to make good  the loss or damage resulting from such  cancellation. 

(*) - Strike out which is not applicable 

 
Signature     of    the 
Tenderer Date:- 

------------------------------------------------------------------------------------------------------------------------ 

----- 
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SCHEDULE –  B 

A. Brief Company  profile 

 
 

SL.NO. 
 

PARTICULAR S Name  of Bidder 
DESCRIPTION          OR 
DETAILS 

1 Name  of Bidder  

2 Legal status of Bidder (company,  Pvt. Ltd., LLP etc.)  

3 Main business of the Bidder  

4 Registered office address  

5 Incorporation date  and  number  

6 GST  Registration Certificate ( State  And Central)  

7 PAN details  

 

8 
Primary  Contact  Person    (Name,   Designation,   address, 
mobile number, fax, email) 

 

 

9 
Secondary Contact Person   (Name,  Designation, address, 
mobile number, fax, email) 

 

10 EMD  

B. Certificate of Incorporation 

 

(To be submitted by sole Bidders) 

 

C. Financial Turnover 

(To be  submitted by Sole  Bidder) 

 

The  financial turnover of the  company is provided as follows as per  Clause no 102 o f DTCN 

 2017-2018 

(Y5) 
2018-19 

(Y4) 
2019-20 
(Y3) 

2020-21 
(Y2) 

2021-22 
(Y1) 

Annual 
Turnover 

     

 

 Copy of audited financial statements or declaration from the  appointed Chartered 

Accountant to be provided as proof of the financial turnover  with UDIN no. on its 

certificate. 
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SCHEUDLE –  C 

 

WORK EXPERIENCE 

 

LIST OF SIMILAR  NATURE  OF  PROJECTS  EXECUTED   AS  PER   CLAUSE   NO  102 OF 

 

i.  

Name  

of 

Employ

er 

 

Name  

of 

locatio

n and 

name 

of 

work 

Contract 

price  in 

Indian 

Rupees/ 

Agreeme

nt no. 

Majo

r 

Items 

of 

work

s 

Date  
of 

starti
ng the  
work 
as per 

Agreeme

nt 

Stipulate

d date  of 

completi

on of the  

work as 

per 

Agreeme

nt 

Actual 
date  of 
compl
et ion 
of the 

work 

Reaso
ns for 
delay 

in 
startin

g/ 

completio

n if any 

1 2 3 4 5 6 7 8 

        

        

        

      ii. 

 
S.no Name of the 

Projects  Code 
Year 1 

Total Receipt 

from Project 

Year-2 

Total Receipt 

from Project 

Year-3 
Total Receipt 
from Project 

Year-4 
Total Receipt 
from Project 

Year-5 
Total Receipt 
from Project 

1 A      

2 B      

3 C      

Total Total of Year 

1 

Total of 

Year 2 

Total of 

Year 3 

Total of Year 

4 

Total of Year 

5 

Escalation      

Total 

(After Multiplying with) 

     

 
Note:  The  above  information is to be certified by the Engineer in Charge  / Employer not below 

the rank of Executive Engineer vide Completion Certificate. 

 

Signature of the Tenderer 

 

Date. 
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SCHEDULE – D 

 

INFORMATION   REGARDING   CURRENT   LITIGATION,  DEBARRING EXPELLING  OF 
      TENDERER  OR ABANDONMENT  OF WORK BY THE TENDERER 
 

1 a)  Is the tenderer currently 
involved in any litigation relating 
to the works. 

       Yes / No 
  

 b) If Yes : given details:  
2  Has  the tenderer or any of its 

constituent partners been  
debarred/ expelled by any 
agency  in India during the last 5 
years. 

       Yes / No 

3 a) Has  the tenderer or any of its 
constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 

 

 

       

b) If yes,  give details 

 

Note:   

              If  any   information   in   this   schedule   is   found   to   be   incorrect   or   concealed,   

qualification application will summarily be rejected. 

 

 

                                                                                                           Signature of Tenderer 
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SCHEDULE – E 

AFFIDAVIT 

 

1. The   undersigned   do   hereby   certify   that   all  the   statements  m ade   in   the   required 

attachments are  true and  correct. 

2. The undersigned also hereby  certifies that neither my / our firm / company / individuals 

                                                                                                                                    _  nor  any  of  

its constituent  partners  have   abandoned  any  road/   bridge/Irrigation  /Buildings   or  

other project  work  in  India   nor   any  contract  awarded  to  us   for  such   works   have   

been rescinded during the last five years prior to the date  of this bid. 

3. The   undersigned   hereby    authorise(s)   and    request(s)   any   bank,   person,    firm   or 

Corporation to furnish pertinent information as d e e m e d  necessary and a s  r e q u e s t e d  by 

the Department  to verify this  statement or regarding my (our)  competency and  

g e n e r a l  r e p u t a t i o n .  

 

4. The  undersigned  understands  and   agrees   that  further  qualifying  information  may  be 

requested and  agree to furnish any such  information at the request  of the Department. 

 

(Signature of Tenderer) 

Title of Officer 

Name of  Firm 

Date: 

 

 

  

         Original Affidavit sworn  before Notary Public or Executive Magistrate\ 
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Schedule-F 

EXISTING COMMITMENTS AND ON-GOING W ORKS: 

i.  

 
 

 
 

Description 
of works 

 

 
 

Place & 
State 

 

 
Contract 

No. 

 
Name  & 

Address 

of 

Employer 

 
 

Value   of 
Contract 
(`In lakh) 

 
 

Stipulated 
Period of 

Completion 

Value of 

works* 

remaining 

to be 

completed 

(`In lakh) 

 
 

Anticipated 
date  of 

completion 

        

        
 

 ii.  
 

S.no Name of the 

Projects 

Code 

Year 1 

Total Receipt 

from Project 

Year-2 

Total 

Receipt 

from 

Project 

Year-3 
Total 

Receipt 
from 

Project 

Year-4 
Total Receipt 
from Project 

Year-5 
Total Receipt 
from Project 

1 A      

2 B      

3 C      

Total Total of  
Year1st  

1  

= 

Total of 

Year 2nd  

Total of 

Year 3rd  

Total of Year 

4th  

Total of Year 

5th 

Escalation 1.10 1.21 1.33 1.46 1.61 

Total 

(After Multiplying with 

escalation) 
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Schedule-G 

 

Certificate of Employment of Unemployed Graduate Engineer 

(For  Above A  Class Contractors only) 

I/W e herby  certify that  at  present  , the  following Engineering  Personnel are  working  with 

me/in our firm/Company and  their bio-data are  furnished below: 

: 

 

S.N

o. 

Name       of 
Engineering 

Personnel 

appointed 

for 

supervising 

Contractor 

s work with 

Address 

Qualificatio

n 

Date          
of 

Appointment 

Monthly 
Emolume
nts 

Whether 
full        
time 

engageme

n t and 

continuous 

if  they are  
superannuated/ 
retired/dismissed  or 
removed personnel  
from State     Govt. 

/Central Govt./ 
PSU/Pvt. 

Companies or   any 

one ineligible  for 

Government Service 

1 2 3 4 5 6 7 

2       

3       

4       

5       

6       

7       
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Schedule-H 
 

UNDERTAKING 

 

This is to certify that 
1. My firm has  neither  been  associated , directly or indirectly , with  the  Consultant  or with 

any  other  entity  that  has   prepared the  design  ,specifications,  and  other  documents for 

the  Project  nor  has  any  person  associated  with  been  proposed as  Project  manager for 

the Contract. 

2. My firm has  not engaged any agency  and  any of its affiliates engaged by the Engineer in 

Charge  to provide Consulting services for the preparation or supervision of this work. 

3. My firm has   not  engaged  any  Engineer of Gazetted  rank  employed in Engineering 

or Administrative   duties   in   an   Engineering   Department  of  the   Government  of  

Odisha or other    Gazetted   Officer  retired  from   Government  Service   during  last  

two   years without prior  permission   of  the  Government  of  Odisha   in   wining   before   

submission of  this tender.   I  am   aware    that   my   contract  is    liable   to   cancelled   

if   either   i   or any    of my  employees   is   found     any    time   to   be    such   a   

person  who   had    not obtained   the permission of the Government of Odisha as 

aforesaid. 

4. I/W e  have  visited  the  site  and  have  fully acquainted  with  the  local  condition  

regarding the  materials  labour and  factors  pertaining to work for completion in all 

respect before submitting the tender. 

5.  I/W e    have    carefully   studied   the    conditions    of  the    Construction ,specification, 

contract condition  and  all other  documents relating  to this  work and  agree to execute the 

same accordingly. 

 

6. I/W e   solemnly   pledge   that       I/W e   shall  sincere   in   discharging   my/our   duties   as 

responsible  contractor and  complete  the  work  within the  prescribed time  limit. In case 

there  are  deviation  from the  Construction  Programme , I/W e  shall  abide by the  decision 

of  Engineer  –In-Charge    for   revision   of   programme  and   arrange    for  the   labours, 

materials, equipments etc accordingly. 

7.  In the  event  of award  of the  work  to me/us.  I/We  undertake the  entire  responsibility  for 

the  structural stability to reconstruct/replace  the  whole  or part  of the  Component of the 

structure in the  event  of failure  or improper functioning /Improper Construction within a 

period of one  year  from the  date  of completion without   asking extra  payment from the 

account of department. 

 

8. I/We  undertake that  I/We  shall not claim any escalation  of cost  on account of material, labour 

taxes from any  account in  connection  with  work  with  execution  of the  work  till the   actual 

completion  period  and   shall not  be   entertained  by  Rourkela   Smart   City Limited, 

 

9. In case of vaiolation  of  contents of department’s  tender   documents  in shape of extra 

conditions  or  in  any  form , my offer/tender  shall  be  rejected  by the  department without 

any intimations to me/us. 

 

Signature of the Tenderer 
 

Date: 

 

 



Bid for Power Supply to the Project “Rourkela One”   under Rourkela Smart City on Percentage Basis. 

 

Rourkela Smart City Ltd Page 52 
 
 

 
                                                                                  SCHEDULE – I 
                                                               
                                                             RELATIONSHIP DECLARATION 

To, 

 

       Chief Executive officer, 

     Rourkela Smart City Limited 

Subject: (Name of Work”……………  Bid reference number)  

Sir, 

       Pursuant to  clause  2 of the  ITB, it is  to  inform  that  I have  relative(s)  employed  as  an 
Officer   in   the r a n k  o f    an Assistant    Engineer/Under   Secretary under  the     
  

Department. His (Their) details are as follows. 

Relationship 

Name: 

Office 

Address 

Pursuant to clause 2 of the  ITB, I am  to submit herewith the  names  of persons who  are 

working under  my firm having near  relatives  to any  gazetted officer in the  rank  of an  

Assistant Engineer/Under Secretary in the                      Department. 

S.No Name  of the  my 

employee and  his designation 

in the  firm 

Presently 

working at 

Details of his relatives working in 
the 

Department 

   Relationship 

Name: 

Designation 

Office 

Address 

Relationship 

Name: 

Designation 

Office 

Address 

I am  also duty bound  to inform the  relationship of any subsequent  employment with any gazetted 

officer   in   the   rank   of  an   Assistant   Engineer/Under   Secretary  in   the    

   

Department.  I am  aware  that any breach  of this  condition  would  render  my firm liable  for penal 

action for suppression of facts.            

Yours Sincerely 

Signature of the    Tenderer 
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SCHEDULE  – J 

                                           MEMORANDUM OF UNDERSTANDING  

       First Party I Sri/Smt.………………………, Aged …. years, S/O- ………………………….……….,  

At / P.O. / Dist-…………… (Hereinafter called the First Part)  

                                                   AND    

Second Party I Sri/Smt.………………………, Aged …. years, S/O-  

………………………….…., At / P.O. / Dist-…………… (Hereinafter called the Second Part) having M.V. 

license registration No…………. valid up to …………..  

AND WHEREAS the First Party of 1st part is the managing partner of …………………. AND WHEREAS the 

First Party willing to appoint the Second Party to execute the E.I. portion for the tender work, 

“…………………………….”  

AND WHEREAS the Second  Party accepted the offer of First Party.  

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.  

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-

in-Charge.  

3) That, the First Party shall receive payment, signing the bill the document for the concerned work.  

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter.  

In witness where of both the party have signed in presence of  

WITNESS  

W1 –  

 

W2 – 
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Schedule-K 
 

Information (Machineries owned/possessed on lease/hire) Details of machinery possessed  

owned / leased/ hired 

 
SL Name  of the Machineries No of Machineries Owned/Hired/Leased 
No    

1 Cable drum Jack 20T/25T 0
1
-
N
o
s 

 
2 Cable Pulling Roller 1

5
0-
N
o
s 

 
3 Cable Pulling Winch 

Machine 
Nos  

4 Electrical Hand Tools  
 

01 sets  

5 Welding Machine with all 
accessories. 

01-Set  

6 Crane 15T 01-Nos  

 
 

NB. Scan  copies  of Owned  or leased  or hired  receipts/Agreements  of the  

above machineries must  be uploaded into Technical Cover. 
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Schedule-L 
AFFIDAVIT 

(Applicable  for  SC/ST Bidders) 

 

1. I, Sri/Smt/Ms……… ……………………………………,Son/Daughter/Wife  of …………..,  

hereby declare that; 

 

a. I am a registered ………..Class ST/SC C o n t a c t o r under G o v t . of  Odisha 

Or 

b. The Partnership Firm/PrivateLtd.  Company named/titled, as “….…………… ………………”  

is a registered SC/ST Contractor under G o v t . of Odisha within the  ambit   specified   in   

Works   Department    Resolution   No.   27748      dt.   11.10.77  and      I, 

Sri/Smt/Ms………………………..……… …… …,  Son/       Daughter/   Wife   of  ……………..,   

is    authorized   signatory  on  behalf of  the   Firm/Company  (scanned  authorization  

copy   with  my signature duly certified and  attested/identified has  been  submitted on-line 

with our tender). 

[Tick (a) or (b) above whichever is applicable and  fill up  accordingly.] 

 
2. As  per  Works  Department,   Govt.  of Odisha   Resolution  No.27748  dt..  11.10.77, I/My 

Firm am/is entitled  for exemption  of 50%  EMD & ISD and  accordingly, I/My Firm  have/has 

submitted tender  for the  work. 

3. I/My Firm  hereby   submit  willingness  to  avail  price  preference  as   ST/SC category 

Civil Contractor as  entitled in the aforesaid resolution. 

4. Necessary  documentary evidence(s) as  prescribed in the  Tender  Notice  at  *     in support  

of my/our   aforesaid   claim  for  exemption   of  EMD  & ISD  have/has  been   duly  up-

loaded   on- line/submitted along with my/our  tender  for the aforesaid work. 

5. In addition  to those,  other  documents and  original(s),  as  required  by CEO,  RSCL  to 

sustain my/our    aforesaid   claim   shall  be   submitted   by   me/us    within   a   week from   

the   date    of instruction/intimation of CEO,,  RSCL  through  telephone/letter/e-mail failing 

which my/our  tender shall be liable for rejection . 

(*) –Strike out which is not applicable. 

 

 

 

(Deponent) 

(Signature of the  Tenderer/Authorised Signatory in 

case of 

Partnership Firm/Company with  Seal  of the  

Firm/Company) Original Affidavit sworn  before Notary Public or 

Executive Magistrate 
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     Schedule-M 
 

   AFFIDAVIT 
 (Applicable for Contractors with Physical Disabilities) 

 

 

1. , Sri / Smt  / Ms ……………………………………………,Son / Daughter / Wife  of ………… 

….., hereby  declare  that  I am  a  registered  ………..Class  Contactor  with  Physical  

Disabilities  within the ambit prescribed in Works Department,   Odisha- Resolution No.23934  

dt.8.11.91 

 

2. As per  the  said  Resolution,  I am  entitled  for exemption  of EMD & ISD  and  accordingly  

, I have  submitted tender  for the work. 

 

3. Necessary documentary evidence(s) as  prescribed in the  Tender  Notice at    in support  

of my aforesaid  claim  for exemption  of EMD & ISD have/has been  duly up-loaded  on-  

line/submitted along with my tender  for the  work. 

4. In addition to those,  other  documents and  original(s), as  required by CEO,  RSCL  to 

sustain my    aforesaid     claim     shall  be    submitted     by    me    within     a    week  from    

the    date     of instruction/intimation  of  CEO,   RSCL   through   telephone/letter/e-mail 

failing  which  my  tender shall be liable for rejection. 

 

 

 

 

 

(Deponent) 

 

 

Original Affidavit sworn  before Notary Public or Executive Magistrate 
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Schedule-N 

 
AFFIDAVIT 

(Applicable for Engineer Contractors  Intending to Avail Ex e mp tio n of  EMD & ISD as per 
OPWD Code) 
 

1.  I, Sri/Smt/Ms………………………………….. hereby   declare as the 
Contractor/as the authorized signatory on behalf of  the 
Contractor,”…………………………………..”(Strike out  whichever is not 
applicable) do hereby solemnly affirm and  state  as  follows. 

2. That, I/we am/are a registered ………….. Class Engineer  
 
Contractor 

3. That,       I/we        herewith       claim       exemption       of     EMD      during       the  
Year……………. For participation in the  tender for this work. 
 

4. That,   I/we  have    not  exhausted  the   facility  available  to  me/us an   Engineer Contractor   
during  the  year………….   for  exemption  of  EMD  & ISD  as   per  Works  Deptt. Guideline 
& OPW D Code. 

5. That,     I/we   shall  ensure  production   of  my/our       valid   Original  Contractor’s 
Registration Certificate   (license)  after  or   during   opening   of  bids   (as   per   direction   
of CEO,    RSCL    for   the  above   work   for   verification   and    also   for  subsequent    
entry   of exemption  of  EMD  and   ISD  (if selected  as   the  contractor for  this  work  
and   availed  the exemption  of EMD  and   ISD  in  my/our license  as   per  direction  of 
CEO,RSCL,   within  such time as  directed by him failing which action, as  decided  by  
RSCL,   may  be  taken   against me/us   and  appropriate  steps   may  be  taken  by RSCL 
to facilitate execution of the tendered work 
 
 

(*)- Strike out which is not applicable 
 
 
 
 
 

(Deponent) 
 

(Signature of the T e n d e r e r /Authorised Signatory in case of 

Partnership Firm/Company with Seal of the 

Firm/Company) 

 
 

 

 

 

 

 

Original Affidavit sworn before Notary Public or Executive Magistrate 
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Schedule-O 

Affidavit 

(Applicable for  the  Bidder not  registered under EPF) 

 

I, Sri/Smt/ Ms............................................................................hereby  declare  as  the  Contractor 
/as           the          authorised           signatory          on          behalf          of          the  Contractor 

.........................................................................(Strike  out   whichever   is   not   applicable)  

do hereby  solemnly affirm and  state  as  follows. 

 

1. That  as   on  date,   I/W e    am/are   not  registered   with   RPFC(Regional  Provident  

Fund Commission) and  solemnly affirm that,  I/W e  shall follow the  “ Employees  

Provident Fund and  Misc Provision Act, 1952  & Rules /Schemes” made  there  under,  

in case  the  work is awarded to me/us 

2. That  I/We shall submit, after execution of work and  before payment of any bill, the  

detail list of labours, such  as 

 

a) Name: 

b) Father’s name: 

c) Place of Permanent  Residence: 

d) Statement of W ages  paid to them  till the completion of the Work 

 

3. The  RSCL  Authority will be  at liberty to deduct  26%  of the  labour  component amount  

of the Contract & shall retain it as  an additional security with RSCL. 

4. That.  In  case I/W e   submit  the  EPF   Registration   Certificate,   then   the  said   additional 

security shall be  released  to me  /us  by RSCL  without any interest  subject to fulfilment 
of other  Compliances/conditions. 

5. That  , this  affidavit  is  required  to  be  produced before  the  authority  of Rourkela  

Smart City Limited for tender  purpose. 

 

  That the facts stated  above  are  true to the best  of my /our knowledge. 

 

 

(Deponent 

(Signature of  the  Tenderer/Authorised Signatory in  case of  Partnership  

Firm/Company with  Seal  of the  Firm/Company) 

 

 

 

 

Original Affidavit sworn  before Notary Public or Executive Magistrate 
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ANNEXURE-I 

FORM OF AGREEMENT 

(First   page   to b e   filled up   and   signed  in  non   –judicial stamp  paper  of  worth 

Rs.100/-) 

 

 

This contract made   on Dt……………………between   Rourkela Smart   City 

Limited (RSCL)  , hereinafter  called  “  the  employer” and  ……………………..( name and  

address   of the selected bidder), hereinafter called “the Contractor” 

 

 Whereas, the employer is desirous that the Contractor shall execute “Power Supply to the Project 

“Rourkela One”  project under Rourkela Smart City on Percentage Basis. 
.”. 
 

vide          Bid Reference  no……… ……/Dt…… …,,,,,,,(hereinafter   called    “the    work”)   and    the 

employer    has   accepted the  bid of the  Contractor for execution  and  completion  of such  works 

and  rectifications of            defects            ,            if                any,             at             an             accepted 

tender/contract       price        of Rs………………………… ………….(Rupees                           ) only. 

 

Now, therefore, it is herby agreed  upon  by RSCL  and  the Contractor as  follows: 

 

1. In  this    contract,  words   and   expressions    shall have   the   same    meanings    as   

are respectively assigned  to  those   in  this  DTCN  and  the  Contract form  as  a  whole.  

The DTCN and  agreement shall be  deemed to form and  be  read  as  construed as  part  

of this contract with  a  view to maintaining  the  sanctity  of this  contract for successful  

execution and  completion  of the  work  unless  otherwise  clarified/redefined  at  a  later  

stage during the Contract remains in force including the defect liability period. 

2. In  consideration  of the  payments  to  be  made by  the  employer,  the  Contractor herby 

covenants with the  employer to execute and  complete the  work and  rectify the  defects 

therin, if any , in conformity with the provisions of this contract. 

3. The  employer hereby  covenants to pay the  Contractor in consideration of the  execution 

and  completion  of the  work and  for rectification  of defects  , if any , wherein  the  contract 

price  or  such  other  sum,  as  may  become payable  under  the  provisions  of the  contract 

and  in the manner  prescribed under  this Contract. 

4. The  following  documents shall  be  deemed to form,  read  and  construed in  

conjunction with other  portions/clauses/conditions of this contract and  DTCN. 

 

I. DTCN invited for the work including the Short  Notice 

II. Contractor’s Bid and  negotiation correspondence , if any 

III. Letter  of Acceptance/Letter of Intent for the W ork(LOA/LOI) 

IV. Notice    to   proceed   with   the   work   (Work   Order)    to   be   issued   by   

RSCL and   subsequent  instructions    of  RSCL    to  the   selected    

Bidder    subject   to confirmation  of  the  same,   if  required  ,  by  RSCL  

through   written  notice  to  the selected bidder. 

V. P1 Agreement  which includes Items, Quantities, Rates  and  Amounts of the 

work to be duly signed by RSCL  and  the Contractor. 

VI. Copy  of  agreements   drawn   by  the   contractor  with   electrical  Contractor   

vide scope of work of DTCN for Electrical Works. 
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VII. Instruction/intimation   of  RSCL   for  execution   of  extra    work/item/quantity  

found essential  for     the      work     and      corresponding      rates    not     

covered   in      the agreement/DTCN  /Financial  Bid  and  also  

curtailment/exclusion  of  any  items  of the Financial Bid from execution. 
VIII. Drawing,  design,  work  programme  or  part  thereof  submitted  by  the  

contractor and duly approved by RSCL  with or without modification. 

IX. Letter/  Intimation/ Instruction( including physically and  over  telephone) of 

RSCL for repair/replacement/ defect rectification, if any, with respect to modified 

quality/specification for such  repair/ replacement/ defect rectification work and  

allowed time  to accomplish  the  same either  during  the  execution  of the  work  

or during    the defect   liability   period   of  365   days    from   the   officially   

declared /notified/noted   date    of   completion   of   the   whole   work   including   

additional/curtailed  items/  quantities  of the  work  as  per  direction  of RSCL.  

RSCL  reserve the right to declare/ note  the  date  of completion  of the  original 

work and  date  of expiry of defect liability period which will be binding upon  the 

Contractor. 

 

 

In witness whereof , the  aforesaid two parties have  entered  into this contract 

on the date  mentioned above. 

 

 

                          Binding Signature of Employer signed by…………………….. 

(for and on behalf of Rourkela Smart  City Limited-Employer) 

 

Binding Signature of Contractor  signed by………….. 
(authorised  signatory  in  case  of  firm/company  with  applicable  authorisation 

letter/declaration attached to this Contract) 

 

 

In presence of witnesses 

1. Name:  

   Address:  

    Tel No: Signature 

2. Name:  

   Address:  

    Tel No: Signature 

  

  

Signature of Contractor                                     Signature of Employer 
(Authorised Signatory with  Seal)                    

(Authorised Signatory with Seal) 
(Authorised Signatory with Seal) 
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Annexure-III 

All Financial Transaction Related to  the  Project must be  abide with the  Following 
Instruction 

Category-1(Banks with composite score 50 and above with Brancheds 100 and 
above) 

As  per Govt. of  Odisha Finance Department No. 22857 /F  Dt.19.08.2021  or  any 
amendment “Selection of  Banks for  handling business and deposits of  State Public 
Sector Undertakings (SPSUs) and State Level Autonomous Societies (SLASs) for 
the years 2021-22 followings banks have been selected for   handling Business & 
Deposits (Copy attached) for  Ref.:- 

Public Sector Banks Private sector banks 

1 State Bank of India 14 Axis Bank Ltd 

2 Punjab National Bank 15 ICICI Bank 
3 UCO Bank 16 Bandhan Bank 

4 Union Bank of India 17 HDFC Bank 
5 Indian Overseas Bank RRBs & OSCB 

6 Canara Bank 
7 Indian Bank 
8 Bank of India 15 Odisha Gramya Bank 
9 Bank of Baroda 16 Utkal Grameen Bank 

10 Central Bank of India 17 Odisha State Co-Op. Bank 

Category-II (Bank with composite secore 60 and above with Branches 50-99) 

                    Private Sector Bank Small Finance Bank 

18 Indusland Bank 19 Suryodaya SFB 
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Annexure-IV 

FORM OF BANK GUARANTEE 

[Performance Security/Additional Performance Security] 

To  

_____________________________________ [name of Authority] 

_____________________________________ [address of Authority] 

WHEREAS________________________________________[name and address of Contractor] 

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) 

No. _______________Dated_____________ for construction of 

________________________________[name of the Project] (hereinafter called the “Contract”). 

AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ 

Additional Performance Security} for due and faithful performance of its obligations, under and 

in accordance with the Contract, during the {Construction Period/ Defects Liability Period and 

Maintenance Period} in a sum of Rs….. Lakhs. (Rupees ………..…..  Lakhs) (the “Guarantee 

Amount”1). 

AND WHEREAS we, ………………….. through our branch at …………………. (the “Bank”) 

have agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of 

Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 

as follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor’s obligations during the {Construction Period/ Defects 

Liability Period and Maintenance Period} under and in accordance with the Contract, and 

agrees and undertakes to pay to the Authority, upon its mere first written demand, and 

without any demur, reservation, recourse, contest or protest, and without any reference to 

the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 

Authority shall claim, without the Authority being required to prove or to show grounds or 

reasons for its demand and/or for the sum specified therein. 

2. A letter from the Authority, under the hand of an officer not below the rank of General 

Manager of Rourkela Smart City Ltd., that the Contractor has committed default in the due 

and faithful performance of all or any of its obligations under and in accordance with the 

Contract shall be conclusive, final and binding on the Bank. The Bank further agrees that 

the Authority shall be the sole judge as to whether the Contractor is in default in due and 

faithful performance of its obligations during and under the Contract and its decision that 

 
1 Guarantee Amount for Performance Security and Additional Performance Security shall be calculated as per 

Contract. 
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the Contractor is in default shall be final and binding on the Bank, notwithstanding any 

differences between the Authority and the Contractor, or any dispute between them 

pending before any court, tribunal, arbitrators or any other authority or body, or by the 

discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank 

were the principal debtor and any change in the constitution of the Contractor and/or the 

Bank, whether by their absorption with any other body or corporation or otherwise, shall 

not in any way or manner affect the liability or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 

proceed against the Contractor before presenting to the Bank its demand under this 

Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the 

Bank under this Guarantee, to vary at any time, the terms and conditions of the Contract or 

to extend the time or period for the compliance with, fulfillment and/ or performance of all 

or any of the obligations of the Contractor contained in the Contract or to postpone for any 

time, and from time to time, any of the rights and powers exercisable by the Authority 

against the Contractor, and either to enforce or forbear from enforcing any of the terms and 

conditions contained in the Contract and/or the securities available to the Authority, and 

the Bank shall not be released from its liability and obligation under these presents by any 

exercise by the Authority of the liberty with reference to the matters aforesaid or by reason 

of time being given to the Contractor or any other forbearance, indulgence, act or omission 

on the part of the Authority or of any other matter or thing whatsoever which under any 

law relating to sureties and guarantors would but for this provision have the effect of 

releasing the Bank from its liability and obligation under this Guarantee and the Bank 

hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security 

now or which may hereafter be held by the Authority in respect of or relating to the 

Contract or for the fulfillment, compliance and/or performance of all or any of the 

obligations of the Contractor under the Contract. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force 

for the period specified in paragraph 8 below and unless a demand or claim in writing is 

made by the Authority on the Bank under this Guarantee all rights of the Authority under 

this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities 

hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim 

 
$Insert date at least 24 (Twenty four)  Month  from the date of issuance of this Guarantee (in accordance with Clause 

29 of the DTCN).  
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under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be 

discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 

previous express consent of the Authority in writing, and declares and warrants that it has 

the power to issue this Guarantee and the undersigned has full powers to do so on behalf of 

the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed 

to the Bank at its above referred branch, which shall be deemed to have been duly authorized 

to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be 

deemed to have been given at the time when it ought to have been delivered in due course 

of post and in proving such notice, when given by post, it shall be sufficient to prove that the 

envelope containing the notice was posted and a certificate signed by an officer of the 

Authority that the envelope was so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and 

effect for up to the date specified in paragraph 8 above or until it is released earlier by the 

Authority pursuant to the provisions of the Contract. 

12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 

15(a) is hereby excluded.  

13.     This guarantee shall also be opera table at our……………….. Branch at Rourkela , from 

whom, confirmation regarding the issue of this guarantee or extension / renewal thereof 

shall be made available on demand. In the contingency of this guarantee being invoked and 

payment thereunder claimed, the said branch shall accept such invocation letter and make 

payment of amounts so demanded under the said invocation 

14. Bank Detail of Rourkela Smart City Ltd. 

S.No. Particulars 

1 Name of Bank State Bank of India 

2 Name of Branch Udit Nagar Branch 

3 A/c No 36450132867 

4 Type of A/c Saving Bank A/c 

5 IFSC SBIN0007474 

 

Signed and sealed this ………. day of ……….., 20……… at ……….. 

SIGNED, SEALED AND DELIVERED 

           For and on behalf of the Bank by: 
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(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 
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Annexure-IV 

Format for Power of Attorney for signing of BID 

(Refer Clause Annexure-II) 

Know all men by these presents, We…………………………………………….. (name of the 

firm and address of the registered office) do hereby irrevocably constitute, nominate, appoint 

and  authorize Mr./ Ms (name), …………………… son/daughter/wife of 

……………………………… and presently residing at …………………., who is presently 

employed with us/ the Lead Member of our Joint Venture and holding the position 

of……………………………. , as our true and lawful attorney (hereinafter referred to as the“ 

Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are necessary 

or required in connection with or incidental to submission of our BID for the “Power Supply 

to the Project “Rourkela One”  project under Rourkela Smart City on Percentage 

Basis.”  Project proposed or being developed by the Rourkela Smart City Ltd. (the “Authority”)  

including but not limited to signing and submission of all applications, BIDs and other 

documents and writings, participate in Pre-BID and other conferences and providing 

information/ responses to the Authority, representing us in all matters before the Authority, 

signing and execution of all contracts including the agreement and undertakings consequent to 

acceptance of our BID, and generally dealing with the Authority in all matters in connection with 

or relating to or arising out of our BID for the said Project and/ or upon award thereof to us 

and/or until the entering into of the EPC Contract with the Authority. AND we hereby agree to 

ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused to 

be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power 

of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers 

hereby conferred shall and shall always be deemed to have been done by us.  
 

IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2…..  

 

For …………………………..                     

(Signature, name, designation and address)  

of person authorized by Board Resolution   

(in case of Firm/ Company)/ partner in case 

of  : Partnership firm   “Copy enclosed” 

 

 Witnesses  

 

1. 
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2. 

Accepted 

…………………………… 

(Signature) 

(Name, Title and Address of the Attorney)                                                 (Notarised) 

(Person identified by me/ personally appeared before me/) 

Attested/ Authenticated* 

(*Notary to specify as applicable) 

(Signature Name and Address of the Notary) 

Seal of the Notary 

Registration No. of the Notary 

Date:……………… 
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SCOPE OF WORK & TECHNICAL SPECIFICATION ELECTRICAL of the  Workt 

“Power Supply to the Project “Rourkela One”  project under Rourkela Smart City 

on Percentage Basis 
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Scope oF Work 
 

Complete Scope of work has divided in following four Parts: 

The Scope includes Supply, Erection, Testing and Commissiong of 13 mtr long 150 X 

150mm RS joist poles along with the all electromechanical accessories and 3CX300 mm2 

33KV XLPE cable (Armoured) A2XFY HT Cable as per the attached Annexture. 

The Scope also includes liasoning work for the charging/Commisioning of the 33KV line. 

 
 

ANNEXTURE  
Sl.N

o Material Description 
Unit 

Qty 

1 13 mtr long 150 X 150mm RS joist No 6 

2 33KV 4-Pole structure with 13 Mtr long poles No 1 

3 33KV DP on both side of cable  No 1 

4 3CX300 mm2 33KV XLPE cable (Armoured) A2XFY Mtrs 900 

5 

Heat Shinkable jointing kit for 3CX300mm2 33KV XLPE Cable 

Indoor Type 
Nos 2 

  

Heat Shinkable jointing kit for 3CX300mm2 33KV XLPE Cable 

Outdoor Type 
Nos 2 

7 

Excavation of Soil and preparing of cable looping chamber by brick 

mesanary work with filling of soil and sand. Cum 337.5 

8 

Laying and commissioning of HT XLPE cable with horizontal 

drilling by providing casing/Liner. Mtrs 450 

9 

Fixing of GI pipe with excavation in all type of soil PCC 1:2:4 around 

the pipe, backfilling, clamping at two place of DP by providing 

suitable type of GI clamp, bolt and Nuts plugging of ends of the GI 

pipes with M seal after cable laying. 

Nod 2 

10 Cable Route Marker LS 1 

11 GI flat earthing50X6 MM for cubical earthing Kg 60 

12 
GI pipe earthing, 40mm Dia medium gauge 3 Mtrs long for cubical 

earthing. 
Nos 8 

13 Material and machinaries for earthpit for cubical earthing Nos 8 

14 Charcol, Solt etc  for earthpit for cubical earthing Nos 8 

15 GI pipe rise for UG cable Mtrs 2 

16 
HDPE pipe, 8", 10 Mtr ( Spec PE80-PN8, 200MM 

dia)(205*2=410Mtrs) 
No 41 
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17 

33KV 1250 Amp Isolator without earth switch with PI for proposed 

line No 1 

18 Isolator mounting channel 75x40x6mm channel kg 61.2 

19 

Cabntilever channel for supporting Isolator Arm 100x50x6mm 1.5 

mtrs long, 6nos for one no of isolator 
Kg 27.6 

20 

Angle for cantilever arrangement for isolator 50x50x6mm 1.5 mtrs 

long, 6nos for one no of isolator 
Kg 13.5 

21 

75x40x6mm Channel 1.5 mtr long 2 Nos for supporting the isolator 

handle. Kg 10.2 

22 GI pipe earthing, 40mm Dia medium gauge 3 Mtrs long. Nos 1 

23 25X6mm GI Earthing Flat Kg 50 

24  Material for Masonary for Earthing pit Nos 1 

 25 Charcol, Solt etc  for earthpit for  earthing Nos 1 

 26 Erection Charge of Joist Pole    

 27 Erection Charge of other Items    

 28 Mislanious (Transportation,Stock Storage etc)     
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PROCEDURE UNDER E-TENDERING 

INSTRUCTIONS TO APPLICANTS 

 

DEFINITIONS: 

 

a) Tender portal: The e-Procurement Portal of Government of Odisha introduced for the process of e-

Tendering which can be accessed on https://www.tendersodisha.gov.in. 

b) Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued from 

registered certifying authorities (CA) as stipulated by Controller of Certifying Authorities 

(CCA), Government of India such as n- Code, Sify, TCS, MTNL, e-Mudhra is mandatory for 

all users. 

c) For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed 

by all the users. 

Words in capital and not defined in this document shall have the same meaning as in the Request for 

Proposal (“BID”). 

1. PARTICIPATION IN BID: 

 

1.1 PORTAL REGISTRATION: 

 

The Contractor/Bidder intending to participate in the bid is required to register in the portal using 

his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid Digital 

signature certificate (DSC) to his/her unique Login ID. He / She has to submit the relevant 

information as asked for about the firm/contractor. The portal registration of the bidder/firm is 

to be authenticated by the State Procurement Cell after verification of original valid 

certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT Clearance 

Certificate (for procurement of goods) /GST Certificate of the concerned bidder. The time period 

of validity in the portal is at par with validity of RC/ VAT Clearance/GST Certificate. Any 

change of information by the bidder is to be re authenticated by the State Procurement Cell. 

After successful authentication bidder can participate in the online bidding process. 

 

1.2 Bidders participating through Joint Venture shall declare the authorized signatory through 

Memorandum of Understanding duly registered and enroll in the portal in the name and style of 

the Joint venture Company. It is mandatory that the DSC issued in the name of the authorised 

signatory is used in the portal. For participating in the tender, the authorized signatory holding 

Power of Attorney shall be the Digital Signatory. In case the authorized signatory holding Power 

of Attorney and Digital Signatory are not the same, the bid shall be considered non-responsive. 

 

1.3 Any third party/company/person under a service contract for operation of e- Procurement system 

in the State or his/their subsidiaries or their parent companies shall be ineligible to participate 

in the procurement process that are undertaken through the e-Procurement system irrespective 

of who operates the system. 

 

2. LOGGING TO THE PORTAL: 

 

The Contractor/Bidder is required to type his/her Login ID and password. The system will again ask 

to select the DSC and confirm it with the password of DSC as a second stage authentication. 
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For each login, a user’s DSC will be validated against its date of validity and also against the 

Certificate Revocation List (CRL) of respective CAs stored in system database. The system 

checks the unique Login ID, password and DSC combination and authenticates the login process 

for use of portal. 

 

3. DOWNLOADING OF BID: 

The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience before the closing 

date and time of submission. 

 

4. CLARIFICATION ON BID: 

          The bidder may ask question related to tender online in the e-procurement portal within the 

period of seeking clarification. The Officer inviting the bid /Procurement Officer-Publisher will 

clarify queries related to the tender. 

 

5. PREPARATION & SUBMISSION OF BID 

 

5.1 Detailed BID may be downloaded from Tender Portal for detail study and preparation of his bid 

and the Application may be submitted online following the instructions appearing on the screen. 

 

5.2 The following shall be the form of various documents in the Application: 

 

A. Only Electronic Form (to be uploaded on the Tender Portal) 

 

(a) Power of Attorney for signing the Application 

(b) If applicable, the Power of Attorney for Lead Member of JV; 

(c) Copy of Memorandum of Understanding between JV partners, if applicable. 

(d) Copy of Memorandum of Understanding with Associate, if applicable. 

(e) Technical proposal as per format prescribed as per clause no 102 of BID 

(f)  Bid Security  for validity of 180 day  as mentioned in the Instruction to Bidder or as per DTCN  

(g) Price Bid as per BOQ. 

(h) Other documents as per requirement of BID. 

5.3 The Applicant shall upload scanned copies of the documents as specified in 

5.2(A) above on the Tender Portal in designated locations of Technical Proposal and Price Bid(BOQ) 

before 17:00 hours Indian Standard Time on the Application due date i.e. on 31.03.2023 (date 

to be specified). 

5.4 It may be noted that the scanned copies can be prepared in file format i.e. PDF and/or JEPG only. 

The Applicants can upload a single file of size of 5 MB only but can upload multiple files. 

5.5 The bidder shall log on to the portal with his /her DSC and more to the desired tender for up loading 

the documents in appropriate place one by one simultaneously checking the documents. 

5.6 Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and 

take print out of the system generated summary of submission to confirm successful uploading 

of bid. 

The bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before the 

due date and time of opening. 

5.7 Each process in the e-procurement is time stamped and the system can detect the time of log in of 

each user including the Bidder. 

5.8 The Bidder should ensure clarity/legibility of the document uploaded by him to the portal. 
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5.9 The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender 

5.10 The bidder should check the system generated confirmation statement on the status of the 

submission. 

5.11 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 

5.12 The tender inviting officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 

5.13 The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Price Bid(BOQ) duly filled in. 

5.14 The Bidder will not be able to submit his bid after expire of the date and time of submission of 

bid (server time). The date and time of bid submission shall remain unaltered even if the 

specified date for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

6. SIGNING OF BID: 

The ‘online bidder’ shall digitally sign on all statements, documents, certificates uploaded by him, 

owning responsibility for their correctness /authenticity as per IT ACT 2000. If any of the 

information furnished by the bidder is found to be false / fabricated / bogus, his EMD/ Bid 

Security shall stand forfeited & his name shall be recommended for blocking of portal 

registration and the bidder is liable to be blacklisted. 

7. SECURITY OF BID SUBMISSION: 

7.1 All bid uploaded by the Bidder to the portal will be encrypted. 

7.2 The encrypted Bid can only be decrypted / opened by the authorized openers on or after the due 

date and time. 

8. RESUBMISSION AND WITHDRAWAL OF BIDS: 

8.1 Resubmission of bid by the bidders for any number of times before the final date and time of 

submission is allowed. 

8.2 Resubmission of bid shall require uploading of all documents including price bid a fresh. 

8.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system 

shall consider only the last bid submitted. 

8.4 The bidder should avoid submission of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam or power failure etc. 

8.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 

scanned copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting 

Tender) citing reasons for withdrawal. The system shall not allow any withdrawal after expiry 

of the closure time of the bid. 

9 OPENING OF THE BID: 

9.1 Bid opening date and time is specified during tender creation or can be extended through 

corrigendum. Bids cannot be opened before the specified date & time. 

9.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 

9.3 The bidders & guest users can view the summary of opening of bids from any system. Contractors 

are not required to be present during the bid opening at the opening location if they so desire. 

9.4 In the event of the specified date of bid opening being declared a holiday for the Officer inviting 

the Bid, the bids will be opened at the appointed time on the next working day. 

9.5 Combined bid security for more than one work is not acceptable. 

10. EVALUATION OF BIDS: 

10.1 All the opened bids shall be downloaded and printed for taking up evaluation. 

The officer authorized to open the tender shall sign and number on each page of the documents 

downloaded and furnish a certificate that “the documents as available in the portal containing--

- nos of pages”. 
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10.2 The bidder may be asked in writing/ online to clarify on the uploaded documents provided in the 

Technical Bid, if necessary, with respect to any doubts or illegible documents. The officer 

inviting tender may ask for any other document of historical nature during Technical evaluation 

of the tender. Provided in all such cases, furnishing of any document in no way alters the 

Bidder’s price bid. Non submission of legible documents may render the bid non-responsive. 

10.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which 

the bid of the bidder will be evaluated on its own merit. 

10.4 The Technical evaluation of all the bids shall be carried out as per information furnished by 

Bidders. 

10.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders. 

10.6 The financial bids of the technically responsive bidders shall be opened on the due date of 

opening. The Procurement Officer-Openers shall log on to the system in sequence and open the 

financial bids. 

10.7 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 

10.8 At the time of opening of “Price Bid(BOQ)”, bidders whose technical bids were found responsive 

and qualified  will be opened. 

10.9 The responsive bidders’ name, bid prices will be announced. 

10.10 Procurement Officer-Openers shall sign on each page of the downloaded Price Bid(BOQ). 

10.11 Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 

10.12 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 

with the approval of concern Chief Engineer / Head of Department. 

10.13 The L-1 bidder shall have to produce the original documents in support of the scanned copies 

and statements uploaded in the portal within 5 days of opening of price bid. 

DISCLAIMER 

The Applicant must read all the instructions in the BID and submit the same accordingly 

 

 

 

 

 

 

 

 

 


