



Letter No.RSCL/2527

Date: 02.02.2021

Corrigendum Notice-3

With reference to Detail Tender Call Notice (DTCN) for the following Projects with Bid ids “

- i) Construction of Civil Township Ruptrol Drain in Rourkela on Percentage Rate Basis a with Bid id RSCL/2325-(i) Dated 01.01.2021
- ii) Construction of Civil Township Drain (From Link Road to Balughat) in Rourkela on Percentage Rate Basis with Bid id RSCL/2325-(ii) Dated 01.01.2021
- iii) Construction of Government College Drain in Rourkela on Percentage Rate Basis with Bid id RSCL/2325-(iii) Dated 01.01.2021.
- iv) Construction of Reebok Showroom Udit Nagar Drain and DAV Pond-Hanuman Vatika Drain in the Rourkela on Percentage Rate Basis with Bid id RSCL/2325-(iv) Dated 01.01.2021
- v) Construction of Basanti Colony-Sarana Chowk Drain on Percentage Rate Basis with Bid id RSCL/2325-(V) Dated 01.01.2021
- vi) Construction of Madhusudan Pallia (Malgodown Road) Power House Road Drain and Railway Colony Ispat Hotel Drain in Rourkela on Percentage Rate Basis with Bid id RSCL/2325-(vi) Dated 01.01.2021
- vii) Construction of the Gopabandhu Palli Nala Road Drain on Percentage Road Basis with Bid id RSCL/2325-(Vii) Dated 01.01.2021
- viii) Construction of Drain Gopabandhu Pali Gandhi Road Birsa Chowk Road in Rourkela on Percentage Rate Basis with Bid id RSCL/2325-(Viii) Dated 01.01.2021 are invited by Chief Executive Officer, Rourkela Smart City Limited are hereby modified as follows:

| Sl. No | Particular | Original Description | Revised Description |
|---------------|--------------------------------|--|---|
| 1 | 2ELIGIBLEBIDDERS (RSCL/2325-i) | 2.1This Bid is open to all Special Super class contractors as per OPWD Code | 2.1This Bid is open to all Super class contractors as per OPWD Code, |
| 2 | Schedule K | S.No. 5. 8 to 12 ton Power Roller S.No.6 Paver Finisher S.No.7 Batch Mix HMP 100-200 | S.No. 5. Deleted S.No.6 Deleted S.No.7 Self loader machine i.e, AJAX Fiori Argo 4000 (4 cum capacity per loading in 40 minutes) /Concrete Batching Plant |
| 3 | DTCN Para 15 | The work is to be completed in all respects within Six (6) calendar months from the date | The work is to be completed in all respects as per Contract Data from the date of issue |

| | | | |
|----|-----|---|--|
| | | of issue of work order..... imposed (Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I). | of work order..... imposed (Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I). |
| 4. | BOQ | Unit of Reinforcement Steel is mentioned as “Qtl” | Unit of Reinforcement Steel to be read as “Kg” |

Sd/-

Chief Executive Officer, RSCL