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INVITATION FOR BIDS (IEB)

NATIONAL COMPETITIVE BIDDING

o

ROURKELA
SMART CITY LTD.

Bid Id No. RSCL/1323/2025/ Dated 17/09/2025
NATIONAL COMPETITIVE BIDDING

Painting works in Big Recreational Park at Koel Nagar on
Percentage Rate Basis.

Date of Invitation of Bid

22/09/2025

Pre- bid

26/09/2025 at 12:30 Hrs.

Last date and time for
receipt of bids

08/10/2025 at 17:00 Hrs.

opening of bids

Last date of Physical 09/10/2025 at 15:00 Hrs.
Submission of Bid
Time and date of 09/10/2025 at 16:00 Hrs.

Place of Sale/Receiving of
bids

Online mode only

Officer inviting bids

The Chief Executive Officer, Rourkela Smart City
Limited, Rourkela, Odisha

Officer of Accepting
bids

The General Manager(E&T), Rourkela Smart City
Limited, Rourkela, Odisha

Rourkela Smart City Ltd
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CHECK LIST TO BE ENSURED BY THE BIDDER

S.No. Particular Reference Whether Reference
to to Page
DTCN no.
Clause
Yes No
01 Cost of tender paper Rs.7,100.00 Including GST | No.4 &
(Scanned copy of financial instrument shall be | 5(i)
furnished)
02 E.M.D No.5(i) & 20
03 Copy of valid Registration Certificate No.5 (i) & 21
04 Copy of PAN Card No.5 (i) & 21
05 Turn over certificate No. 111 (h)
06 No Relationship Certificate in Schedule — A No.35
07 Information regarding current litigation, debarring No0.49
/expelling of the tender or abandonment of the
work by the tenderer (Schedule-D)
08 Affidavit (Schedule-E) No.49
09 Works Experience : List of projects under Schedule-F & Schedule -C
execution/ executed that are similar in nature to
the work
10 M.O.U. (Memorandum of Understanding duly Not Applicable No-—8-&
notarized) with eligible registered electrical ScheduleJ
contractor having valid HT. license;
11 Affidavit for Eligible Class of Contractor e-mail Schedule K to
ID & Contact no Schedule-O

Rourkela Smart City Ltd
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CONTRACT DATA

A.GENERAL INFORMATIONS

S. No. Item Detail
1 Name of Work Painting works in big recreational park at Koel Nagar on Percentage
Rate Basis.
2 Employer Rourkela Smart City Limited
3 Employer’s The Chief Executive Officer
Representative
4 Estimated Cost Rs.40,27,701/-,(Rs. Forty Lakhs and Twenty Seven-Seven
Hundred and One Only) Excluding GST
B. BID INFORMATION
5 Intended completion period/Time Two (2) Calendar Months
period assigned for Completion
6 Last Date & time of online submission | Date: 08/10/2025.
of Bid Time 17:00 hours
7 Cost of Bid Document
i Bank draft amount Rs.7,100/- Including GST
ii in favour of RSCL (Smart City Mission Grant Fund)
iii | payable at Rourkela
8 Earnest Money Deposited
i In Form of Bid DD, TDR,FDR Rs.41,000/- (Rs. Forty One Thousand
BG etc. only)
i In favour of RSCL (Smart City Mission Grant Fund)
iii payable at Rourkela
iv | Type of instrument As specified in the bid document
9 Period of submission of original Bid security | Date: 22/09/2025 to 09/10/2025 15:00
and Demand draft towards cost of Bid | Hours
documents in the office of the Chief
Executive Officer, Rourkela Smart City Ltd,
Rourkela
10 Bid validity period 90 days
11 Currency of Contract Indian Rupee
12 Language of Contract English
13 Retention Money 5(five)%
14 Price Adjustment in Not Applicable in this tender

Rourkela Smart City Ltd

Page 5




1.

Rourkela Smart City Ltd

Bid for Painting works in Big Recreational Park at Koel Nagar on Percentage Rate Basis

Instruction to Bidders (ITB) e- procurement
(Relevant clauses in the DTCN/Bid document shall be superseded)

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1. The authority belonging to the major discipline is competent to invite tender
of composite bids. Hewill alsonominate the GM (E &T), Rourkela Smart City
Limited, who will deal with all matters relating to the bids in the invitation of bids.

1.2. For composite tender, estimated cost of each component should be clearly
indicated in addition to combined estimated cost put to tender. The eligibility

of bidders will correspond to the combined estimated cost of different components

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and
the rules / amendments issued there under from time to time. If he fails to do so, it
will be considered a breach of the contract and the GM (E&T) may at his discretion

Without prejudice to any other rightorremedy available under law,cancel
the contract. The contractor shall also be liable for any pecuniaryy liability arising
on account of any violation of the provisions of the said Act by him.

1.4. The contractor shallbe deemed to have satisfied himselfas to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill
of Quantities, all of which shall, except in so far as it is otherwise provided
inthe Contract, cover all his obligations under the Contract (including those
in respect of the supply of goods, materials, plant & services or of contingencies
for which there is a Provisional Sum) and all matters and things necessary
for the proper execution and completion of the work and the remedying of any
defects therein.

1.5. The successful bidder shall complete the works by theintended completion date
specified in the Contract data.
1.6. Throughout these bidding documents, the terms “bid and tender” EMD and Bid
Security and their derivatives (bidder / tenderer, bidding / tendering, etc.) are
synonymous.
1.7.In case the tender for composite work includes in addition to main work / building
work all other ancillary works such as sanitary and water supply installations
drainage installation, electrical work, horticulture work, roads, paths ,sculpture
and mural paintings  etc. , the bidder apart from being a registered civil Contractor
of appropriate class must associate himself with agencies of appropriate class
those who is eligible to tender for sanitary and water supply drainage,
electrical , horticulture works, artistic & sculpture works in the composite
tender. Intending Employers are not required to produce any documents viz.
copy of Registration, PAN at the time of purchase of tender documents but
will be required for verification purpose at later stage.
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1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The
Contractor/ Bidder intending to participate in the bid is required to register in the
Portal with some information about the firm/Contractor. This is a onetime activity
for registering in Portal. During registration, the contractor has to attach a
Digital Signature Certificate (DSC) to his / her unique user ID. The DSC used

must be of appropriate class (Class I or Class 1)}
issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL
e-Mudra etc.

1.8.1 To log on to the portal the Contractor/Bidder is required to type his/her
username and password. The system will again ask to select the DSC and
confirm it with the password of DSC. For each login, a user's DSC will
validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The
system checks the unique ID,password and DSC combinationand
authenticates the login process for use of portal.

1.8.2 The tender documentsuploaded by the Tender Inviting Officerin
Website www.tendersodisha.gov.in, will appear inthe section of
Upcoming Tender” before the due date of tender sale. Once the due date has
arrived, the tender will move to “Active  Tender” Section of the
homepage. Only asmall notification will be published in the newspaper
specifying the work details along with mention of the specific website for
details. The publication of the tender will be for specific period of time
tillthe last date of submission of bids as mentioned in the ‘Invitation for
Bid’ after which the same will be removed from the list of Active tenders.
Any bidder can view or down load the bid documents from the web site.

1.8.3 Contractor exempted from payment of EMD/ Bid security will be able to
participate the tender directly by uploading documentary evidences
towards his eligibility for such exemption.

1.8.4 Ifthesoftware application hasthe provision of payment of costof tender

document through payment gateways of authorized bankers by directly
debiting the account of the bidders, bidders will be required to avail on-
line payment.

1.9 The bidder intending to participate in the bid on-line shall prepare the bid
security and demand draft towards cost of bid as per IFB (except for
exempted contractors) and up load the scanned copy of the draft and bid
security to the portal against the bid where he is participating and the
original shall be deposited to the tender inviting officer within the period
specified in the “contract data”. If the Bidder fails to deposit the original bid
security and demand draft towards cost of bid within the stipulated time his
bid shall be rejected and action as per prevailing rule shall be taken.

1.10 In the case of any failure, malfunction, or breakdown of the electronic system
used during the e-procurement process, the tender inviting officer shall
not accept any responsibility for failures or breakdowns other than in
those systems strictly within their own control.

1.11  Any third party/company/person under a service contract for operation
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of e- procurement system in the State or his/their subsidiaries or their
parent companies shall be ineligible to participate in the procurement
processes that are undertaken through the e-procurement system
irrespective of who operates the system.

2. ELIGIBLE BIDDERS:

2.1 This Bid is open to all Civil Contractors of ‘B’ Class contractors as per OPWD Code, registered
with the State Governments and Contractors of Equivalent Grade/ Class Registered with
Central Government/ MES/ Railways for execution of civil works. The Bidders are
required toenclose the proof of registration from the registering authority along
with the Bid subject only the registration in the portal using his/her DSC for on-line bids.
Contractors not registered with Govt. of Odisha can participate in thee-
procurement after  necessary enrolment in the portal but have to
subsequently register themselves with the appropriate registering authority of the
state Govt. before award of the work as per prevalent registration norms of the state.

2.2 All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has
prepared the design, specifications, and other documents for the Project or being
proposed as Project Manager for the Contract. A firm that has beenengaged by
the Engineer-in-Charge to provide consulting services for the preparation
or supervision of the works, and any of its affiliates shall not be eligible to bid.

2.3 If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/Under Secretary and above in the Government of Odisha in the
concerned Department, he shall inform the same in Schedule-G of the bid
document mentioning the exact details in a covering letter along with the tender, failing
which  his bid will not be considered. Also, if the fact of relationship
subsequently comesto light, his contract willberescinded. The bid security or
the performance security will be forfeited, and he shall be liable to make good any loss or
damage resulting from such cancellation. In case thebidder hasno relationship with any
of the officers mentioned above he shall have to furnish with his bid an undertaking to
that effect.

2.4 He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any
gazetted officer in the concerned Department. Any breach of this condition by the
contractor would render him liable for penal action for suppression of facts.

2.5 No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Government service, without prior permission of the Government of Odisha in
writing. Such a contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the permission
of the Government of Odisha as aforesaid before submission of the tender for
engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:
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3.1 For submission of Bids through the E-Procurement Portal, the bidder shall up-load
the scanned copy/copies of documents listed wunder clause 3.2
in prescribed format wherever warranted in support of eligibility criteria
and qualification information. The L-1 bidder shall have to produce the
originaldocuments in support of the scanned copies and statements uploaded
in the portal within 5 days of opening of price bid. Bids from Joint ventures
are notacceptable.

3.2 The bid shall include following information and documents.

a) Copy of wvalid contractor’s registration certificate, PAN card, GST
Registration should accompany the technical bid.

b) Copies of original documents defining the constitution or legal status, place
of registration, and principal place of business; written power of attorney
of the signatory.

c) The contractor shall furnish ownership documents for those machineries
which he is planning to deploy for the tendered work.

d) Details of work under progress as per tender
documents.

e) Details of works executed during the last five years and works in hand (list
of on-going works) as per bid documents.

3.3 The Bidders are subject to be disqualified if they have:

a) Made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification requirements; and/or

b) Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history, or financial failures etc.; and/or

¢) Indulged in unlawful & corrupt means in obtaining bids

d) Been black listed/their registrations by the competent
authority.

4. ONE BID PER BIDDER:
4.1 Each bidder shall submit only one bid for one package. A bid is said to
be responsive if accompanied by cost of bid document and appropriate bid

security . The system shall consider only the last bid submitted through the E-
Procurement portal.

5. COST OF BIDDING:
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5.1 The bidder shall bear all costs associated with the preparation and submission of
his bid, and the Engineer-in-Charge will in no case be responsible and liable
for those costs.

5.2  All the rates and prices in the bid shall cover all taxes, viz. or any other local taxes,
ferry, tollage charges and royalties and any other charges except GST

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be
considered while making deductions in the bills.

5.4 Thesuccessful biddershall makehis own arrangement for all materials
unless otherwise specified in the conditions of contract.

6. SITEVISIT:

6.1 Bidders are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as practicable), the form and nature of the site, the
means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks
contingencies and other circumstances which may influence or affect their bid. A
Bidder shall be deemed to have full knowledge of the site whether he inspects it not
and no extra charges consequent on any misunderstanding or otherwise shall
be allowed. The Bidder shall be responsible for arranging and maintaining
workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and
has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which tools and plant, etc. Will be issued to him by
the Government and local conditions and other factors having a bearing on the
execution of work.

6.2 The bidder, in preparing the bid, shall go through the site Investigation Reports
provided in the Contract Data before filling up the Bid document.

6.3 The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract
Data on requisition by the intending Bidder. The bidder may ask question in the e-
procurement portal using his DSC; provided the questions are raised before
the date mentioned in the home page under critical dates.
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BIDDING DOCUMENTS
7. GENERAL INSTRUCTIONS:
7.1 The description of the work is as mentioned under Invitiation for Bid

7.2 The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings
or typical sections of the project. . Bidder may down load these drawings and take out
the print for detailstudy. Anyother drawings and documents pertaining to the works
available with the officer inviting the Bid as well as in the office of the RSCL) as
mentioned in the contract data will be open for inspection during working hours on
all working days by the bidders. The bidderis requiredto down-load all the
documents including the drawings for preparation of his bid. It is not necessary on the
part of the Bidder to up-load the drawings other Bid documents (after signing) while
up- loading his bid. He is required to up load documents related to his qualification
information  and Bill of Quantities duly filled in. Itis assumed that while
participating in the bid, the bidder has referred to allthe drawings and
documents uploaded by the Officer Inviting the Bids. Seeking any revision of
rates or backing out of the bid claiming for not having referred to any or all
documents provided in the Bid document by the Officer Inviting the Bids will be
construed as plea to disrupt the bidding process and in such cases he will
suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State as
per OPWD/ELBO or Cancelation of Empanelment (registration of from ELBO/ OPWD)
action will be taken RSCL.

7.3 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, scope of work, technical specifications, bill of
quantities, forms, Annexes and drawings in the Bid Document. Failure to comply with
the requirements of Bid Documents shall be at the bidder’'s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1 Bid documents consisting of drawings, plans, specifications, the schedule of
guantities of the various items of work to be done and the set of terms & conditions of
contract to be complied with by the contractor who intends to bid and other
necessary Documents can be seen in the office of the officer inviting the Bid
during office hours every day except on Sundays & Public Holidays till last date of
sale of tender paper.

8.2 No paper copy of the bid shall be sold.

8.3 The Contract Data to bid shall be filled and completed in the office of Officer
inviting bid before issue of bid documents. If the documents are issued to the
intending bidder without having been so filled in & completed, he shall request the
officer inviting the bid to have this done before he completes and delivers his bid.

8.4 The bidder canse e k clarification on the bids which he received earlier than 14 days
prior to the deadline for submission of bids. The Employer’s response will be uploaded
in e-tendering portal before deadline for submission of bid.

8.5 PRE-BIDMEETING: As scheduled in the NIT
(One request for each interested Participant will be entertained only)

9. AMENDMENT OF BIDDING DOCUMENTS:
9.1 Before the deadline for submission of bids, the officer inviting the Bid may modify
the bidding documents by issuing addenda.

9.2 Any addendum thus issued shallbe part of the bidding documents and shall be
notified in the website www.tendersodisha.gov.in / notice  board
and through web site of Rourkela Municipal Corporation www.rmec.nic.in.

9.3 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Officer inviting the Bid if also happens to be
the Engineer-in-Charge with the permission of the higher authority may,
at his discretion, extend as necessary the dead line for submission of bids.
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C. PREPARATION OF BIDS

10. LANGUAGE OF THE BID:

10.1 All documents relating to the Bid shall be in the English language. Bids submitted
in any other language shall be summarily rejected.
11. DOCUMENTS COMPRISING THE BID:

11.1 Following documents will be deemed to be part of the bid even if not submitted with
the bid.
i. Invitation for Bids (IFB)
ii.  Instructions to bidders (ITB)
iii.  Conditions of Contract
iv.  Contract Data
v.  Specifications

11.2 All the volumes/documents shall be provided in the portal by the Officer inviting the bid.
The bidder shall carefully go through the document and prepare the required documents
and up load the scanned documents in Portable Document Format tothe portal in
the designated locations of Technical Bid. He will fill up the percentage rate
in the BOQ down loaded for the work in designated Cell and up- load the same in
designated locations of Financial Bid. Submission of document shall be effected by
using DSC of appropriate class.

A. Costof “Bid document” & “Bid Security ” shall comprise

i. Cost of Bid Document
ii. Bid Security.

B. “Technical Bid” shall comprise.
i Declaration under the Official Secret Act, 1923
ii.  Qualification Information and supporting documents,
iii.  Certificates, undertakings, affidavits,

C. “Financial Bid “shall comprise™.
i Priced Bill of Quantities
12. PROPOSAL BY THE BIDDER:

12.1 Inthe E-Procurement Portal, anintelligent Bill of Quantity in Microsoft Excel

format shall be made available to the bidder.

12.2 Deleted

12.3 In case of percentage rate tender, the bidder will only fill in the designated cell
and activate “less” or “excess” to indicate how much his price offer is excess or
less (Up to two decimal Place) than the estimated amount.

12.4 The bidder shall bid for the whole works as described in the Bill of Quantities.

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, Minutes of meeting of the Pre-Bid meeting, Including the Conditions
of Contract basic technical design as indicated in the drawing and specification.
Conditional offeror alternative offers will notbe considered intheprocess of
bid evaluation.
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12.6 All duties, taxes, excluding GST and other levies including Building and other
Construction Workers Welfare Cess @ 1% payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices by the
bidder. GST, purchase tax, turnover tax or any other tax on material in respect
of this contract shall be payable by the Contractor and Government will not entertain
any claim whatsoever in respect of the same.

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices stated in the Bill of
Quantities, all of which shall, except in so far as itis otherwise provided in the
Contract, cover all his obligations under the Contract (including those in respect of
the supply of goods, materials, plant & services or of contingencies for which there
is a Provisional Sum) and all matters and things necessary for the proper execution
and completion of the work and the remedying of any defects therein.

12.8 The contractor shall conform in all respects, by giving all notices and paying all
fees, with the provisions of:

i.  Anynational or State Statue, Ordinance, or other Law, or any regulation, or
bye-law of any local or other duly constituted authority in relation to the
execution and completion of the works and remedying of any defects
therein, and

ii. The rulesand regulationsofall public bodiesand companies whose
property rights are affected or may be affected in any way by the works.

12.9 FOR COMPOSITE BIDS: DELETED.
13. CURRENCIES OF BID AND PAYMENT:
13.1 The estimated unit rates and the prices are in Indian Rupees.

14. VALIDITY:

14.1 Bids shall remain valid for a period not less than 90 days or the period
mentioned in the Contract Data, after the deadline date for submission of bid as
specified in the notice inviting the Bids. A Bid valid for a shorter period shall be
rejected by the Engineer-in-charge as non-responsive.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be
made in writing or by cable or by e-mail.
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15. BID SECURITY:

15.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned
under Contract Data. The bidder shall scan all the written pages of the bid security and up
load the same to the system in designated place . The successful Lowest bidder will
produce the original of all scanned documents for verification within 5days of opening of
all tender (Price Bid). In the eventuality of failure on the part of the successful bidder to
produce the original documents, he will be may debarred in future from participation in
tender as per Govt of Odihsa, it may be lost her Empanelment (registration of OPWD) and
/ or suspend/prohibit/ and will be blacklisted by the competent authority as per OPWD
Code/ELBO. In s u ¢ h a situation, successful L-2 bidder will be required to produce his
original documents for consideration of his/her tender at the negotiated equal to L-1
bidder.

15.1.1 Fixed deposit receipt of any scheduled bank approved by the Reserve bank
(OFDC approved) of India/Indian Post Office Time deposit/National
Saving Certificate/Kissan Vikas Patra duly pledged in favour of The Chief
Executive Officer, Rourkela Smart City Limited, Rourkela with six month
validity as per notice inviting bid by the Department.

15.2. The Bid shall be declared non-responsive and shall be rejected if
submitted without an acceptable Bid Security and not securedas indicated
in Sub-Clauses 15.1.

15.3. Combined bid security for more than one work is not acceptable.

15.4. In the case of Government Undertakings, Co-operatives Societies, Diploma
or Degree holders in Engineering who are registered with the
Government of Odisha, the rules framed by government from time to
time about Cost of Bid documents, Bid security , performance security will
apply.

15.5. Bid Security of unsuccessful bidders will be returned within 28 days of the end of the
validity period specified in sub clause 14.1

15.6. Bid Security of successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security and Additional
Performance security if any

15.7. The Bidder may be lost her Empanelment (registration of ELBO/OPWD) and / or
suspend/prohibit/debar/blacklist from participating in  bidding in any contract of the
State as per OPWD Code.

15.7.1. If the bidder withdraws the bid after opening of the bid but within
the period of validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid
claiming for not having referred to any or alldocuments provided in the
Bid by the Officer Inviting the Bids.

15.7.3 In the case of a successful bidder, if the bidder fails within the specified
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time limitto
15.7.3.1 Sign the Agreement; or
15.7.3.2 Furnish therequired Performance Security including additional performance
security if any

16. FORMAT AND SIGNING OF BID:

16.1. The bidder can download the tender of his choice and save itin his system
and undertake the necessary preparatory work off-line and upload the
completed tender at his convenience within the final date and time of
submission. The bidder shall only submit single copy of the required
documents and Price Bid in the portal. In the Financial bid, the bidder cannot
leave any figure blank. He has to only write the figures; the words will
be self-generated. The Bidders areadvised to up-load the completed
Bid document well ahead ofthe last date & time of receipt to avoid any
last moment problem of power failures etc.

16.2 The Bidder shallgo through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
Document, Bid Security, Declaration form, price bid etc and store in the system.

16.3. The bidder shall log on to the portal with his DSC and move to the desired
tender for up-loading the documents in appropriate place one by one
simultaneously checking the documents. Once the Bidder makes sure that all
the documents have been up-loaded in appropriate place, he clicks the submit
button to submit the bid to the portal.

16.3.1 Tender cannot be pre-opened and cannot be submitted after due date
and time. Therefore, only after satisfying that all the documents been
uploaded, the Bidder should activate submit button.
16.3.2 . In the e-procurement process, each process is time stamped.
The system can identifyeachindividual whohas entered intothe
portal any bidand the time of entering into the portal.

16.3.3 The Bidder should ensure clarity of the document up-loaded by him to
the portal, especially the scanned documents by taking out sample
printing. Non-submission of legible documents may  render
the bid non- responsive. However, the Officer inviting the Bids if so
desires, canask for legible copies for clarification within a
stipulated period of 7 days, provided such document in no way alters
the Bidder’'s price bid. If the Bidder fails to submit Such documents
with in the stipulated date, his bid shall be evaluated on it's own merit.
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D. SUBMISSION OF BIDS
17. SECURITY OF BID SUBMISSION:

17.1 Allbid data uploaded by the Bidder to the portal will be encrypted by the DSC
of the opener(s). The system shall require all the mandatory forms and
fields filled up by the contractor during the process of submission of the
bid/tender.

17.2 The Bid shallbe received in encrypted format by the system which can only
be time.

18. DEADLINE FOR SUBMISSION OF THE BIDS:

18.1. The online bidding will remain active till the last date and time of
the bid submission. Once the date and time (Server date and time) is
over, the bidder willnot be able to submit the bid. The date & time of bid
submission shallremain unaltered even if the specified date for the submission
of bids declared a holiday for the Officer inviting the Bid.

18.2. The officer inviting the bid may extend the deadline for submission of bids
by issuing an amendment in accordance with Sub-Clause 9.3, in which
case allrights and obligations of the officer inviting the bid & Engineer-in-
Charge and the bidders previously subject to the original deadline willthen be
subject to the new deadline.

19. LATE BIDS:

19.1. The system shallreject submission of any bid through portal after closure of
the receipt time. For all purpose the server time displayed in the e-
procurement portal shall be the time to be followed by the bidder and
concerned officers.

20. MODIFICATION AND WITHDRAWAL OF BIDS:

20.1 In the E-Procurement Portal, itis allowed to modify the bid any number of times
before the final date and time of submission. The bidder shall have to log on
to the system and resubmit the documents as asked for by the system
including the price bid. In doing so, the bids already submitted by the
bidder will be removed automatically from the system and the latest bid only
will be admitted. But the bidder should avoid modification of bid at the last
moment to avoid system failure or malfunction of internet or traffic jam or
power failure. If the bidder fails to submit his modified bids within the
designated time of receipt, the bid already in the system shall be taken for
evaluation.

20.2 In the E-Procurement Portal, with-drawl of bid is allowed. But in such case
he has to write a letter with appropriate reasons for his withdrawal addressed
to the Officer inviting the bid and up load the scanned document to
portal in the respective bid before the closure of receipt of the bid. The system
shall not allowany withdrawal after expiry of the closure time of the bid.
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E. OPENING AND EVALUATION
21. OPENING OF THE BID:

21.1 Bid opening dates are specified during tender creation or can be extended vide
corrigendum. These dates are available in IFB, tender document as well asthe
home page of portal. Bid opening can be done by the authorized users which are
defined during the tender publication / approval stage. The bids are encrypted
using there public keys and can be decrypted only on or after the Bid Opening due
date. The bid openers private key will be required to open the bids and all the
openers have to log on to the portal during that time.

21.1.1. The bidders who participated in the on-line bidding can witness opening
of the bid from any system logging on to the portal with the DSC
away from opening place. Contractors are not required to be present
during the bid opening at the opening location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For
time stamping, server time is taken as the reference.

21.2. In the event of the specified date of bid opening being declared a holiday for the
Officer inviting the Bid/Engineer-in-Charge, the bids will be opened at
the appointed time on the next working day.

21.3. In case bids are invited for more than one package, the order for opening of

the “Bid” shall be that in which they appear inthe “Invitation for Bid”.

21.4 During bid opening, the covers containing original demand draft towards Cost
ofbid in the form specified in the Invitation for Bid, received after last
of receipt of bid and before opening of the bids shall be opened and declared.
The original copy of the Bid Security and period of validity in conformity
with clause 15 shall be checked and announced. The listof bidders who
have submitted the original copy of the cost of Bid and Bid Security shall be
prepared and announced.

21.4.1 Combined bid security for more than one work is not acceptable. If
the bid security/EMD has not been furnished in the form specified
in Clause 15, the bid will be declared non- responsive
and rejected.

21.5 The Bid openers; who have been pre-defined shalllog on to the portal with their
respective DSC. Unless all the Officers who have been declared as

Opening officers, log on the portal with their DSC the Tender cannot be opened.

21.5.1 The Opening Officers will systematically check the scanned demand
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draft towards cost of the bid document and the scanned document of Bid
security with that of the original submitted. If found in order, they will
continue opening of all other documents in the system provided under
Technical Bid.

21.5.2. The bids accompanied with appropriate bid cost and valid bid security
/EMD  will be taken up for evaluation with respect to the qualification
Information and other information furnished in Part - | pursuant to
Clause 3.

21.5.3. Immediately on receipt of these clarifications, the Evaluating Officers;
predefined in the system for the bid, will finalize the list of responsive
bidders. They willlog on to the site with their DSC and record their
comments on the Technical evaluation page in the system. The Officer
Inviting the Bid if also the accepting authority, shall log on to the system
with his digital signature and check technical evaluation. He can
either accept or pass on to the evaluating officers for re-evaluation.
Upon acceptance of technical evaluation by the Accepting authority in
the system, the system shall automatically generate letter to all the
responsive bidders and the system shall forward the letter to all the
responsive bidder that their technical bid has been evaluated responsive
with respect to the data/information furnished by him and the letter shall
also intimate him the date & time of opening of financial bid. The
system shall also inform the non-responsive bidders in their
email ID that their bid has been found non-responsive.

21.6 The Technical evaluation of all the bids will be taken up as per the information furnished
by the Bidders. If any of the information/ statements/documents/ /certificates furnished
by the bidder is found to be false/fabricated/bogus, his registration in the portal shall be
blocked and the bidder is liable to be blacklisted.

21.7 After technical evaluation of the bidders and selection of the qualified
bidders, the financial bids of the technically qualified bidders shall be opened
on the due date of opening. Members of the bid opening committee log on
to the system in sequence and open the financial bids for the technically
qualified bidders. The opening of financial bid by the opening officer using their
DSC shall decrypt the financial bids.

21.7.1 Opening of price bid and evaluation of lowest bidder is subject to
satisfaction of other qualification information asked for in the bid pursuant to

Clause-3.
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21.7.2 The Officer inviting Bid shall ensure that allthe Bidders are individually
intimated about the date, time & venue of opening of the financial
bid along with the responsiveness of the Technical Bid.

21.7.3 The Financial Bid will be opened on the notified date & time in the
presence of bidders or their authorized representative who wish to be
present.

21.7.4 At the time of opening of “Financial Bid”, the names of the bidders
whose bids were found responsive in accordance with Sub-Clause 24.1
will be announced. The bids of only those bidders will be opened.
The remaining bids will be rejected.

21.7.5 The responsive bidders names, percentage rates, any discounts
and withdrawals, and such other details as the officer inviting the tender
may consider appropriate, will be announced by him or his authorized
representatives at the opening.

21.7.6 Special conditions andfor rebate/discount offer if any uploaded to the
system shall be declared and recorded first.

21.7.7 The Financial bid of the bidders shall be opened one by one by
the designated officers. The system shall auto-generate the
Comparative statement.

21.7.8 The Bidder can witness the principal activities and view the
documents/summary reports for that particular work by logging on to
the portal with his DSC from anywhere.

22. PROCESS TO BE CONFIDENTIAL:

22.1 Information relating to the examination, clarification, evaluation, and
comparison of bids and recommendations for the award of a contract shall
not be disclosed to bidders or any other persons not officially concerned with
such process untilthe award to the successful bidder has been announced.
Any effort by a bidderto influence the officer inviting the  bid,

processing of bids or award decisions may result in the rejection of his bid.

23. CLARIFICATION OF BIDS:
23.1To assist in the examination, evaluation, and comparison of bids, the
officer inviting the bid may, at his discretion, ask any bidder for clarification of
his rates including breakdowns of unit rates. The request for clarification and
the response shall be in writing or by cable or by e-mail, but no change in
the bid price orsubstance of the bid shall be sought, offered.

Rourkela Smart City Ltd Page 19




Bid for Painting works in Big Recreational Park at Koel Nagar on Percentage Rate Basis

23.2 Subject to sub-clause 23.1 , no bidder shall contact the officer inviting the bid on any
matter relating to his bid from the time of the opening to the time the contract is
awarded. If the bidder wishes to bring additional information to the notice of
the officer inviting the bid, it should do so in writing.

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
24.1 During the detailed evaluation of “Technical Bids”, the officer inviting the bid will
determine whether each bid:-
24.1.1 Whether the Bid security is confirmed by issuing institution/Bank.
24.1.2 Has submitted legible documents for evaluation
24.1.3 Meets the eligibility criteria defined in Clause 3 and;
24.1.4 |s substantially responsive to the requirements of the bidding documents.

24.2 During the detailed evaluation of the “Financial Bid”, the responsiveness of
the bids will be further determined with respect to the remaining bid conditions,
i.e., priced bill of quantities, technical specifications and drawings.

24.3 A substantially responsive ““Financial Bids” is one, which conforms to all the
terms, conditions, and specifications of the bidding documents, without material
deviation or reservation. A material deviation or reservation is one

24.3.1 Which affects in any substantial way the scope, quality, or performance of the

works.

24.3.2 Which limits in any substantial way, inconsistent with the bidding
documents, the right of the officer inviting the bid or the bidder's
obligations under the contract or

24.3.3 Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

24.4 Ifa “Financial Bid” is not substantially responsive, it will be rejected by the officer
inviting the bid, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

24.5 On opening of the price bid the system shall arrange the financial bids in order of
their value (L1 first, followed by L2, L3 ...) for subsequentevaluation. The
evaluation status (Sheet) will be visible to all the participating bidders after
opening on their respective logins. Each activity is recorded in the system with date
and time stamping.

25. EVALUATION OF BIDS:

25.1 If the officer inviting the Bid in his opinion judges that the price quoted by the lowest

qualified bidder is high or a special condition imposed by the bidder is to be

withdrawn, the bidder shall be invited for negotiation by the officer inviting the Bid or
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by an officer authorised by him in writing.

F. AWARD OF CONTRACT
26. AWARD CRITERIA:

26.1 The officer inviting the bid will award the contract to the bidder whose
bid has been determined to be substantially responsive to the bidding
documents and who has offered the lowest evaluated price.

26.2 On acceptance of the tender, the Contractor shall name in writing his
accredited representative(s) who would be responsible for taking
instructions from the Engineer-in-Charge.

26.3 Competent Authority reserves to himself the right of accepting the whole
or any part of the bid and the bidder shall be bound to perform the same
at the rate quoted.

26.4 The successful bidder registered under other State  Government /

MES /Railways / CPWD in equivalent rank has to register under state
PWD before signing of the agreement if required.

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

27.1 In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by
one, thereby facilitating a particular Bidder for award, then they shall be penalized
with Appropriate action i.e. Cancelled the (registration of OPWD) and / or
suspend/prohibit/debar/blacklist from participating in  bidding in any contract of
the State as per Guiding of OPWD/Govt. of Odisha Guiding.

27.2Thebidding process shallbedeemed tobecomplete after theissue of
letter of acceptance. If the bidder fails to sign the agreement within the
stipulated period mentioned under clause 29.2, his bid security shall stand
forfeited.
28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

28.1 The competent authority on behalf of Rourkela Smart city Limited, does not
bind him to accept the lowest or any other tender and reserves to him the
authority to reject any or all the tenders received without assigning any reason.

28.2 All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidder
shall be summarily rejected.

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.1. In the E-Procurement Portal, the system shall generate the template of
award letter and the Officer Inviting the Bid shall mention the amount of
Performance Security and additional security required to be furnished in the
letter and intimate the bidders in his e-mail ID. The issue of the letter of
acceptance shall betreated as closure of the Bid processand commencement
of the contract.

29.2  The bidder shall within 15 days of issue of letter of acceptance, furnish the
Performance security & additional Performance security (if any) in the form & the
work programme & shall sign the agreement in prescribed format, failing which
the Engineer-in-Charge shall without prejudice to any other right or remedy
available in law, be at liberty to either he will suspend/prohibit/debar/blacklist from
participating in  bidding in any contract of the State or Cancelation as per OPWD
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code/ of Empanelment (registration of from OPWD) action will be taken or both.
The agreement will incorporate all agreements between the officer inviting the bid
and the successful bidder. If L1 bidder does not turn up for agreement after
finalization of the tender, then he will suspend/prohibit/debar/blacklist from
participating in  bidding in any contract of the State as per OPWD Code and /or
Cancelation of Empanelment (registration of from OPWD) action will be taken . In
that case, the L2 bidder, if fulfils, required criteria would be called for drawing
agreement for execution of work subject to the condition that L2 bidder negotiates
at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled.

In case a contractor is blacklisted, it will be widely published and intimated to
all departments of Government and also to Govt. of India agencies working in
the state.

(Amendment to Para-3.5.14 Note-1 of OPWD Code Vol.-I by
inclusion).
29.2.1 Following documents shall form part of the agreement.

29.2.1.1 The notice inviting bid, all the documents including additional
conditions, specifications and drawings, if any, forming the bid as
issued at the time of invitation of bid and acceptance thereof
together with any correspondence & documents leading thereto &
required amount of performance security including additional
performance security as per sub clause 29.2 hereof.

29.2.1.2 Standard Bid Document P.W.D. Form P-1

29.3 The letter to proceed with the work shall be issued by Engineer-in-charge
only after signing of the agreement. The notification of award will
constitute  the formation of the contract subject only to the furnishing of
performance security and additional performance security in accordance
with the provisions of the agreement.

29.4 On acceptance of the composite bids by the competent authority the
letter ofaward will be issued by the Engineer-in-Charge of the major
component of the work.

29.5 Upon signing of the agreement by the successful bidder, the Engineer-in-Charge
will promptly notify the other bidders that their bids have been unsuccessful.

30. CORRUPT OR FRAUDULENT PRACTICES:

30.1. The Engineer-in-Charge will reject a proposal for award if he determines
that the bidder recommended for award has been engaged in corrupt
or fraudulent practices in competing for the contract in question. He will
report to the Officer Inviting Bid / next higher authority.

30.2 Canvassing whether directly or indirectly, in connection with tenders
is strictly prohibited and the tenders submitted by the contractors
who resort to canvassing will be liable for rejection.
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DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited in double cover system from the Civil Contractors of ‘B’ Class
contractors registered with the State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, Electrical and
P.H works for execution of Civil / E.I. / P.H. works on production of definite proof from the
appropriate authority in prescribed form to be eventually drawnin P.W.D. FORM P-1
for the work/Project : “Painting works in big recreational park at Koel Nagar on Percentage Rate
Basis.” an estimated cost of Rs.40,27,701/-,(Rs. Forty Lakhs and Twenty Seven Thousand and
Seven hundred One Only) Excluding GST Contractors not registered with Govt. of Odisha/ELBO
can participate in the e- procurement after necessary enrolment in the portal but have
to subsequently register themselves with the appropriate registering authority of the state
Govt. before award of the work as per prevalentregistration norms of the state.

a) This tender is of composite nature and consisting of Civil, Electrical, fire
fighting and PH works.

b) This detailed Tender Call Notice along with the Pre-Bid
Meeting minutes, clauses mentioned herein shall form a part of the
contract and agreement.

2. The Bid documents are available on official website of
Government: https://www.tendersodisha.gov.in & www.rmc.nic.in, from
22.09.2025 17:00 Hrs to 08.10.2025 17:00Hrs.The last date and time of submission
of Bid is as per contract data.

3. The Technical Bid documents (Cover—I) will be opened by the assigned officer in
the office of Chief Executive Officer, RSCL at 16:00 Hours on 09.10.2025.in the
presence of the bidders or their authorized representatives who wish to attend. After
evaluation of the documents contained in Cover-I, the Cover-Il containing price bid/s
of the technically responsive bidder/s willbe opened. The date, time andplace of opening
the price bid will be intimated to the eligible qualified bidders through system generated
E-mails.

4. The cost of Bid documents in shape of demand draft issued from any Nationalized
/ Scheduled bank may be prepared in the name of RSCL(Smart City
Mission Grant Fund), and payable at Rourkela for Rs.7,100/- towards tender paper
cost. The online bid must be accompanied with scanned copies of demand draft
towards cost of tender paper.

5. The bid is to be submitted in two covers.

i. Cover-lis to contain scanned copy of EMD and Cost of bid document,
Registration Certificate, PAN, Profit Loss statement, GST Registration
Certificate, List of similar nature of works, work in hand, affidavit, turn
over certificate and all other documents required as per the relevant clauses
of this DTCN. Before award of final contract, such bidders will have to
produce the GST clearance certificate. ii) The similar nature of work are of
following types: Electrical work.

ii. Cover-ll is to contain the PRICE BID duly filled in and signed by the bidder.

6. Furnishing scanned legible copy of Original Registration certificate, PAN card &
GST Registration Certificate along with the Technical Bid is mandatory otherwise
his/ her bid shall be declared as non responsive and thus liable for rejection.

7. Deleted

8. Deleted
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i. The contract will be drawn in P.W.D. P-1 contract form and will constitute all
civil, electrical and PH works.

The contract shall be drawn & signed by Chief Bxauive Officer on behalf of Rourkela
Smart City Limited.
ii. The entire worksof the Agreement shall be supervised measured and
check measured by the Engineer in Charge.

If an individual makes the application, the individual should sign (with DSC) above
his full type written name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by
the proprietor & furnish full type written name and the full name of his firm with its
current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by
a partner holding power of attorney for the firm in which case a certified copy of the
power of attorney shall accompany the application. A certified copyof the partnershi
p deed and current address of all partners of the firm shall also accompany the
application.

If the application is made by a limited company or a corporation, it shall be signed
(with DSC) by a duly authorized person holding power of attorney for signing the
application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation willbe required to furnish satisfactory
evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned
in the tender schedule. Any change in the wordings will not be accepted.

The work is to be completed (Construction/Electrical work) in all respects within Two (2)
calendar months from the date of issue of work order. Before acceptance of tender,
the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve
the milestone liquidated will be imposed (Amendment to Para-3.5.18 Note-VIIl of
OPWD Code Vol.-).

All tenders received will remain valid for a period of 90 days from the last
date prescribed for receipt of tenders and validity of tenders can also be extended if
agreed by the tenderers and the Department

The tenderer shall carefully study the tentative drawings and specifications applicable
to the contract and all the documents, which will form a part of the agreement
to be entered in to, by the accepted tenderer and detailed specifications for Odisha,
and other relevant specifications and drawings, which are available. Complaint at
a future date that the tenderers have not seen plans and specifications cannot be
entertained.

The drawings furnished with the tender are tentative and subject to revision
or modification as tendered during the execution as per actual necessity and detail
test conducted. But the tendered rates quoted by the tenderer will hold good in case
of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to
be issued bythe Engineer-in- Charge as and whenrequired.

By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality
and availability of the required quantity of material, and that rates quoted by him
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19.

20.

21.

22.

23.

24,

in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions
and difficulties that may be encountered during its progress and to have quoted rates
including labourand materials with taxes, octroi, other duties, lead, lifts, loading and
unloading, freight for all materials and all other charges necessary for the completion
of the work, to the entire satisfaction of the Engineer-in Charge of the work
and his authorized subordinates.  After acceptance of the contract rate
Government will not pay anyextra charges for any reason in case the contractor
claims later on to have Misjudged as regard availability of materials, labour and other
factors. For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the quality
of the materials supplied. The contractors would, however, be responsible
for procurement of material from authorized sources and voluntarily disclose the
source of procurement for the purpose of billing. Besides, the bidder would be
required to submit the details of quarry for procurement while submitting the bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-1 by substitution). Design,

The bid must be accompanied by Bid security accepting, that if the bidder
withdraw or modify its bid during the period of validity .i.e. not less than
90(Ninety) days from the bid due date or if the bidder is awarded the contract and
fail to sign the contract or to submit a performance security and Addition
Performance Security. Tender Not accompanied with Scanned copy of Bid
security shall be declared as non-responsive and thus liable for rejection. The bid
security should remain valid minimum of 45(Forty-five)days beyond the bid
validity period

The tender should be accompanied with the Scanned copies of the valid Registration
certificate of Class of Contractor , GST Registration Certificate and PAN
card which are mandatory, otherwise his/her bid shall be declared as
non- responsive and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the
items mentioned in the Tender Call Notices. Any change in the wording will not be
accepted.

The department reserves the right of authority to reject any or all tenders received
without assigning any reason whatsoever.

The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and
condition of O.W.P.D Code. The retention of E.M.D with the Department will carry no interest.
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted
of the award prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engineer-in-
charge will pay the contractor in consideration of the execution and completion of
the Works by the contractor as prescribed by the contract (Hereinafter and in
the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only
to the furnishing of a performance security (Initial Security Deposit) in form of
Deposit receipt of Schedule Bank [/ Kissan Vikash Patra / Post Office Savings Bank
Account/National Savings Certificate/ Post Office Time Deposit Account/Bank
Guarantee of Nationalised Bank /Schedule Bank of India counter guaranteed by local
Branch at Rourkela with validly of One year / duly pledged in favour of the Chief
Executive Officer Rourkela Smart City Limited. Rourkela & payable at Rourkela
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25.

26.

27.

and in no other form, which including the amount already deposited as bid security
(earnest money) shall be 2% of the value of the tendered amount and signthe agreement
in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfilment of the
contract in the office of the Chief Executive Officer and payable at Rourkela or as
directed. The security deposit together with the earnest money andthe amount
withheld according to the provision of P-1 agreement shall be retained as security
for the due fulflment of this contract and additional performance security in
accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the
bid/ Engineer-in Charge and the successful bidder within 15 days following the
notification ofaward along with the Letter of Acceptance. The successfulbidder
will sign the agreement and deliver itto the Engineer-in Charge. Following documents
shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time
of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard PW.D. Form P-1 with latest amendments. Failure to enter in to
the required agreement and to make the security deposit as above shall
entail either he will suspend/prohibit/debar/blacklist from participating in bidding
in any contract of the State as per OPWD CODE and or Cancelation of
Empanelment (registration of from ELBO/OPWD) or both No contract (tender)
shall be finally accepted until the required amount of initial security money is
deposited The security will be refunded after 12 (Twelve ) months of completion
of the work and payment of the final bill and will not carry any interest. As
concurred by Law Department & Finance Department In their U.O.R.
No 848, dt.21.05.97 .0.R.N0.202 W.F.D. dt.06.03.98 respectively the E.M.D.
will be forfeited case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment
of compensation under workmen compensation act. VIII of 1923 on account
of the workmen employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha
Works Department letter No.VII (R&B) 5225, dt.26.2.55 and No.ll, M-56/61-28842
(5), dt.27.9.61.

The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category.

a) Rent, royalties, cess and other charges of materials, Octroi and all other taxes
except prevailing GST from time to time. Ferry tolls, conveyance charges
and other cost on account of land buildings including temporary building
required by the tenderer for collection of materials, storage, housing of staff
or other purpose of the work are to be borne by the contractor at his own
cost. No rent will be payable to Gowt. for temporary occupation of land owned
by govt. at the site ofthe work for bonafide use of the land for work and
all such construction oftemporary nature by the contractor shall be done
after obtaining  written permission from the Engineer-in-Charge of Civil
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portion of the work and all such construction shall have to be demolished and
debris removed and ground made good and cleared after completion of the
work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to
time unless K Forms are enclosed. Refund of royalty at later date after passing
of the bills cannot be entertained as the recovery of royalty is being
credited to revenue.

¢) Labour camps or huts necessary to a suitable scale including conservancy
sanitary arrangements therein to the satisfaction of the local labour laws
and health authorities shall have to be provided by the Contractor.

d) Arrangement of suitable water  supply including pipe water
supply where available for the staff and labour as well as for the execution of
the work is sole responsibility of the Contractor and no extra cost for
carriage of water will be entertained.

e) Allfees and dues levied by Municipal, Canal or Water Supply Authorities
are to be borne by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for
the labour engaged in risky operations are to be supplied by the contractor at
his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where
necessary at work and approaches in order in project the public and
employees from accident has to be provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property
arising out of execution of the work and also any sum, which may
become payable due to operation of the workmen compensation act, shall
have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the
work wherever necessary at his own cost.

29. No payment will be made for layout, benchmark, level pillars, profiles and benching
and levelling the ground required, which has to be carried out by the contractor at
his own cost. The rates to be quoted should be for finished items of work inclusive
of carriage of all materials and all incidental items of work.

30. After the work is finished all surplus materials should be removed from the site of
work, preliminary work such as vats, mixing platforms, etc. should be dismantled
and all materials removed from the site and premises left neat and his should be
inclusive in the rates. No extra payment will be made to the Contractor in this account.

31. It should be understood clearly that no claim what-so-ever will be entertained to
extra items of works quantity of any item besides estimate amount unless
written order is obtained from the competent authority and rate settled before the
extra items of work or extra quantity of any items of work is taken up.

32. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced

by the Govt.of India, Ministry of Works and Housing & Supply in their standing order
N0.44150, dt.25.11.57.

33. No part of the contract shall be sublet without written permission to the concerned
Engineer In Charge or transfer to be made by the power of attorney authorizing
others to receive payment on contractor’'s behalf.

34. Bid documents consisting of plans, specifications, the schedule of quantities and the
set of terms and conditions of contract and other necessary documents can be seen
in allhe offices issuing the documents and office of the under signed during
office hours every day except on Sundays and Public Holidays till last date of
sale and receipt of tender papers. Interested bidders may obtain further informetion at the
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same address. But it must be clearly understood that tenders must be received in
order and to instructions in complete shape. Incomplete tender is liable for rejection.

35. No Relation Certificates.

The contractor shall furnish a certificate along with the tender to the effect that he is
not related to any officer in the rank of an Assistant Engineer & above Rourkela
Smart City Limited. or Assistant/Under  Secretary & above in the
Department. If the fact subsequently proved to be false, the contract is liable
to be rescinded. The earnest money & the total security willbe forfeited & he
shall be liable of make good to damages the loss or damages resulting for such
cancellations. The proforma for norelationship certificate is contained in a separate
sheet vide Schedule-A
36. Payment for variation in price : Not Applicable

36(a) Deleted
36.(a) (ii) Deleted

36.(b) Deleted
36(c) Deleted.

36(d) Deleted.

36(e) APPLICATION OF ESCALATION CLAUSE: Deleted
Price/rates or Firm during pendency of the contract/execution of
Contract

37.If anyadvance / Secured advance is granted bythe Department thesame will bear
Interest at the rate of 18% P.A.
38. All items of work as per schedule of quantities of this tender should confirm to Odisha
Detailed Standard Specification. LR.C. & I.S.I. Codes & Bridge code section I, II, IlI, IV
& VIl & latest design criteria for pre-stressed concrete bridge specially for Roads
& Bridges issued by MoRT&H, Government of India, Compacting shall have to be
carried out with help of mechanical vibrators from the range of 1.S.:2505, 1.S.:2006,
[.S.:2514.  1.5.:4656.
39. Centring & Shuttering shall be with suitable steel shutters in side of which shall be lined
with suitable sheeting and made leak proof and watertight. Alljoints in formwork shall be
properly sealed preferably with P.V.C. joints sealing tapes & compounds.

40. Form work including complete false work shall be designed by the Contractor without
any extra cost to employer and the Department will have the right to inspect
scaffolding, centering and shuttering made for the work and can reject partly of fully
such structures, if found defective in their opinion. Any eventually such as loss of lives
or properly due to failure of centering and shuttering shall be the responsibility of the
Contractor regarding compensation of all claims thereof.

41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg.
net &the Engineer-in-Charge or his representative shall have the right to test the weight
& quality from time to time.

42.The tenderers shall make all arrangements for proper storage of materials but no cost
for raising shed for store and pay of security guard etc. willbe borne by the
Department.
The department is not responsible for any theft or loss of materials at site.
Itis contractor’s risk. Under any such plea, if the tenderer stops the work he shall
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have to pay the full penalty as per clauses of the contract.

43. Approach road to site of work for transport of materials to site of work is
sole responsibility of the Contractor. Statutory traffic restriction in the town area for
Transport of construction materialto site of work is to be taken in to consideration before
tendering and no consideration for extra time or compensation thereof shall
considered.

44. The contractor should at his own cost arrange necessary tools and plants required for
efficient execution of work and the rates quoted should be inclusive of transportation,
hire and running charges of such plant and cost of consumables.

45. The contractor shall properly co-ordinate with the execution of P.H., Fire,Civil and
other Electrical works_and take care of the safety of workers.

46. The machineries if available, with the department may be supplied on hire as
per charges noted in the enclosed statement and may be changed from time to time
subjectto the condition that the contractor will execute in advance an agreement
with the Engineer-in-Charge.

47. No claim whasoever will be entertained for supply of machineries. No extension of time will be

granted to the contractor under this ground under any circumstances.

48. The tenderer should furnish along with their tender a list of works executed during the
last five years duly certified by the concerned Engineer-in-charge indicating the
satisfactory completion for Civil, P.H & Electrical works as per the Performa enclosed in
a separate sheet of Schedule-C.

49. The tenderer or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last five years prior to the date of
Bid shall be debarred from qualification. The tenderer is to furnish an affidavit at the time
of submission of tender paper about the authentication of tender documents. An affidavit
to this effect is to be furnished in Schedule-E and information in Schedule-D.

50. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well
be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain
or reinforced concrete) for the testing shall be taken for each structural member
by a representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the Departmental Control and Research
Laboratory Cuttack or Rourkela. Test should be carried out in
accordance with the stipulation in Bridges code section-lIl.

C) Test specimens shall be formed carefully in accordance with the standard
method of taking test specimen and no plea shall be entertained later on the
grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in
Quality Control and Research Laboratory as per direction of Engineer-
in- charge. Cost of testing of all specimens and samples will be borne by
the Contractor.

51. The rates quoted should be inclusive of carriage of water required in connection
with execution of the work. No claim for carriage of water whatsoever will be entertained.

52.  The contractor shall employ one or more Engineering Graduate or Diploma holders
as apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00.
The apprentices may be selected by the Chief Executive Officer, Rourkela
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53.

54.

55.

56.

57.
58.

59.

60.

61.

Smart City Limited. The period of employment will commence within one month
after the date ofwork order and would last till the date, when 90% of the work
is completed. The fair wage to be paid to the apprentices should not be less than
the emolument of personnel of equivalent qualification employed under Government.
List of tool & plants in running condition in possession of contractor is to be furnished
in a separate sheet.

It is the responsibility of the contractor to procure and store explosive
required for blasting operation if necessary. Department may render necessary
possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work about
the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc and that the rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached thereto
and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted labour rates and materials
with taxes, Octroi and other duties lead, lifts, loading and unloading freight for
materials and all other charges necessary for the completion ofthe work to the
entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates RSCL will not pay any extra
charges for any reason in case the contractor finds later on to have misjudged
the conditions as regards the availability of materials, labour and other
factors. The contractor will be responsible for any misuse, loss or damages
due to any reasons whatsoever of any departmental material during the
execution of work. In case of loss, damage or misuse, recovery at the rate at
5 times the cost of the materials will be deducted from the bills or his other
dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards

income tax will be deducted from the contractor’s bill.
Deleted.
It must be clearly understood that under no circumstances any interest is chargeable
forthe dues or additional dues if any payable for the work executed and final bill
pending disposal due to any reason whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged
metals and materials.

Under section 12 ofcontractors labour (Regulation and Abolition) Act. 1970
the contractor who undertakes execution of work through labour should produce
valid license from licensing authorities of labour Department.

Performance Security:

61.1 If the rate quoted by the bidder is less than 15% of the tendered amount, then

such abid shall be rejected and the tender shall be finalized basing on merits
of rest bids. But if more than bid is quoted at 14.99% (Decimals up to two
numbers will be taken for all practical purpose) less than the estimated cost,
the tender accepting authority will finalize the tender thorough a transparent
lottery system  where all bidders / their authorized representatives, the
concerned CEO and CFO will remain present.

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-ll by inclusion).

61.2 Additional performance security shall be obtained from the bidder when the bid amount is

less than the estimated cost put to tender. In such an event, the bidders who have quoted less
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bid price/rates than the estimated cost put to tender shall have to furnish the exact amount as
per mentioned in below table i.e.

S.No | Range of Difference between the | Additional Performance Security to deposited
estimated cost put to tender and Bid | by the Successful Bidder
amount
i Below 5% No Additional Performance Security
ii From 5% and above and below 10% 50% of (Difference between Estimated cost put
to tender and Bid Amount)
iii From 10% and above 150% of (Difference between estimated cost put
to tender and Bid Amount)

as Additional Performance Security in shape of Demand draft/ Bank Guarantee from Nationalised
Bank, Schedule Bank for validly of one year/ Term Deposit Receipt of Schedule Bank/ Nationalized
Bank pledged in favour of the Chief Executive Officer, Rourkela Smart City Limited and payable
at Rourkela before signing the Agreement. The additional performance security in any other from
will not be accepted. If the Contractor fails to complete the work, the amount so furnished as
additional performance security will be forfeited in addition to the other penal clauses, if any to be
imposed.

RSCL has already been appointed Project Management Consultant to supervise “External Painting
Work in CCC Building at rOURkela One on Percentage Rate Basis” project under Rourkela Smart

City on Percentage Basis and his role & responsibility as follows :

Project Planning and Construction Supervision
Supervision Manual

Design, drawings and tender specifications

Material Testing Quality Control

Environmental Protection and Safety during Construction
Certification of Interim and final payments

Contract Administration

Operation & Maintenance Manual Approval

As Built Drawing approval

Certification in Defect Liability Period

e Any Contract Dispute and assist in case of Arbitration.
The contractor has to assist and obey the technical assistants and guidance’s of
the consultant.

62. Sample of all material - The contractor shall supply sample of all materials fully
before procurement for the work for testing and acceptance as may be requiring
by the concerned Engineer in Charge.

63. All reinforced cement work should conform to Odisha Detailed specification and should
be of proportion as per Contract Agreement having desired compressive strength
(in work test) in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456 and IS 516.

64. Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/
M.H. etc. eitherrainwater or sub-soil water if necessary should be borne by the
contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and levelling the ground wherever required. The rates quoted should be
for finished items of works inclusive of these incidental items of work. It
should be understood clearly that no claims whatsoever would be entertained.
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65. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the

Government of India, Ministry of work Housing and Supply in their standing order No-
44150 dt .25.11.57.

66. The Contractor will have to submit to the PMC monthly reum of labour both skilled
ad unskilled employed by him on the work.

67. All fittings for doors and windows , P.H. |Fire & Electrical works as supplied by the
Contractor should be of best quality and conform to relevant I.S. specification and

should be got approved by the Engineer-in-charge/PMC of the respective wing
before they are used on the work.

68. After completion of the work the contractor shall arrange at his own cost all
requisite equipments for testing buildings, if found necessary and bear the
entire cost of such test, including the inspection of Electrical Inspectorate.

69. The Tenderer should furnish along with their tender 1. A list of works, which

are at present in their hand Schedule-F 2. List of work executed

(Schedulele-C) in the prescribed proforma(s) enclosed herewith in appropriate
place of bid document.

70. All reinforced cement concrete works should be finished smooth Extra charges
for plastering if required to any R.C.C. structures like roof slab, Columns,
Chajjas, fins, parapets, shelves etc. shall not be paid.

71. Deleted

72. Deleted

73. The tenderer may at his option quote reasonable rate for each item of work

carefully so that the rate for one item should not be unworkable low and for others
too high.

74. The contractor has to arrange the samples of materials required for execution to be
got tested and approved by the Department before taking up the work and during
course of execution required from time to time. All such samples willbe tested at any
of the Gowt. of Odisha /Govt. Of India accredited Laboratory, at the cost of the
Contractor with no extra cost to the Department.

75. Ifthere is any damage to the work due to natural calamities like flood or cyclone or
any other cause during the course of execution of work or up to 12 months after
completion of work or If any, imperfection becomes apparent to the work within 12
months from the date of final certificate of completion of work the contractor shall
make good of all such damages at his own cost with no extra cost to the Department.
No claims, whatsoever, in this regard will be entertained.

76. The K. B. Bricks should be well burnt and of good qualities. The bricks should
be approved by the Engineer-in-Charge before use in the work and should confirm
to the minimum strength and other criteria as per National Building Code.

77. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor
who undertakes execution of work through labour should produce valid license
from the licensing authority of labour Department.

78. Standard co-efficient for linear measurement will be adopted while calculating
consumption of steel and no claim whatsoever re?arding difference in co-efficient
of steel will be entertained. The rates quoted shall be inclusive ofany eventuality
of difference for co-efficient for linear measurements.

79. Engineer Contractor desirous to avail the facility of exemption of E.M.D is
required to submit an affidavit to the effect that he has not yet availed the facility /
participated in the tender for more than two works (Excluding this work) during
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the current financial year. The name of work for which participated and the
authority to whom the tender was submitted must be mentioned in the affidavit,
failing which the tender will be rejected.

80. That for the purpose of jurisdiction in the event of disputes if any of the contract
would be deemed to have been entered in to within the State of Odisha and it
is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Odisha.

81. SPECIAL CONDITIONS (PART OF THE CONTRACT)

(1) All materials before theyare being used in theitems ofworksas perthis
Schedule of quantities and also the finished items of work where tests
are applicablee shallhave to be tested through the Engineer-in-charge
of the respective wing at appropriate Laboratories according to the relevant I.S.
specifications of the materials and the said items of works and the cost of all
such tests shall have tobe borne by the Contractor and the rates of the items of
works should be inclusive of cost of such tests.

(I1) The testshave to be planned & carried out such that the progress of work is not
hampered

(I11) The tests are mandatoryas per the prescribed frequencies and I.S

specifications. However, these are not exhaustive and the Engineer-in-
charge/PMC has therighttoprescribe other requiredtest if anyas will
be considered from time to time.

82. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form,
the relevant Clauses of the P-1 contract form shall prevail over the D.T.C.N. The
clauses not covered under P-1 contract form shall be governed by the clauses of the
D.T.C.N.

83. Schedule of quantites is accompanied in Cover-ll (Price Bid). It shall
be definitely understood that the Government does not accept any responsibility
for the correctness or completeness of this schedule and that this schedule is
liable for alternation or omissions, deductions or alternations set forth in the
conditions of the contract and such omissions, deductions, additions or alternations
shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

84. In case of any complaint by the labour working about the non-payment or less
payment of his wages as per latest minimum Wages Act, the Engineer in Charge
will have the right to investigate and if the contractor is found to be in default, he
may recover such amount due from the contractor and pay such amount to the
labour directly underintimation to the local labour office of the Govt. Thecontrac
tor shall notemploy child labour. The decision of the Engineer in Charge is final
and binding on the contractor.

85. The contractor should arrange the materials like Steel, Cement, paint and bitumen
etc. of approved quality and specification at his own cost for completion of the work
with the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

86. Wastage of bars and unnecessaryary lapping will not be considered for measurement
and payment).

87. The contractor is required o pay royalty to Gowvt. as fixed from time of time and produce
such documents in support of their payment to the concerned Engineer in Charge
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with their bills, falling which the amount towards royalties of different materials as
utilized by them in the work will be recovered from their bills and deposited in
the revenue of concerned department.

88. Trial Boring - The foundation level as indicated in the body of the drawings are purely
Tentative and for thegeneral guidance only. The RSCL has noresponsibility for
the suitability of actual strata at the foundation level. The contractor has to conduct
his own boring before starting the work and get the samples tested at his own cost
to ascertainthe S.B.C. and credibility of the strata at founding level while quoting his
rates for tender the contractor shall take in to account of the above aspects.

89. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve Month)
months from the completion of the Construction/Installation/Fixing work arising out
of defective or improper materials orworkmanship timing are upon the direction
of the Engineer-in-Charge to be amended and made good by the contractor at his
own cost unless the Engineer for reasons to be recorded in writing shallbe decided
that they ought to be paid for and in case of default Department may recover from
the contractor the cost of making good the works.. The RSCL will deduct retention
money /ISD which willbe Retention Money (5%) five percent from each running
bill after correction if any by RSCL + Additional percentage to be deducted
& withheld from each payment invoice after correction , if any by RSCL for
repair/replacement of the work during defect liability period of 365 days

from the date of completion of original work. Performance Security
will berelease afterthe Completion of Defect Liability Period (DLP) 365 days.
Additional Performance security will be release after the

Completion/Implementation of work.

90. From the commencement of the works to the completion of the same, they are to
be under the contractors charge. The contractor is to be held responsible to make
good allinjuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the RSCL harmless for any claims for
injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any
one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be
made good by the contractor at his own cost.

91.  Gradation of ingredients: The coarse and fine aggregate shall meet the
grade requirement as per the latest provision of relevant. 1.S. Code / I.R.C. code
/ MoRT&H specifications.

92. Where it willbe found necessary by RSCL, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with
pages serially numbered. Orders regarding the work whenever necessary are to
be entered in this book by the Rourkela Smart City Corporation Limited Officer-
in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and
noted bythe contractor’s agent shall be considered to have been duly given
to the contractor for following the instructions of the Department. The order Book
shall be the property of the Rourkela Smart city Limited and shall not be
removed from the site of work without written permission of the Engineer In
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Charge and to be submitted to the Engineer-in charge every month.

The contractor should attach the certificate intoken of payment deposit
with the registration authority as per recent circular of the Government relating
to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or
any other part or portion of the approved document during download of the bid
document, the decision of the officer inviting the bid will be binding on the bidder.
The rates quoted by the contractor shall cover the latest approved rates of
SOR excluding GST i.e., Labours, Materials, P.O.L. and Royalties. Arrangement
of borrow areas i.e. Land, Approach Road to the building site etc. are the
responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the items
due to standing wateras well as due to percolation of water. The quoted rates will be
inclusive of this.

The contractor shall make requisition of claim book from the date of commencement
ofthe work from the RSCL and shall maintain in proper PW.D. form with pages
serially numbered in order to record items of works are not covered by
his contractand claimable as extra. Claims shall be entered regularly in this
book under the dated signature of the contractor or his duly authorized agents
at the end of each month. A certificate should be furnished along with the claim
to the effect that he hasno other claim beyond this claim up-to-date. If in any
month there are no claims torecord, a certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be defined and
should be given as for as possible regarding the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor
regularly by 10" and 16" days of each month for orders of the Engineer-in- Charge
or competent authority. Claims not made in this manner or the claim book not
maintained from the commencement of the work is liable to be summarily
rejected. The claim book is the property of the Rourkela Smart city Limited and
shall be surrendered by the contractor to the Engineer-in-charge  after
completion of the work or Dbefore recession of the contract by the
Department whichever is earlier for record.

Number of tests as specified in 1.R.C. / MoRT&H / I.S.I specification required for
the construction of roads / bridges / buildings or any other structural works or any
work will be conducted in any  Govt. of Odisha /Govt. Of India accredited
Laboratory to be decided by the Engineer-in-charge. Testing charges including
expenditure for collection / transportation of samples /specimens etc. will be
borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by
the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor.

Even qualified criteria are met, the bidders can be disqualified for the following
reasons, if enquired by the Department

a) Making a false statement or declaration.
b) Past record of poor performance.
c) Past record of abandoning the work half way/ recession of contract.
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d) Past record of in-ordinate delay in completion of the work.
e) Past history of litigation.
100.In case the 1st lowest tenderer or even the next lowest tenderers

withdraw in series one by one, thereby facilitating a particular
tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification
for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentives
against the tenderer.

101. The following documents which are not submitted with the Bid,
will be deemed to be part of the Bid :

S.No. Particular
1 Notice Inviting tender
Instruction to the Bidder

Conditions of Contract
Contract data
Specifications

Drawings

Pre-Bid Meeting Minutes
102. ELIGIBILITY CRITERIA:

N (O |01 Dh|WIN

To be eligible for qualification, applicants shall furnish the followings. Non-
furnishing of the following particulars shall be treated as ineligible. The facility
for exemption of EMD & ISD , either in full or in part,as per instruction/guidelines
of Govt. of Odisha/ OPWD Code/Govt of India/direction of Hon’ble
Courts in India(with specified limitation and liberty) can be availed by
intending and eligible class/category of Bidder( Contractors with Physical
Disabilities/Engineer Contractors/ ST or SC Contractors/Such other Agency(s)
conferred with this exemption facility if any). However this facility availed by
any bidder for the above mentioned work shall be treated as genuine and
admissible / Accept able subjectto  submission of required documentary
evidence/support in hard copy as described in DTCN and subsequent Verification
of the same by RSCL..

I. Scanned copy of required E.M.D as per the Clause No. 5 (i) and Clause No.20 of
DTCN.

. Scanned copy of demand draft towards cost of tender paper as per Clause No.4 and
5(i) of DTCN.

V. After the date & time of receipt of bid is over, the original Bid security
and Demand draft towards cost of Bid documents shall be submitted in the
office of the undersigned on or before date & time of opening of Bid as
specified at Contract data above, and as per date mentioned in contract Data
during office hours on working days failing which the bid will be rejected.

V. Scanned copy of valid Registration Certificate, PAN card along with the tender
documents and the originals of all scanned documents & VAT clearance
certificate in form VAT 612/GST Clearance Certificate of the successful
lowest bidder only are to be produced within 5(five) days after opening of
Cover-1l of the tender in the office of the Chief Executive Officer, RSCL
otherwise his/her Dbid shall be  declared as non-responsive  he will
suspend/prohibit/debar/blacklist from participating in bidding in any contract of
the State as per OPWD Code and /or Cancelation of Empanelment (registration
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of from OPWD) action will be taken by the competent authority. In such a situation
, successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to L-1 bidder

VI. License criteriaas per Clause No.8 of DTCN and Schedule-H need to be
furnished

VII. Joint Ventures are not accepted

VIIl. 1. Bidder/ Firm should furnish list of similar works executed during last five
years stating the  Agreement No., date of commencement and
completion, actual date of completion duly certified by the employer.
The certificate tothateffect has to be obtained from an officer not below the
rank of Executive Engineer concerned with the work under report. The bidder
must have completed /Substantial Completed (8 0 % of awarded cost) any
one or more Building/Painting Works during last five years from one month prior
of bid due date up to value of 50% of the Project cost i.e. Rs. 20.14 Lakhs.”.

Bidder should submit all the credentials along with all experience certificates. Copy of
Completion Certificate / Work order / Agreement any other document in
support of successful completion of job along with Reference of person under
whom jobs are executed. Substantial Completion sl be based on 80 (eighty)
percent value wise or more works completed under the contract and
Completed value must be equal or more than Rs. 20.14 Lakhs.

2. The Bidder should have average annual turnover of Rs.20.14 Lakhs. (Rs. Twenty
Lakhs and Fourteen Thousand).in during last five (5) financial years. Turnover of
previous year will be escalated @10% per financial year (on compound basis) shall be
considered on the value of annual turnover of the preceding years and cost of completed /
executed similar nature of work shall be given additional weightage of percentage per year
to bring them to current price level to account for price escalation as illustrated below:

Year Turnover Effective cost executed work at
previous completed financial year’s
price level

2020-21 E 161 x E

2021-22 D 146 x D

2022-23 C 133 x C

2023-24 B 121 x B

2024-25 A 110 x A

Similar work of previous year will be escalated @10% per financial year (on
compound basis) shall be considered on the value of executed similar nature
of work shallbe given additional weightage of percentage per year to bring
them to current price level to account for price escalation as illustrated below:

Year Similar Work Effective cost  executed work at
previous completed financial year’s
price level

2020-21 E 161 x E

2021-22 D 146 x D

2022-23 C 133 x C

2023-24 B 121 x B

2024-25 A 110 x A
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Note: 1.Technical Bud must be accompanied by the annual turnover Certificate or
Audited Financial Statement (P/L and B/S)of the Bidder for the last 5 (five)
financial years, preceding the year in which the bid is submitted. In case the

1.
1.
V.

VI.
VII.
VIII.
IX.

X.
XI.

XII.
XIIL.

XIV.

XV.

annual accounts for the latest financial year i.e. 2024-25 is not audited and

therefore the bidder cannot make it available, the Bidder shall give an

undertaking to this effect and the statutory auditor/Chartered Accountant shall

certify the same. In such case, the Bidder shall provide the annual turnover

for 5 (five) years preceding the year for which the Audited Annual Report is

not being provided. i.e.

2019-20 2020-21

2021-22

2022-23

2023-24

Scanned copy for

information

regarding

current

litigation,

debarring / expelling of the

applicant or

abandonment of work

by the applicant in schedule “D” andscanned copy of affidavit
to that effect including authentication of tender documents
in schedule “E” & furnish the original affidavit in Schedule-E
within 5 (five) working days of opening of Cover-Il as per clause
49.

No Relationship Certificate in Schedule — A

List of projects under execution in Schedule-F

List of projects executed that are similar in nature to the work as per
Schedule-C

Affidavit of eligibility from schedule -K to O

Certificate of employment of unemployed Engineering Graduate as
per format Schedule-G for ‘A’ Class and above Regd. Contractor
Undertaking of Bidder as per format Schedule G.

Declaration of relation in the Dept. if any in Schedule |

MOU with Electrical Contractor in Schedule —J Not applicable

List of equipment on Owned/lease basis in Schedule K

Affidavit for SC/ST Bidder in format

Schedule-L

Affidavit for Physically Handicapped Bidder in format Schedule-M
Affidavit for Engineering Contractor in format

Schedule-N

Affidavit for Bidder not registered in EPFO in format Schedule-
@)

BID CAPACITY Declaration:- Vide Works Department Office
Memorandum No0.6300 dtd. 16.06.2011) Not Applicable.

Applicants who meet the minimum qualification criteria will be qualified only
if their available bid capacity at the expected time of bidding is more than the
total estimated cost of the Project.

The available Bid Capacity will be calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A = Maximum value of Civil Engineering works executed in any one year

Rourkela Smart City Ltd
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during the last five years (updated to the current price level) rate of inflation may
be taken as 10% per year(escalation factor) which will taken into account the
completed as well as works in Progress.

N = **** Year (In word *******Year ) Number of years prescribed for
completion of the works for which the bids are invited.

B = Value of Current price level of the existing commitments and on-going
works to be completed during the next years(Period of completion of work for
which Bids are invited. The Statement showing the value of existing
commitments and on-going works as well as the stipulated period of completion
remaining for each of the works listed should be countersigned by the Engineer-
In-Charge not below the rank of an Executive Engineer. Escalation factor:
Following enhancement factors will be

issued for the Cost of works executed and the financial figures to a common
base value for works completed in India.

Year Before Multiplying Factor
One 1.10
Two 1.22
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the works
executes by them without accounting for the abovementioned factors)

In case the financial figures and value of completed works are in foreign currency
the above enhanced multiplying factors will be applied . Instead , current market
exchange rate ( State Bank of India BC selling rate as on the last date of submission
of the Bid) will be applied for the purpose of conversion of amount in foreign
currency into Indian Rupees.

103. Time Control :- (Vide Works Department Office  Memorandum No0.24716
dtd.24.12.2005 and No0.8310 dtd.17.05.2006) Progress of work and Re-scheduling
programme.

a)

The Engineer-in-Charge ddl issue the letter of acceptance to the successful
contractor.

The issue of the letter of acceptance shall betreated as closure of the Bid prooces
and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall
submit to the Engineer-in- Charge for approval a Programme
showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors
shall be bound in all cases in which the time allowed for any work exceeds
one month tocomplete, 1/4th of the whole time allowed under the contract
has elapsed, ¥ of the whole of the work before % of the whole time allowed
under the contract has elapsed, 3/4" of the whole of the work before 3/4" of
the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual
process of the work does not conform to the programme to which consent
has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications
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Vi.

to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the
amount of 1% of the contract value from the next payment certificate and
continue towithhold this  amount until the next payment after the date
on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved
on the timing of the remaining work including any changes to the sequence of
the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and
submit itto the Engineer-in-Chargeagain at any time. A revised Programme

c)

d)

is to show the effect of Variations and Compensation Events
Extension of the Completion Date.

If the contractor fails to maintain the required progress in terms of clause-2 of
P-1 Contract or to complete the work and clear the site on or before the
contract or extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the Government on account of such
breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the Municipal Commissioner (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that
specified in Clause-2 of P-1 Contract or that the work remains incomplete. This
will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5% per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total
amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or
group of items of work for which a separate period of completion is originally

given. Theamount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the Government.
In case, the contractordoes notachieve a particular milestone  mentioned
in contract data, or therescheduled milestone(s) in terms of Clause-
2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the finalgrant of extension of time. Withholding
of this amount on failure toachieve amilestone shall beautomatic withoutany
notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to makeup forthe delay
in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However no interest whatsoever shall be
payable on such withheld amount.

Bonus for early completion
Deleted

Management meetings

Eitherthe Engineer or the Contractormay require the other to
attend a management meeting. Thebusiness of management meetings
shall be to reviewthe plans for remaining work and to deal with matters
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raised in accordance with the early warning procedure.

ii.  The Engineer shallrecord the business of management meetings and is to
provide copies of his record to those attending the meeting and to
the Employer. The responsibility of the parties for actions to be taken to
be decided by the Engineer either at the management meeting or after
the management meeting and stated in writing to all who attended the
meeting.

Rescission of Contract (Amendment as per letter No0.10639 dt.27.05.2005
of Works Department, Odisha):- To rescind the contract (of which rescission
notice in writing to the contractor under the hand of the Municipal
Commissioner shall be conclusive evidence), 20% of the value of left over
work will be realized from the contractor as penalty.

104. Building and other Construction Workers Welfare Cess @ 1% of the estimated
cost as per tender notification read with latest corrigendum if any will be
proportionately deducted from the contractor’s bill at the time of making payment of
each bill.

105. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully
in addition to the clauses mentioned here in before tendering.

106. A Contractor may be black listed as per amendment made to Appendix XXXIV to
OPWD Code Vol.-ll on rules for black listing of Contractors vide letter n0.3365
dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehaviour/threatening of Departmental & supervisory officers during execution
of work/tendering process.

b) Involvementin any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary
grounds and non-adherence to quality specifications despite being pointed out

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security
of the state.

f) Submission of false/ fabricated / forged documents for consideration of a tender.

107. The safety certificate of the E.l. work will be furnished by the agencies after
getting necessary verification from the electrical inspector / equally
competent authority responsible for the work prior to Energisation of the building.

108. Percentage rate contract (vide Works Department letter n0.8310 dt.17.05.2006) In
case of percentage rate tender:-

i.  The Contractor has to mention percentage excess or less over the estimated
cost (In figures as well as words) in the prescribed format appended to
the tender document.

ii.  Contractors patrticipated in the tender for more than one work may offer
conditional rebate. Rebate offersubmitted in separate sealed envelope
shall be opened, declared and recorded first. The rebate so offered shall be
considered after opening of all packages called in the same Tender Notice.
The Contractors who wish to tender for two or more works shall submit
separate tender for each. Each tendershall have the Bid Identification No.,
Name & SI. No. of the work (as per IFB) to which they refer, written on the
envelope.
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iii.  Only percentage quoted shall be considered. Percentage quoted by the
Contractor should be accurately filled-in figures and words, so that there is no
discrepancy.

1) Ifanydiscrepancy is found in the percentage quoted in words and
figures, then the percentage quoted by the Contractor in words
shall be taken as correct

2) If anydiscrepancy is found in the percentage quoted in percentage
excess/ less and the total amount quoted by the Contractor, then
percentage will be takenas correct.

3) The percentage quoted in the tender without mentioning excess or
less and not supported with the corresponding amount will be treated as
excess.

4) The percentage quoted in the tender without mentioning excess
/ less supported with corresponding amount does not tally with either
to percentage excess or less then it will be treated as percentage
excess.

5) The percentage quoted in the tender without mentioning excess
/ less supported with corresponding amount if tallied with the
percentage then it will be treatedas to which side the amount tallies.

6) The Contractor will write percentage excess/ less up to two decimal
points only.

7) The tender shall be written legibly and free from erasures, over
writings  or corrections of figures. Corrections, over writings &
interpolations where unavoidable should be made by making out,
initialing, dating and rewriting.

iv. In the contract P1 time is the essence. The contractor is required to
maintain a certain rate of progress specify in the contract.

v.  The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher
authority.

vii.  Bills for percentage rate tenders shall be prepared at the estimated rate for individual
items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill.

APPROVED

Chief Executive Officer
Rourkela Smart City Ltd.

Tenderer (s) is/are required to submit the information in the following
Schedules
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SCHEDULE - A
CERTIFICATE OF NO RELATIONSHIP

/We hereby certify that I/We* am/are* related / not related(*) to any officer
of Rourkela Smart City Limited of the rank of Assistant Engineer & above and any officer
of the rank of Assistant /Under Secretary and above of the Works Department, Govt.
of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of EIM.D and security deposit and 1/We* shall
be liable to make good the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable

Signature of the
Tenderer Date:-
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SCHEDULE - B

A. Brief Company profile

1 Name of Bidder

2 Legal status of Bidder (company, Pvt. Ltd., LLP etc.)

3 Main business of the Bidder

4 Registered office address

5 Incorporation date and number

6 GST Registration Certificate ( State And Central)

7 PAN details

8 Primary Contact Person (Name, Designation, address,
mobile number, fax, email)

9 Secondary Contact Person (Name, Designation, address,
mobile number, fax, email)

10 EMD

B. Certificate of Incorporation
(To be submitted by sole Bidders)

C. Financial Turnover
(To be submitted by Sole Bidder)

The financial umower of the company is provided as follows as per Clause no102 of DTCN

Annual
Turnover

Copy of audited financial statements of last five financial years or declaration from the appointed
Chartered Accountant to be provided as proof of the financial turnover with UDIN no. on its
certificate.
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SCHEUDLE - C

WORK EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED AS PER CLAUSE NO 102

OF
i.
Name Name | Contract | Majo Date of | Stipulated | Actual Reasons
of of price in r starting date of date of for plelay
Employ | locatio | Indian | Items | the work | completio | compl in
er nand | Rupees/ of as per nof the | €tion starting/
name | Agreeme | work | Agreeme | \orkas | ofthe completio
ofwork | ntno. s nt per work nif any
Agreeme
nt
1 2 4 5 6 7 8
ii.
1 A
2 B
3 C
Total Total of Year | Total of Total of |Total of Year| Total of Year
1 Year 2 Year 3 4 5
Escalation
Total
(After Multiplying with)

Note: The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer vide Completion Certificate.

Signature of the Tenderer

Date.
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SCHEDULE - D

INFORMATION REGARDING CURRENT LITIGATION,DEBARRING EXPELLING
OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1 a) Is the tenderer currently Yes / No
involved in any litigation
relating to the works.

h) If Yes : given details:

2 Has the tenderer or any of its Yes / No
constituent partners been
debarred/ expelled by any
agency in India during the last
5 years.

3 a) Has the tenderer or any of its
constituent partners failed to
perform on any contract work
in India during the last 5 years.

b) If yes, give details

Note:

If any information in this schedule is found to be incorrect or concealed,
qualification application will summarily be rejected.

Signature of Tenderer
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SCHEDULE - E
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the

required attachments are true and correct.
2. The undersigned also hereby certifies that neither my / our firm/ company / individuals
nor any

of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings
or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm
or
Corporation to furnish pertinent infformationasdeemed necessary and as requested by
the Department to verify this statement or regarding my (our) competency and
general reputation.

4. The undersigned understands and agrees that further qualifying information may
be requested and agree to furnish any such information at the request of the
Department.

(Signature of
Tenderer)

Title of Officer
Name of Firm
Date:

Original Affidavit sworn before Notary Public or Executive Magistrate\
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Schedule-F

Value of
Name & . works* .
Description | Place & | Contract | Address | Yalue of | Stipulated | onqinjng | Anticipated
Contract Period of date of
of works State No. of ('In lakh) | Completion to be completion
Employer P completed P
('In lakh)
ii.
1 A
2 B
3 C
Total Total of Total of Total of | Total of Year | Total of Year
Yearlst Year 2™ Year 3™ 4t 5th
Escalation 1.10 1.21 1.33 1.46 1.61
Total
(After Multiplying with
escalation)
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Schedule-G

Certificate of Employment of Unemployed Graduate Engineer

(For Above A Class Contractors only)

I/We herby certify that at present , the following Engineering Personnel are working
with me/in our firm/Company and their bio-data are furnished below:

S.N | Name of | Qualificatio | Date Monthly Whether if they are

0. Engineering | n of Emolume full superannuated/
Personnel Appointment | nts time retired/dismissed or
appointed engageme | removed personnel
for nt and | from State  Govt.
supervising continuous | /Central Gowt./
Contractor PSU/Pvt. Companies
s work with or any one ineligible
Address for Government

Service

1 2 3 4 5 6 7

2

3

4

5

6

7
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Schedule-H
UNDERTAKING

This is to certify that

My firm has neither been associated , directly or indirectly , with the Consultant or with
any other entity that has prepared the design ,specifications, and other documents for
the Project nor has any person associated with been proposedas Project manager for
the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer in
Charge to provide Consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of Gazetted rank employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha
or other Gazetted Officer retired from Government Service during last two years
without prior permission of the Government of Odisha in wining before submission
of this tender. | am aware that my contract is liable to cancelled if either i
orany of my employees is found any time to be such a person who had
not obtained the permission of the Government of Odisha as aforesaid.

I/We have visited the site and have fully acquainted with the local condition regarding
the materials labour and factors pertaining to work for completion in all respect before
submitting the tender.

I/We have carefully studied the conditions of the Construction,specification,
contract condition and all other documents relating to this work and agree to execute the
same accordingly.

I/IWe solemnly pledge that 1/We shall sincere in discharging my/our duties as
responsible contractor and complete the work within the prescribed time limit. In
case there are deviation from the Construction Programme , I/We shall abide by the
decision of Engineer —In-Charge for revision of programme and arrange for the
labours, materials, equipments etc accordingly.

In the event of award of the work to me/us. I/We undertake the entire responsibility for
the structural stability to reconstruct/replace the whole or part of the Component of the
structure in the event of failure or improper functioning /Improper Construction within a
period of one year from the date of completion without asking extra payment from the
account of department.

I/lWe undertake that I/We shall not claim any escalation of cost on account of
material,labour taxes from any account in connection with work with execution of the
work tillthe actual completion period and shall not be entertained by Rourkela Smart
City Limited,

In case of vaiolation of contents of department’s tender documents in shape of extra
conditions or in any form , my offer/tender shall be rejected by the department without
any intimations to me/us.

Signature of the
Tenderer

Date:
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SCHEDULE I

RELATIONSHIP DECLARATION
To,

Chief Executive officer,
Rourkela Smart City Limited
Subject: (Name of Work™............... Bid reference number)
Sir,

Pursuant to clause 2 of the ITB, itis to inform that | have relative(s) employed as an
Officer in therank of an Assistant Engineer/Under Secretary under the

Department. His (Their) details are as follows.

Relationship
Name:
Office
Address
Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are
working under my firm having near relatives to any gazetted officer in the rank of an
Assistant Engineer/Under Secretary in the Department.
S.No | Name of the my Presently Details of his relatives working
employee and his designation | working at in the
in the firm Department
Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

lam also duty bound to inform the relationship of any subsequent employment with any gazetted
officer in  the rank of an Assistant  Engineer/Under  Secretary in the

Department. | am aware that any breach of this condition would render my firm liable for penal
action for suppression of facts.

Yours Sincerely

Signature of the Tenderer
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SCHEDULE -J
Not
Applicable
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Schedule-K

Information (Machineries owned/possessed on lease/hire) Details of machinery possessed
owned/ leased/ hired

SL Name of the Machineries | No of Machineries Owned/Hired/Leased
No

NB. Scan copies of Owned or leased or hired receipts/Agreements of the
above machineries must be uploaded into Technical Cover.
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Schedule-L
AFFIDAVIT
(Applicable for SC/ST Bidders)
L1 SrilSMUMS. ..o ,Son/Daughter/Wife of .............. :
hereby declare that;
a. lam a registered ........... Class ST/SC Contactor under Govt. of Odisha
Or

b. The Partnership Firm/Privatelid Company named/titled, a “...................
.................. " is a registered SC/ST Contractor under Govt. of Odisha within the ambit
specified in Works Department Resolution No. 27748 dt. 11.10.77 and |,
SHiISMUMS.....ooo s , Son/ Daughter/  Wife  of
................. , Is authorized signatory on behalf of the Firm/Company (scanned
authorization copy with my signature duly certified and attested/identified has been
submitted on-line with our tender).

[Tick (a) or (b) above whichever is applicable and fill up accordingly.]

2. As per Works Department, Gowt. of Odisha Resolution No0.27748 dt.. 11.10.77, I/My
Firm am/is entitled for exemption of 50% EMD & ISD and accordingly, I/My Firm have/has
submitted tender for the work.

3. /My Firm hereby submit willingness to avail price preference as ST/SC category
Civil Contractor as entitled in the aforesaid resolution.

4. Necessary documentary evidence(s) as prescribed in the Tender Notice at * in
support of my/our aforesaid claim for exemption of EMD & ISD have/has been
duly up-loaded on-line/submitted along with my/our tender for the aforesaid work.

5. In addition to those, other documents and original(s), as required by CEO, RSCL to
sustainmy/our aforesaid claim shall be submitted by me/us within a week from
the date ofinstruction/intimation of CEO,, RSCL through telephone/letter/e-mail failing
which my/our tender shall be liable for rejection .

(*) —Strike out which is not applicable.

(Deponent)
(Signature of the Tenderer/Authorised Signatory
in case of
Partnership Firm/Company with Seal of the
Firm/Company) .  Original Affidavit sworn before Notary Public or
Executive Magistrate
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Schedule-M

AFFIDAVIT
(Applicable for Contractors with Physical Disabilities)

Lo, SHISMEIMS ,Son / Daughter / Wife of ............
..... , hereby declare that | am a registered ...........Class Contactor with Physical
Disabilities within the ambit prescribed in Works Department, Odisha- Resolution
N0.23934 dt.8.11.91

2. As per the said Resolution, I am entitled for exemption of EMD & ISD and accordingly
, I have submitted tender for the work.

3. Necessary documentary evidence(s) as prescribed in the Tender Notice at in support
of my aforesaid claim for exemption of EMD & ISD have/has been duly up-loaded
on- line/submitted along with my tender for the work.

4. In addition to those, other documents and original(s), as required by CEO, RSCL to
sustain my aforesaid claim shall be submitted by me within a week
from the date ofinstruction/intimation of CEO, RSCL through telephone/letter/e-
mail failing which my tender shall be liable for rejection.

(Deponent)

Original Affidavit sworn before Notary Public or Executive Magistrate
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Schedule-N

AFFIDAVIT
(Applicable for Engineer Contractors Intending to Avail Exemption of EMD & ISD as per

OPWD Code)

Lol SHISMUMS. ., hereby declare as the
Contractor/as the authorized signatory on behalf of the
Contractor,” . ...ttt e, ”(Strike out whichever is not
applicable) do hereby solemnly affirm and state as follows.

2. That, I/we am/area registered .............. Class Engineer
Contractor

3. That, I/we herewith claim exemption of EMD  during the
Year................ For participation in the tender for this work.

4. That, Il/we have not exhausted the facility available to me/us an Engineer
Contractor during the wvear............. for exemption of EMD & ISD as per Works
Deptt. Guideline & OPWD Code.

5. That, Il/we shall ensure production of my/lour valid Original Contractor’s
Registration Certificate (license) after or during opening of bids (as per
direction of CEO, RSCL for the above work for verification and also for
subsequent entry of exemption of EMD and ISD (if selected as the contractor
for this work and availed the exemption of EMD and ISD in my/our license as per
direction of CEO,RSCL, within such time as directed by him failing which action, as
decided by RSCL, may be taken against me/us and appropriate steps may be
taken by RSCL to facilitate execution of the tendered work

(*)- Strike out which is not applicable

(Deponent)
(Signature of the Tenderer /Authorised Signatory in case of

Partnership Firm/Company with Seal of the
Firm/Company)

Original Affidavit sworn before Notary Public or Executive Magistrate
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Schedule-O
Affidavit
(Applicable for the Biddernot registered under EPF)

I, SH/SME MIS.. e e e e hereby declare as the
Contractor
fas the authorised signatory on behalf of the Contractor

......................................................................... (Strike out whichever is not
applicable) do hereby solemnly affirm and state as follows.

1. That as on date, I/We am/are not registered with RPFC(Regional Provident
Fund Commission) and solemnly affirm that, 1/We shall follow the “ Employees
Provident Fund and Misc Provision Act, 1952 & Rules /Schemes” made there
under, in case the work is awarded to me/us

2. That I/We shall submit, after execution of work and before payment of any bill, the
detail list of labours, such as

a) Name:

b) Father's name:

c) Place of Permanent Residence:

d) Statement of Wages paid to them till the completion of the Work

3. The RSCL Authority will be at liberty to deduct 26% of the labour component amount
ofthe Contract & shall retain itas an additional security with RSCL.

4. That. In case I/We submit the EPF Registration Certificate, then the said additional
security shall be released to me /us by RSCL without any interest subject to fulfilment
of other Compliances/conditions.

5. That , this affidavit is required to be produced before the authority of Rourkela
Smart City Limited for tender purpose.

That the facts stated above are true to the best of my /our knowledge.

(Deponent
(Signature of the Tenderer/Authorised Signatory in case of Partnership
Firm/Company with Seal of the Firm/Company)

Original Affidavit sworn before Notary Public or Executive Magistrate
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ANNEXURE-I
FORM OF AGREEMENT
(First page tobe filled up and signed in non —judicial stamp paper of worth
Rs.100/-)

This contract made on Dt........................ between Rourkela Smart
City Limited (RSCL) , hereinafter called “ the employer’and .......................... (name
and address of the selected bidder), hereinafter called “the Contractor”

Whereas, the employer is desirous that the Contractor shall execute “Design Construction of
Banquet Hall at Civil Township on Percentage Rate Basis. «.

vide Bid Reference no............... /Dt......... an(hereinafter called “the  work”) and
the employer has accepted the bid of the Contractor for execution and completion of such
works and rectifications of defects , if any, at an
accepted tender/contract price Of RS (Rupees
) only.

Now, therefore, itis herby agreed upon by RSCL and the Contractor as follows:

1. In this contract, words and expressions shall have the same meanings as
are respectively assigned to those in this DTCN and the Contract form as a
whole. The DTCN and agreement shall be deemed to form and be read as construed
as part of this contract with a view to maintaining the sanctity of this contract for
successful execution and completion of the work unless otherwise clarified/redefined
at a later stage during the Contract remains in force including the defect liability
period.

2. In consideration of the payments to be made by the employer, the Contractor
herby covenants with the employer to execute and complete the work and rectify the
defects therin, if any , in conformity with the provisions of this contract.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the work and for rectification of defects , if any , wherein
the contract price or such other sum, as may become payable under the provisions
of the contractand in the manner prescribed under this Contract.

4. The following documents shall be deemed to form, read and construed in
conjunction with other portions/clauses/conditions of this contract and DTCN.

I.  DTCN invited for the work including the Short Notice

Il.  Contractor’s Bid and negotiation correspondence , if any

Il Letter of Acceptance/Letter of Intent for the Work(LOA/LOI)

IV. Notice to proceed with the work (Work Order) to be issued
by RSCLand subsequent instructions of RSCL to the selected
Bidder subject toconfirmation of the same, if required , by RSCL
through written notice to the selected bidder.

V. P1 Agreement which includes ltems, Quantities, Rates and Amounts of the
work to be duly signed by RSCL and the Contractor.

VI.  Copy of agreements drawn by the contractor with electrical Contractor
vide scope of work of DTCN for Electrical Works.
VII. Instruction/intimation of RSCL for execution of extra work/item/quantity

found essential for  the work  and corresponding rates  not
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covered in the agreement/DTCN /Financial Bid and also

curtailment/exclusion of any items of the Financial Bid from execution.
VIII. Drawing, design, work programme or part thereof submitted by the

contractor and duly approved by RSCL with or without modification.

IX.  Letter/ Intimation/ Instruction( including physically and over telephone) of
RSCL for repair/replacement/ defect rectification, if any, with respect to
modified quality/specification for such repair/ replacement/ defect rectification
work and allowed time to accomplish the same either during the execution
of the work or during the defect liability period of 1825 days from the
officially declared /notified/noted date of completion of the whole work
including additional/curtailed items/ quantities of the work as per direction
of RSCL. RSCL reserve theright to declare/ note the date of completion of
the original work and date of expiry of defect liability period which will be
binding upon the Contractor.

In witness whereof , the aforesaid two parties have entered into this
contract on the date mentioned above.

Binding Signature of Employer signed by...
(for and on behalf of Rourkela Smart City lelted Employer)

Binding Signature of Contractor signed by..............
(authorised signatory in case of firm/company with applicable
authorisation letter/declaration attached to this Contract)

In presence of withesses
1. Name:

Address:

Tel No: Signature
2. Name:

Address:

Tel No:

Signature of Contractor
(Authorised Signatory with Seal)
(Authorised Signatory with Seal)

Signature

Signature of Employer
(Authorised Signatory with Seal)
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Annexure-111

Instruction

All Financial Transaction Related to the Project must be abide with the Following

above)

Category-1(Banks with composite score 55 and above with Branches 100 and

Deposits (Copy attached) for Ref.:-

As per Govt. of Odisha Finance Department No. 32775 /F Dt.30.11.2023 or any
amendment “Selection of Banks for handling business and deposits of State Public
Sector Undertakings (SPSUs) and State Level Autonomous Societies (SLASs) for
the years 2021-22 followings banks have been selected for handling Business &

Public Sector Banks

Private sector banks

1 Bank of Baroda 11 | Axis Bank Ltd

2 Bank of India 12 | Bandhan Bank

3 Canara Bank 13 | HDFC Bank

4 Central Bank of India 14 | ICICI Bank

5 Indian Bank RRBs & OSCB

6 Indian Overseas Bank

7 Punjab National Bank

8 State Bank of India 15 | Odisha Gramya Bank

9 UCO Bank 16 | Utkal Grameen Bank

10 Union Bank of India 17 | Odisha State Co-Op. Bank

Category-11 (Bank with composite secore 65

and above with Branches 50-99)

Private Sector Bank

Small Finance Bank

18 |DCB Bank

19

IDBI Bank

20 Jana Small Finance Bank

CATEGORY.III: Category 11l Banks with Branches 30 to 49

21 Bank of Maharashtra

22 IDFC First Bank
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Annexure-1VV

FORM OF BANK GUARANTEE
[Performance Security/Additional Performance Security]

To
[name of Authority]
[address of Authority]
WHEREAS [name and address of Contractor]

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA)
No. Dated for construction of
[name of the Project] (hereinafter called the “Contract”).

AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/
Additional Performance Security} for due and faithful performance of its obligations, under and
in accordance with the Contract, during the {Construction Period/ Defects Liability Period and

Maintenance Period} in a sum of Rs..... Lakhs. (Rupees ................ Lakhs) (the “Guarantee
Amount™?).
AND WHEREAS we, ........cooivinn through our branchat ...................... (the “Bank”)

have agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of
Performance Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms
as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful
performance of the Contractor’s obligations during the {Construction Period/ Defects
Liability Period and Maintenance Period} under and in accordance with the Contract,
and agrees and undertakes to pay to the Authority, upon its mere first written demand,
and without any demur, reservation, recourse, contest or protest, and without any
reference to the Contractor, such sum or sums up to an aggregate sum of the Guarantee
Amount as the Authority shall claim, without the Authority being required to prove or to
show grounds or reasons for its demand and/or for the sum specified therein.

2. A letter from the Authority, under the hand of an officer not below the rank of General
Manager of Rourkela Smart City Ltd., that the Contractor has committed default in the
due and faithful performance of all or any of its obligations under and in accordance with
the Contract shall be conclusive, final and binding on the Bank. The Bank further agrees

! Guarantee Amount for Performance Security and Additional Performance Security shall be calculated as per
Contract.
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that the Authority shall be the sole judge as to whether the Contractor is in default in due
and faithful performance of its obligations during and under the Contract and its decision
that the Contractor is in default shall be final and binding on the Bank, notwithstanding
any differences between the Authority and the Contractor, or any dispute between them
pending before any court, tribunal, arbitrators or any other authority or body, or by the
discharge of the Contractor for any reason whatsoever.

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the
Bank were the principal debtor and any change in the constitution of the Contractor
and/or the Bank, whether by their absorption with any other body or corporation or
otherwise, shall not in any way or manner affect the liability or obligation of the Bank
under this Guarantee.

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to
proceed against the Contractor before presenting to the Bank its demand under this
Guarantee.

5. The Authority shall have the liberty, without affecting in any manner the liability of the
Bank under this Guarantee, to vary at any time, the terms and conditions of the Contract
or to extend the time or period for the compliance with, fulfillment and/ or performance
of all or any of the obligations of the Contractor contained in the Contract or to postpone
for any time, and from time to time, any of the rights and powers exercisable by the
Authority against the Contractor, and either to enforce or forbear from enforcing any of
the terms and conditions contained in the Contract and/or the securities available to the
Authority, and the Bank shall not be released from its liability and obligation under these
presents by any exercise by the Authority of the liberty with reference to the matters
aforesaid or by reason of time being given to the Contractor or any other forbearance,
indulgence, act or omission on the part of the Authority or of any other matter or thing
whatsoever which under any law relating to sureties and guarantors would but for this
provision have the effect of releasing the Bank from its liability and obligation under this
Guarantee and the Bank hereby waives all of its rights under any such law.

6. This Guarantee is in addition to and not in substitution of any other guarantee or security
now or which may hereafter be held by the Authority in respect of or relating to the
Contract or for the fulfillment, compliance and/or performance of all or any of the
obligations of the Contractor under the Contract.

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force
for the period specified in paragraph 8 below and unless a demand or claim in writing is
made by the Authority on the Bank under this Guarantee all rights of the Authority under
this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities
hereunder.

8. The Guarantee shall cease to be in force and effect on ****®, Unless a demand or claim

$Insert date at least 12 (Twelve) Month from the date of issuance of this Guarantee (in accordance with Clause 29
of the DTCN).
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under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall
be discharged from its liabilities hereunder.

The Bank undertakes not to revoke this Guarantee during its currency, except with the
previous express consent of the Authority in writing, and declares and warrants that it has
the power to issue this Guarantee and the undersigned has full powers to do so on behalf
of the Bank.

Any notice by way of request, demand or otherwise hereunder may be sent by post
addressed to the Bank at its above referred branch, which shall be deemed to have been
duly authorized to receive such notice and to effect payment thereof forthwith, and if sent
by post it shall be deemed to have been given at the time when it ought to have been
delivered in due course of post and in proving such notice, when given by post, it shall be
sufficient to prove that the envelope containing the notice was posted and a certificate
signed by an officer of the Authority that the envelope was so posted shall be conclusive.

This Guarantee shall come into force with immediate effect and shall remain in force and
effect for up to the date specified in paragraph 8 above or until it is released earlier by the
Authority pursuant to the provisions of the Contract.

This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article
15(a) is hereby excluded.

This guarantee shall also be opera table at our................... Branch at Rourkela , from
whom, confirmation regarding the issue of this guarantee or extension / renewal thereof
shall be made available on demand. In the contingency of this guarantee being invoked
and payment thereunder claimed, the said branch shall accept such invocation letter and
make payment of amounts so demanded under the said invocation

14. Bank Detail of Rourkela Smart City Ltd.

S.No. Particulars
1 Name of Bank State Bank of India
2 Name of Branch Udit Nagar Branch
3 Alc No 36450132867
4 Type of Alc Saving Bank A/c
5 IFSC SBIN0007474
Signed and sealed this .......... dayof........... ,20......... at...........

SIGNED, SEALED AND DELIVERED
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For and on behalf of the Bank by:

(Signature)
(Name)
(Designation)
(Code Number)

(Address)
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Annexure-1V

Format for Power of Attorney for signing of BID
(Refer Clause Annexure-II)

Know all men by these presents, We...........coooiiiiiiiiiiiiiieiee (name of the
firm and address of the registered office) do hereby irrevocably constitute, nominate, appoint
and authorize Mr./ Ms (name), ........cooeiiiinnnn. son/daughter/wife  of
.................................... and presently residing at ......................, who is presently
employed with us/ the Lead Member of our Joint Venture and holding the position
Of e, , as our true and lawful attorney (hereinafter referred to as the*
Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are necessary
or required in connection with or incidental to submission of our BID for the “Painting works
in big recreational park at Koel Nagar on Percentage Rate Basis.” . (the “Authority”)
including but not limited to signing and submission of all applications, BIDs and other
documents and writings, participate in Pre-BID and other conferences and providing
information/ responses to the Authority, representing us in all matters before the Authority,
signing and execution of all contracts including the agreement and undertakings consequent to
acceptance of our BID, and generally dealing with the Authority in all matters in connection
with or relating to or arising out of our BID for the said Project and/ or upon award thereof to
us and/or until the entering into of the EPC Contract with the Authority. AND we hereby agree
to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused
to be done by our said Attorney pursuant to and in exercise of the powers conferred by this
Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of
the powers hereby conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE, ................... , THE ABOVE NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ONTHIS ......... DAYOF ............. 2.....
For

(Signature, name, designation and address)
of person authorized by Board Resolution
(in case of Firm/ Company)/ partner in case
of : Partnership firm “Copy enclosed”

Witnesses

1.
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2.
Accepted
(Signature)

(Name, Title and Address of the Attorney) (Notarised)

(Person identified by me/ personally appeared before me/)
Attested/ Authenticated™

(*Notary to specify as applicable)

(Signature Name and Address of the Notary)

Seal of the Notary

Registration No. of the Notary
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]

SCOPE OF WORK AND TECHNICAL SPECIFICATION

For

Painting Works in Big Recreational Park at Koel Nagar on Percentage Rate
Basis
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1. SCOPE OF WORK
11 Broad Scope of Work.

The scope of works consists of preparation of Carrying out topographical survey if required,
architectural, structure, design, preparation of good for construction drawings and as built drawing
for Big Recreational park at Chhend, Rourkela. The scope is to execute the balance and in completed
works as per site condition and direction of engineer.

The scope of work covered in this tender shall be as per the Bill of Quantities, specifications, drawings,
instructions, orders issued to the contractor from time to time during the pendency of work. Since the work
is related to the balance work, hence at tender stage there is no drawing available and the contractor needs
to prepare the drawing for construction purpose as per direction of engineer.

The Work Shall be executed on Preparation of Working Drawings, Procurement and Construction Basis.
Successful bidder shall undertake confirmatory survey for accuracy and completeness of data. It is in
scope of successful Bidder to undertake all Site surveys, Geotechnical investigations, obtaining all
required approvals from the relevant authorities. Further detailing and designing of Structural works,
Electrical, Mechanical, Plumbing, Landscape, External Infrastructure works ...etc as per Employers
requirement and submit the same to client for review and approval, Prepare Good for Construction
Drawings, Carry out Shop Drawings ,submit maintenance manual to client for approval before start of
Maintenance period. The successful bidder shall have to prepare and submit ‘As Built Drawings’ depicting
the exact construction carried out on site, in soft and hard copy format.

The quantities of various items as entered in the “BILL OF QUANTITIES” are indicative only and may
vary depending upon the actual requirement. The contractor shall be bound to carry out and complete the
stipulated work irrespective of the variation in individual items specified in the bill of guantities. The
variation of quantities will be governed as per conditions of contract.

The work is divided into following parts:

A. Preliminary works.
B. Preparation of required drawings.
C. Painting and other works as per BOQ.

1.2 Safety

e Contractor has to take care of all safety measures as per Owner / Engineer-in-charge's HSE
requirements. Local barricading shall be provided around the other work areas, where main
barricading of 15m was not provided. No extra payment shall be made for the local
barricading works provided for protection.

e Proper management of loose earth, mud, water, oily material is to be ensured to avoid
making the area messy and slippery.

e Working area needs to be properly cordoned off and proper care is to be taken so that
surrounding equipment, instruments etc. are not damaged during the construction.

e An experienced safety engineer shall be deployed to site to ensure that the construction
work is carried out in a safest manner and shall work in coordination with Owner /
Engineer-in-charge's safety Engineer.



Design, Development and execution of Science park at chhend, Rourkela

e Following codes shall be followed as applicable as per direction of engineer.

IS 3696 (Part 1):1987 | Safety code of scaffolds and ladders: Part
CONSTRUCTION SAFETY Reaffirmed 2017 1 Scaffolds(first revision)

CONSTRUCTION SAFETY IS 3696 (Part 2):1991 | Safety code of scaffolds and ladders: Part

Reaffirmed 2017 2 Ladders(first revision)
CONSTRUCTION SAFETY IS 7969:1975 Reaffirmed | Safety code for handling and storage of
2017 building materials.
CONSTRUCTION SAFETY IS 8989:1978 Reaffirmed | Safety code for erection of concrete
2015 framed structures.

1.3  Co Operation with other Contractors

The contractor shall provide all facilities and give complete co-operation for the execution of various other
works, if required to be carried out simultaneously by other agencies. While his own work is in progress, the co-
ordination will be affected in consultation with the Engineer-in-Charge of the work. Other contractors are also
likely to work in the same area during the construction stage.

1.4 Traffic Interference & Inconvenience to The Public

The contractor shall conduct his operations so as to interfere as little as possible with the traffic. When
interference to traffic is inevitable, notice of such interference shall be given to the Engineer-in-Charge well in
advance (at least 2 days). The contractor shall take all precautionary and other measures, such as providing
warning signals, temporary diversions, etc., all as directed by the Engineer-in-Charge. The contractor shall
exercise full care to ensure that no damage is caused by him or his workmen, during the operations, to the
existing water supply and power lines. The cost of any such damage and risks arising out of this shall be entirely
borne by the contractor.

15 Preamble to Bill of Quantities

(@) The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions
of Contract, Technical Specifications, and Drawings.

(b) The quantities given in the Bill of Quantities are estimated and provisional, which may be
varied, and are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor and verified by
the Engineer and valued at the rates and prices tendered in the priced Bill of Quantities, where
applicable, and otherwise at such rates and prices as the Engineer may fix within the terms of
the Contract.

(c) General directions and descriptions of work and materials are not necessarily repeated or
summarized in the bill of Quantities. The contractor shall refer to the relevant sections of the
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contract documentation before entering rates or prices against each item in the Bill of
Quantities.

(d) The method of measurement of completed work for payment shall be in accordance with the
Particular Specifications, guidelines issued by Bureau of Indian Standards as per order of
precedence and also as per the method mentioned in the contract and standard specification.

(e) Unless stated otherwise, all rates and prices entered in the Bills of Quantities shall be deemed to
include the following:

e Labour and all costs in the connection with the execution and maintenance of the work.

e The supply of materials, goods, storage and all costs in connection therewith including wastages,
shrinkage and delivery to site.

e Sampling and testing materials and goods, checking workmanship, providing, storing, packing and
transporting samples to and from the place of testing.

e Fixing, erecting, installing or placing of material and goods and excavated materials, including stacking,
storing, loading, transporting and unloading.

e All Temporary works.

e Construction, maintenance of temporary access roads within the sites and any roads required for the
access to any part of the site for the purpose of carrying out the Works , taking into account that the
access roads under the Contractor’s maintenance control will also be used by the Employer and his staff
vehicles.

e Construction , maintenance and removal , if required , of temporary Sites drainage on the Site and for
ensuring that all drains are kept clear of debris and blockages at all times.

o Safety

e Survey, Investigation, design and drawings.

e All general obligations, liabilities and risks involved in the execution and maintenance of the works set
forth or reasonably implied in the documents on which the Bid is based.

e Establishment charges, overheads and profits.

e Co-operating with other Contactors.

The price for transportation included in any of the items in the Bills of Quantities are to
include for all labour and equipment required for unpacking , loading , conveying |,
unloading , storing and multiple handling of all and every item to be transported.
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SCOPE OF SUPPLY

2.1 Contractor’s Scope of Supply

All materials (consumables & non-consumables), tools tackles etc. as required for satisfactory
completion of the job shall be supplied by the contractor. Prior approval from Owner/ Engineer
In-charge shall be obtained prior to use of all material at site.

3.0 SPECIFICATIONS

The works shall be performed conforming to the Indian Standard codes, P.H.D & P.W.D.
specifications of the State Government. Wherever such specifications are not available, CPWD
specifications, relevant references, manuals etc. shall be followed as directed by Owner.

The successful bidder shall have to prepare and submit ‘As Built Drawings’ depicting
the exact construction carried out on site, in soft and hard copy format
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TECHNICAL SPECIFICATIONS

(Civil Works)

General

The works shall be performed conforming to the Indian Standard codes, P.H.D & P.W.D.
specifications of the State Government. Wherever such specifications are not available, CPWD
specifications, relevant references, manuals etc. shall be followed as directed by Owner.

1. PLAIN AND REINFORCED CEMENT CONCRETE

The work covered by this section of the Specifications consists of furnishing all plant, labor, equipment,
appliances and materials, and in performing all operations in connection with the supply and installation
of plain and reinforced concrete work, complete in strict accordance with this section of the
Specifications and relevant documents, subject to the Conditions of the Contract.

GENERAL
Full co-operation shall be given to other trades to install embedded items and/or any associated services.

Embedded items shall have been inspected, and tests for concrete and other material or for mechanical
operations shall have been completed and approved, before concrete is placed.

Formwork shop drawings shall be designed and prepared by the Contractor at his own cost. Approval of
shop drawings as well as those of mock-ups /actual samples of finished concrete shall be obtained before
Work is commenced.

Contractor shall prepare bar bending schedules, and get the same approved by the Project Engineer, prior
to commencement of work.

RELATED SPECIFICATIONS

The codes and standards generally applicable to the work of this section are listed herein after.

IS 269 : Ordinary and low heat Portland Cement

IS 8041 : Rapid Hardening Portland Cement

IS 455 : Portland slag cement

IS 1489 : Portland Pozzolana Cement

IS 8112 : High Strength Ordinary Portland Cement

IS 383 : Coarse and fine aggregates from natural sources for concrete
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IS 456 : Code of practice for plain and reinforced concrete
IS 516 : Method of sampling and analysis of concrete
IS 1199 : Method of sampling and analysis of concrete
IS 1139 ; Hot rolled deformed bars
IS 23896 Methods of testing of aggregates for concrete (Part I to I11)
IS 2751 : Recommended Practice for welding for reinforcement bars
IS 9103 ; Admixtures for concrete
IS 10262 Recommended guide lines for concrete mixed design
MATERIALS
CEMENT
a. Cement shall conform to standards listed in section 2 of 1S:456, latest edition as per the work

requirement and direction of engineer.

b. Only one brand of each type of cement shall be used for concrete in any individual member of
the structure. Cement shall be used in the sequence of receipt of shipment, unless otherwise
directed.

C. There shall be sufficient cement at site to ensure that each section of Work is completed without
interruption.

d. Cement reclaimed from cleaning of bags or from leaky containers shall not be used.

e. Contractor shall provide and erect, at his own cost, in a suitable place, dry, well ventilated, and
water proof shed of sufficient capacity to store the cement.

f. The cement shall be used as soon as possible after delivery, and cement which the Project
Engineer considers has become stale or unsuitable through absorption of moisture from the
atmosphere or otherwise shall be rejected and removed immediately from the site at Contractor's
expense.

g. The mixing together of different types of cement shall not be permitted.

AGGREGATES

a. The sources of supply of all fine and coarse aggregates shall be subject to the approval of
Project Engineer.

b. All fine and coarse aggregates shall be clean and free from clay, loam, silt, and other deleterious
matter. If required, Project Engineer reserves the right to have them washed by the Contractor at no
additional expenses. Coarse and fine aggregates shall be delivered and stored separately at Site.
Aggregates shall not be stored on muddy ground or where they are likely to become dirty or
contaminated.

C. Fine aggregate shall be hard coarse sand, crushed stone or gravel screenings and shall conform
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to requirements of IS: 383 latest edition.

d. Coarse aggregate shall be gravel or broken stone or hard, durable material free from laminated
structure and conforming to IS: 383 latest edition. The aggregates shall be graded as follows for
use in mass concrete as in foundations:

TOTAL PASSING PERCENT BY WEIGHT
2" B.S. Sieve (50.00 mm) 100

1-1/2" Sieve (38.10 mm) 95-100

3/4" Sieve (19.00 mm) 35-70

3/8" Sieve (19.50 mm) 10- 30

No. 4 Sieve (4.75 mm) 0-5

Coarse aggregate for all cast-in-place concrete other than mass concrete as for foundations shall be
graded with the following limits:-

TOTAL PASSING PERCENT BY WEIGHT
1" Sieve (25.00 mm) 100

3/4" Sieve (19.00 mm) 90-100

3/8" Sieve (19.50 mm) 20- 55

No. 4 Sieve (4.75 mm) 0-10

Water:

Only clean potable water from the city supply, tube well installed at the Site or from other sources
approved by Project Engineer shall be used. Contractor shall supply sufficient water for all purposes,
including mixing the concrete, curing and cleaning plant and tools. Where doubts exist as to the
suitability of the water, it shall be tested in accordance with IS: 3025. Where water can be shown to
contain any sugar or an excess of acid, alkali or salt, Project Engineer may refuse to permit use. As a
guide, the following concentrations represent the maximum permissible values:

a. To neutralize 200 ml sample it should not require more than 2 ml of 0.1 normal NaOH.
b. To neutralize 200 ml sample it should not require more than 10 ml of 0.1 normal HCL.
C. Percentage of solids should not exceed the following:
PERCENT
Organic 0.02
Inorganic 0.30
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Sulphates 0.05
Alkali Chlorides 0.10

In case of doubt, Project Engineer may require that concrete mixed with water proposed to be used
should not have a compressive strength lower than 90 percent of the strength of concrete mixed with
distilled water.

Reinforcement

a. Reinforcement for concrete shall conform to the respective IS or other standards as specified in
the drawings and Contract Documents or as may be specified by Project Engineer.

b. Unless otherwise specified, all plain reinforcing bars shall comply with the requirements of IS:
432, and shall have a minimum yield stress of 248 N/sq mm.

C. Unless otherwise specified, all deformed reinforcing bars shall comply with the requirements of
IS: 1786 for deformed cold worked steel bars and shall have minimum characteristic stress of 415 N/sq
mm.

d. Reinforcement shall be obtained only from manufacturer's approved by Project Engineer. If and

when required Contractor shall provide all necessary facilities to Project Engineer for the selection of
test pieces and shall cause these to be prepared and submitted where directed for tests at Contractor's

cost.
e. If the reinforcement is to be supplied by Employer, Contractor shall inform Project Engineer of
his requirements much before its use in construction.
f. Reinforcement of all types is to be stored at Site in an approved manner so as to avoid damage.
g. Contractor shall report immediately on receipt of any consignment, having any deviation in the

standard weights of the reinforcing bars beyond those allowed in respective standards mentioned in
clause (3.3.3.4.b) and (3.3.4.4.c) herein before.

2. CONCRETE MIX PROPORTIONS

General:

The proportions of ingredients shall be such as to produce a mixture which will work readily into the
corners and angles of the forms and around reinforcement by the methods of placing and consolidation
employed on the Work, but without permitting the materials to segregate or excessive free water to
collect on the surface. Specific approval of the Project Engineer is required to waive limitations on
mixture proportions.

The proportions of ingredients shall be selected in accordance with Section 5.7 to produce the proper
placebility, durability, strength and other required properties.

Strength

The Specified compressive strength of the concrete cube, shall be 15 N/sq mm. or 20 N/sq mm.. Samples
from fresh concrete shall be taken as per I1S: 1199 and cubes shall be made, cured and tested at 28 days in
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accordance with IS: 516.

Durability
Requirements of Clause 7 of IS: 456-1978 shall be followed.

Slump

Unless otherwise permitted or specified, the concrete shall be proportioned and produced to have a slump
of 100 mm or less. A tolerance of up to 25 mm above the indicated maximum shall be allowed for
individual batches provided the average for all batches or the most recent 10 batches tested, whichever is
fewer, does not exceed the maximum limit.

Concrete of lower than usual slump may be used provided it is properly placed and consolidated.

Note: If S.R. Cement is used, permissible water-cement ratio may be increased by 0.05.
Slump shall be determined by the "Test for slump for Portland Cement Concrete™ as per relevant IS code.

Maximum Size of Coarse Aggregate:

The nominal maximum size of the aggregate shall be 20.mm for all portions of the structure except
footings which may be 38 mm. These limitations may be waived if, in the judgment of the Project
Engineer, workability and methods of consolidation are such that the concrete can be placed without
honeycomb or voids.

Admixtures:

If required or permitted, admixtures used shall be in accordance with the manufacturer's instructions
except as otherwise specified herein.

Methods of Obtaining Mix Design:

For concrete of normal weight, mix proportions to provide the desired characteristics shall be developed
using the methods/procedure covered by the Recommended Practice for Selecting Proportions for
Normal Weight Concrete ACI-211.1-77/ 1S:456- 1978.

Trial mixtures having proportions and consistencies suitable for the Work shall be made based on above
codes, using at least three different water-cement ratios which will produce a range of strengths
encompassing those required for the Work. Trial mixes shall be designed to produce the specified slump.
The temperature of concrete used in trial batches shall be reported.

For each water-cement ratio, compression test of cube shall be made, cured, and tested in accordance
with 1S:1199 and 1S:516. From the results of these tests a curve shall be plotted showing the relationship
between the water-cement ratio and compressive strength. From this curve, the water-cement ratio to be
used in the concrete shall be selected to produce the required design strength. The cement content and
mixture proportions to be used shall be such that this water- cement ratio is not exceeded when slump is
the maximum permitted. Control in the field shall be based upon maintenance of proper cement content
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and slump.
3. STEEL REINFORCEMENT
SCOPE OF WORK

The work to be done under this section consists of furnishing, cutting, fabricating, bending, placing and
tying steel reinforcement in concrete structures or elsewhere as shown on the drawings or directed by the
Project Engineer. The scope of this section of this section of specifications as laid down herein.

MATERIAL AND SIZE OF BARS

Reinforcement for concrete shall conform to the respective Indian or other standards as specified in the
drawings and in the contract documents or as may be specified by the Project Engineer.

Unless otherwise specified, all plain mild steel reinforcing bars shall comply with the requirements of IS:
432 (Part- I) and shall have a minimum yield stress of 250 N/mm.sqg.

Unless otherwise specified, all deformed reinforcing bars shall comply with the reinforcements of IS:
1786 for deformed cold twisted steel bars and shall have a minimum characteristic strength of 415
N/mm.

Reinforcement shall be obtained only from manufacturers approved by the Consultant/Project Engineer.
Each consignment of reinforcement steel shall be accompanied by a manufacturer's certificate or shall
refer to a previous certificate, if the consignment is from the same batch, showing that the reinforcement
steel complies with the following requirement

If such certificate is not made available or if the Consultant / Project Engineer considers that the
manufacturer's tests are inadequate, samples shall be taken for acceptance test from different
consignments as the Project Engineer may direct and shall be tested at the Contractor's cost should the
result of such that any sample does not meet with the specifications, the whole consignment shall be
rejected and removed from the site at the Contractor's cost.

Reinforcement of all types is to be stored on site in approved manner so as to avoid damage.

Reinforcement shall be free from all loose or flaky rust and mill scale or coating, including ice, and other
substance that would reduce or destroy the bond. Reduced section steel reinforcement shall not be used.

If such certificate is not made available or if the Consultant / Project Engineer considers that the
manufacturer's tests are inadequate, samples shall be taken for acceptance test from different
consignments as the Project Engineer may direct and shall be tested at the Contractor's cost should the
result of such that any sample does not meet with the specifications, the whole consignment shall be
rejected and removed from the site at the Contractor's cost.

If such certificate is not made available or if the Consultant / Project Engineer considers that the
manufacturer's tests are inadequate, samples shall be taken for acceptance test from different
consignments as the Project Engineer may direct and shall be tested at the Contractor's cost should the
result of such that any sample does not meet with the specifications, the whole consignment shall be
rejected and removed from the site at the Contractor's cost.

Reinforcement of all types is to be stored on site in approved manner so as to avoid damage.
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Reinforcement shall be free from all loose or flaky rust and mill scale or coating, including ice, and other
substance that would reduce or destroy the bond. Reduced section steel reinforcement shall not be used.

Steel wire mesh reinforcement shall conform to requirement of relevant Indian codes or those of ASTM:
A 185-64 or BS. 4483, 1969: Standard Specifications for welded steel wire fabric for concrete
reinforcement. It shall be used where shown on the drawings.

Applicable standards

Latest editions of Indian Standards as per 4.3 or other International Standards
DELIVERY & STORAGE

Delivery

Steel reinforcement bars shall be delivered in bundles firmly secured and tagged. Each bars or bundle of
bars shall be identified by marks stamped on hot or cold or painted on or by any other means. The
identifying marks shall contain the following information:

a. Name of the producer or his trade.

b. Standard to which the bars have been manufactured.

c. The clause, type and strength respectively.

d. The diameter.

e. The number of the test certificate (if available).
Storage

The method of storage shall be approved by the Project Engineer. Reinforcing bars shall be stored in
racks or platforms above the surface of ground and shall be protected free from scaling, rusting, oiling,
coatings, damage, contamination and structural defects prior to placement in works. Bars of different
diameters and grades of steel reinforcement shall be kept separate.

BAR BENDING SCHEDULES

The Contractor shall prepare bar bending schedule of all the reinforcing steel bars and these bar bending
schedules will be supplied to the Consultants/Project Engineer in duplicate on the basis of which the
work shall be carried out. However, the Contractor shall be responsible to satisfy himself as to the
correctness and accuracy of the bar bending schedule. Any discrepancy shall immediately be notified to
the Consultant / Project Engineer before commencing work.

MEASUREMENT & PAYMENT

Except otherwise specified herein or elsewhere in the Contract documents, no measurement and payment
will be made for the under mentioned specified works related to the relevant items of the Bill of
Quantities. The cost thereof shall be deemed to have been included in the quoted unit rate of the
respective items of the Bill of Quantities. Providing and installing chairs, supports, hooks, spacers,
binding wires, and laps not shown on drawings including wastage and rolling margin.

4. BRICK MASONRY
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GENERAL

Brick Masonry shall consist of all work required in connection with constructing brick masonry at
locations shown on drawings including, but not limited to, furnishing brick, portland cement and sand for
mortar and all other materials, and mixing, placing brick masonry as per bill of quantities.

MATERIALS

All portland cement for mortar shall be furnished by the Contractor and shall conform to the applicable
requirements specified in the section "Plain and Reinforced Concrete”. All sand for mortar shall be
furnished by the Contractor and shall conform to the applicable requirements for sand specified in the
section "Plain and Reinforced Concrete".

All water used in the manufacture of bricks and in the preparation of mortar shall be free

from objectionable quantities of silt, organic matter, alkali, salts and other impurities,
and will be tested and approved by the Project Engineer as per the guidelines of 1S: 456.
MORTAR

a. MIX: Mortar for all brick masonry, expect where otherwise directed by the Project Engineer,
shall consist of one part cement to six parts of damp loose mortar sand by volume for brickwork
230mm and above. For brick piers, half brick walls, honeycombed brickwork and hollow (cavity)
walls, the mortar mix shall consist of one part cement and four parts of sand. Quantity of water
shall be just sufficient enough to produce proper consistency for the intended use. Where directed
and approved by the Project Engineer, hydrated lime putty, shall be added to the mortar for
increased workability. The putty shall, however, not exceed 25% by volume of the dry cement.

b. Methods and equipment used for mixing mortar be such as will accurately determine and
control the amount of each separate ingredient entering into the mortar and shall be subject to the
approval of the Project Engineer. Mortar shall be mixed only in sufficient quantities for immediate
use and all mortar not used within 30 minutes after addition of the water to the mix shall be
wasted. Re-tempering of mortar will not be allowed. The mixers shall be thoroughly cleaned and
washed at the end of each day's work.

BRICK

a. All bricks shall be of first class quality made from good brick earth, free from saline deposits
and shall be sand moulded. They shall be thoroughly burnt without being vitrified, shall be regular,
uniform in shape and size with sharp and square edges parallel faces and of deep red or copper
colour. First class bricks shall be homogeneous in texture and emit a clear ringing sound when
struck, and shall be free from flaws, cracks, chips, stones and nodules of lime. First class brick in
an oven dried condition shall not absorb more than 1/5 of its weight of water when immersed for
one hour in water at 21 to 27 degrees centigrade and shall show no signs of efflorescence on
subsequent drying. The average compressive strength of five representative first class bricks shall
be 15N/mm. sg. and shall no result shall fall below 10 N/mm sq. The bricks in general shall
conform to the requirements of IS: 1077.
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b. All bricks shall be manufactured by the Trench Kiln method or other standard methods
approved by the Project Engineer. The earth used in manufacturing bricks shall be carefully
selected and shall be free from objectionable quantities of lime, gravel coarse sand, roots, or other
organic matter salts shall not exceed 0.3% and calcium carbonate shall not exceed 2.0%.

C. The moulds used in the manufacture of bricks shall be thoroughly sanded before each use and
shall be sufficiently larger than the size of the bricks being manufactured to allow for shrinkage in
drying and burning. The size ready for use shall be 9" by 4 3/8" by 2 3/4" (229X 112X 70mm) and
shall weigh between 3.2 to 4.2 Kilograms. All bricks shall have a "Frog" 1/4" deep on one face.

PLACING

a. The methods and equipment used for transporting the bricks and mortar shall be such as will not
damage the brick nor delay the use of mixed mortar. Brick shall not be placed during rains
sufficiently heavy or prolonged to wash the mortar from the brick. Mortar which becomes diluted
by rain shall be removed and replaced before continuing with the work. All bricks to be used in
brick masonry shall be moistened with water for three to four hours before they are used. The
chosen method of wetting shall ensure that all bricks are thoroughly and uniformly wetted. All
bricks shall be free from water adhering to their surface when they are placed in the brick masonry.

b. Bricks shall be laid "Frog" upward with mortar joints and in English bond as directed by the
Project Engineer. Both bed and vertical joints shall be 6mm in thickness completely filled with
cement mortar as specified herein, and each brick shall be bedded by firmly tapping with the
handle of the trowel. All horizontal joints shall be parallel and all vertical joints in alternate
courses shall be directly over one another. Excess mortar at the outer edges shall be removed and
joints drawn straight with the edge of a trowel and a straight edge. All anchors and similar work
required to be embedded in the brick masonry shall be installed as the work progresses. At the
completion of the work all holes or defective mortar joints shall be cut out and repointed.

C. The exterior faces of the walls shall be finished by striking the joints as the work proceeds. The
joints shall be struck by raking the green mortar after the brick work has been laid and finishing the
joint with a pointing tool. Horizontal joints shall be struck to form weathered joints and vertical
joints shall be struck with a VV notch. Care shall be taken that the striking tools do not develop a
cutting edge as the object of striking the joint is to compress the mortar into the joints.

CURING AND REPAIR

a. All brick masonry shall be water cured and shall be kept wet for least seven days by an
approved method which will keep all surfaces continuously wet. Water used for curing shall meet
the requirements of these specifications for water used in the manufacture of bricks.

b. If, after the completion of any brick masonry work, the brick are not in alignment or level or
does not conform to the lines and grades shown on the drawings, or shows a defective surface, it
shall be removed and replaced by the Contractor at his expense unless the Project Engineer grants
permission, in writing to patch or replace the defective area.

TOLERANCES
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The brickwork shall be erected plumb and true to line at level with the maximum variation in any storey
height of any length of wall being one meter. The maximum tolerance in the length, height or width of
any single masonry unit shall be +/- 3mm.

MEASUREMENT AND PAYMENT
GENERAL

Except otherwise specified herein or elsewhere in the contract documents, the measurement and payment
will be made for the under mentioned specified works related to the relevant items of the bill of
guantities.

MEASUREMENT

Measurement of acceptable completed works of brick masonry will be made on the basis of cubic meters
provided and installed in position as shown on the drawing or as directed by the Project Engineer.

PAYMENT

Payment will be made for acceptable measured quantity of brick masonry on the basis of unit rate per
cum quoted in the bill of quantities and shall constitute full compensation for all the works related to the
items.

5. FINISHING
General

All plaster work shall be of the best workmanship and in strict accordance with the dimensions of the
drawings. All plastering shall be finished to true levels including plumbs, without imperfections, and
square with adjoining work. It shall form proper foundations for finishing materials such as paint etc.
Masonry and concrete surface to which plaster is to be applied shall be clean, free from efflorescence,
sufficiently rough and keyed to ensure proper bond.

All chasing, installation of conduits, boxes, etc. shall be completed before any plastering is commenced
on a surface. Chasing or cutting of plaster will not be permitted. Broken corners shall be cut back less
than 150 mm on both sides and patched with plaster of Paris as directed. All corners shall be rounded to
a radius. Contractor shall get samples of each type of plaster work approved by the Architect/Project
Manager.

All chasing, installation of conduits, boxes, etc. shall be completed before any plastering is commenced
on a surface. Chasing or cutting of plaster will not be permitted. Broken corners shall be cut back less
than 150 mm on both sides and patched with plaster of Paris as directed. All corners shall be rounded to
a radius. Contractor shall get samples of each type of plaster work approved by the Architect/Project
Manager.

The materials used for plastering shall be proportioned by volume by means of gauge boxes.
Alternatively it may be required to proportion the materials by weight.

PLASTER WORK

The joints in the brick work, concrete blocks, shall be raked to a depth of 15 mm while the masonry is
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green. Concrete surfaces to receive plaster shall be suitably roughened. All walls shall be washed with
water and kept damp for 10 hours before plastering.

The plaster unless specified otherwise shall be average of 12 mm thick on walls. The finished texture
shall be as approved by the Architect/Project Manager. The mix for plaster unless otherwise specified,
shall be one part cement and four parts sand, to walls and one part cement, 3 parts sand to ceiling.

The interior plaster shall be applied in one coat only. The surface shall be trowelled smooth to an
approved surface. All plaster work shall be kept continuously wet for seven days

The external plaster shall be of two coats on an overall thickness of minimum 20 mm. Preparations of
walls to receive plaster work shall be the same as in internal plaster. Backing coat shall be 12 to 15 mm
thick with cement mortar 1:5 and finishing coat shall be with cement mortar 1:3.

Backing coats shall be combed on wet surface to form keys for finishing coat. All external plaster shall
be waterproofed with approved water proofing powder added to cement in proportion of 1.5 Kg. to 50
Kg. of cement as per the manufacturers' instruction, for both the coats. Cost of waterproofing powder per
Kg. shall be paid for separately.

For sand faced cement plaster, the finishing coat shall be in cement mortar 1:3, sand used shall be of
selected color, properly graded and washed so as to give a grained texture. Finishing plaster coat shall be
8 mm thick, uniformly applied and surface finished with special rubbing by sponge pads and other tools
and recommended by the Architect/Project Manager.

6. Painting
SCOPE

These specifications cover the use of paints for the plastered and concrete surfaces. It also includes the
painting of wood and metal surfaces.

GENERAL
The provisions of the latest revisions of the following IS : Codes shall form a part of this specification.

IS: 63 Whiting for Painting Ready mixed paint, brushing, grey filler,
for Enamels, for use over primers.

IS: 426 Specification for paste filler for colour coats.

IS : 428 Specification for Distemper, Oil Emulsion, colour as required.

IS: 710 Marine Plywood

IS : 1200 (Part XI1I) ~ Method of Measurement of Building & Civil Engg. Works -
White Washing colour washing, distempering & other finishes.

IS : 1477 (Part 1) Code of practice for painting for ferrous metals in buildings
Pretreatment.
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IS : 1477 (Part I1) Code of practice for finishing of ferrous metals in building.
Painting
IS : 2338 (Part I) Code of practice for finishing of wood and wood based

materials Operations and workmanship for finishing.

IS : 2338 (Part I1) Code of practice for finishing of wood and wood based
materials, Schedule.

IS : 2395 (Part I) Code of practice for painting concrete masonry and plaster
surfaces. Operation & workmanship

IS : 2395 (Part 1) Code of practice for painting concrete, masonry and plaster
surfaces. Schedule.

IS : 159 Specification for ready mixed paint, brushing, acid resistant.

IS : 2524 (Part I) Code of practice for painting of non-ferrous metal in building
Pre-treatment.

IS : 2524 (Part I11) Code of practice for painting of non-ferrous metal in
building Painting.
IS : 3140 Code of practice for painting asbestos cement buildings.

IS : 5410 Specification for cement paints, colour as required.1S:15489-04
Specification for External Paint

Other IS Codes not specifically mentioned here, but pertaining to painting form part of these
specifications.

MATERIALS
Materials shall strictly conform to the relevant IS: Specifications.

PLASTERED OR CONCRETE SURFACES
General
Wherever scaffolding is necessary, it shall be erected in such a way that as far as possible no part of
scaffolding shall rest against the surface to be painted..
For painting on external surfaces secured double scaffolding to be used.
Where ladders are used, pieces of old gunny bags shall be tied at top and cotton to prevent scratches to
the walls and floors. For painting of ceilings, proper stage scaffolding shall be erected, where necessary.
Preparation of surfaces
The surface shall be thoroughly cleaned off all dirt, dust, mortar dropping and other foreign matter,
before paint is to be applied. New plaster surfaces shall be allowed to dry for at least 2 months, before
applying paint. All unnecessary nails shall be removed. Pitting in plaster shall be made good with putty.
The surface shall then be rubbed down again with a fine grade sand paper and made smooth.
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The surface shall be allowed to dry thoroughly before the regular cost of paint is allowed.

The surface affected by mounds moss, fungi, algae lichens, efflorescence shall be treated in accordance
with IS 2395 (Part I) before applying paint. The Adjoining surfaces/finishes shall be protected with
either masking tape / plastic to avoid damages to other finishes.

The masking tape / plastic shall be removed without damaging the finishes.

WATER PROOF CEMENT PAINT

PREPARATION OF SURFACES
The surfaces shall be thoroughly wetted with clean water before the waterproof cement paint is applied.

PREPARATION OF PAINT

Portland cement paints are made readily by adding paint power to water and stirring to obtain a thick
paste, which shall then be diluted to a brushable consistency. Generally equal volumes of paint powder
and water make a satisfactory paint. In all cases the manufacturer’s instructions shall be followed. The
paint shall be mixed in such quantities as can be used up within an hour of mixing as otherwise the
mixture will set and thicken, affecting flow and finish.

The lids of cement paint drums shall be kept tightly closed when not in use, as by exposure to
atmosphere the cement paint rapidly air set due to its hydroscopic qualities.

APPLICATION OF PAINT
No painting shall be done when the paint is likely to be exposed to a temperature of below 7 degree
within 48 hours after application.
When weather conditions are such as to cause the paint to dry rapidly, work shall be carried out in the
shed as far as possible. This helps the proper hardening of the paint film by keeping the surface moist
for a longer period.
To maintain a uniform mixture and to prevent segregation the paint shall be stirred frequently in the
bucket.
For undercoated surfaces, the surface shall be treated with minimum two coats of water-proof cement
paint. Not less than 24 hours shall be allowed between two coats and the second or subsequent coat
shall not be started until the preceding coat has become sufficiently hard to resist marking by the brush
being used. In hot dry weather the preceding coat shall be slightly moistened before applying the
subsequent coat.
The finished surface shall be even and uniform in shade without patches, brush marks, paint drops, etc.
Cement paints shall be applied with a brush with relatively short stiff hog or fibre bristles. The paint
shall be brushed in uniform thickness and shall be free of excessively heavy brush marks. The laps shall
be well brushed out.

CURING

Painted surfaces shall be sprinkled with water two or three times a day. This shall do between coats and
for at least two days following the final coat. The curing shall be started as soon as the paint has
hardened so as not to be damaged by the sprinkling of water, say about 12 hours after its application.

PAINTING WOOD AND METAL SURFACES
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GENERAL REQUIREMENT
The material required for the execution of painting work shall be obtained directly from approved
manufacturers and brought to the site in maker’s drums, with seals unbroken. All paints of low VOC
shall conform to relevant Indian Standards as mentioned under sub-head “Material”.
All materials not in actual use shall be kept properly protected. Lids of containers shall be kept closed
and surface of paint in open or partially open containers covered with a thin layer of turpentine to
prevent formation of skin. Materials, which have become stale or fat due to improper and long storage
shall not be used. The paint shall be stirred thoroughly in its container before pouring into small
containers. While applying also, the paint shall be continuously stirred in the smaller container. No left
over paint shall be put back into stock tins. When not in use, the containers shall be kept properly
closed.
If for any reason thinning is necessary, in case of ready mixed paint, the brand of thinner recommended
by manufacturer shall be used.
Painting except the priming coat shall generally be taken in hand after all other builder’s work is
practically finished. The rooms shall be thoroughly swept out and the entire building cleaned up at least
one day in advance of the paintwork being started. The surface to be painted shall be thoroughly cleaned
and dusted. All rust, dirt scales, smoke and grease shall be thoroughly removed before painting is
started.
No painting on exterior or other exposed parts of the work shall be carried out in wet, humid or
otherwise unfavorable weather and all the surfaces must be thoroughly dry before painting work is
started.

BRUSHING OF PAINT

The brushing operations are to be adjusted to the spreading capacity advised by the manufacturers of the
particular paint. The painting shall be applied evenly and smoothly by means of crossing and laying off,
the later in the direction of the grain of wood. The crossing and laying off consists of covering the area
over with paint, brushing the surface hard for the first time over and then brushing alternatively in the
opposite directions two to three times and then finally brushing lightly in a direction at right angles to
the same. In this process, no brush marks shall be left after the laying off is finished. The full process of
crossing and laying off will constitute out coat.

During painting, every time after the paint has been worked out of the brush bristles or after the brush
has been unloaded, the bristles of the brush. (Which are drawn together due to the high surface tension)
shall be opened up by striking the brush against a portion of the unpainted surface with the end of the
bristles held at right angles to the surface, so that bristles thereafter will collect the correct amount of
paint when dipped again into the paint container.

SPRAYING

Where so stipulated, the painting shall be done with spray. Spray machine used may be (a) high
pressure (small air aperture) type or (b) a low-pressure (large air gap) type, depending on the nature and
location of work to be carried out. Skilled and experienced workmen shall be employed for this class of
work. Paints used shall be brought to the requisite consistency by adding a suitable thinner.

Spraying should be done only when dry conditions prevail. During spraying the spray gun shall be held
perpendicular to the surface to be coated and shall be passed over the surface in a uniform sweeping
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motion. Different air pressures and fan adjustment shall be tried so as to obtain the best application with
the minimum wastage of paint. The air pressure shall not be kept too high as otherwise the paint will
clog up and will be wasted.

Spots that are inaccessible to the spray pattern shall be touched up by brush after spraying.

At the end of the job, the spray gun shall be cleaned thoroughly so as to be free from dirt. Incorrect
adjustments shall be set right, as otherwise they will result in variable spray patterns, runs, sags and
uneven coats.

Each coat shall be allowed to dry completely and lightly rubbed with very fine grade of sand paper and
loose particles brushed off before next coat is applied. Each coat shall vary slightly in shade and shall be
got approved ‘from the Engineer-in-charge before next coat is started.

Each coat except the last coat shall be lightly rubbed down with sand paper or fine pumice stone and
cleaned off dust before the next coat is applied.

No hair marks from the brush or clogging of paint puddles in the corner panels, angles of mouldings,
etc. shall be left on the works. In painting doors and windows, the putty round the glass panes shall also
be painted but case shall be taken to see that no paint stains etc. are left on the glass. Tops of shutters
and surfaces in similar hidden locations shall not be left out in painting.

In painting steel work, special care shall be taken while painting over bolts, nuts, rivets, overlaps etc.
The additional specifications for primer and other coats of paints shall be according to the detailed
specifications under the respective headings.

BRUSHES AND CONTAINERS

After work, the brushes shall be completely cleaned off paint and linseed oil by rinsing with turpentine.
After cleaning, brushes are wrapped in heavy paper or waterproof paper for storage. It is to be used the
next day; it shall be hung in a thinner or linseed oil in a container. On no account shall brushes to be
made to stand on bristles. A brush in which paint has dried up in ruined and shall on no account be used
for painting work.

The containers, when not in use, shall be kept closed and free from air so that paint does not thicken and
also shall be kept guarded from dust. When the paint has been used, the containers shall be washed with
turpentine and wiped dry with soft clean cloth, before they can be used again.

WHITE WASHING

GENERAL

The item refers to whitewashing over old and new concrete, stone masonry brick plastered surfaces and
asbestos cement sheets.

White wash shall be prepared from fresh burnt white stone lime or shell lime. This lime shall be of class
type as per IS: 712. Surkhi lime or lime of equivalent quality may be used. The lime shall be dissolved
in a tub with sufficient quality of water (about 4.5 liters/Kg. Of line) and the whole shall be thoroughly
mixed and stirred until it attains the consistency of thin cream. The white wash shall be taken out in
small quantities and strained through a clear course cloth. Alternatively with IS : 63 may also be used.
Clean gum dissolved in hot water shall then be added in suitable proportion of 2 gm of gum Arabic to a
little of lime or whiting to prevent the white-wash coming off easily when rubbed. Rice may be used
instead of gum.

SCAFFOLDING
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This may be double or single according to requirements. If ladders are used, pieces of old gunny bags or
cloth rags shall be tied on their tops to avoid damage or scratches to the wall. Proper stage scaffolding
shall be created when whitewashing ceiling. The contract shall be responsible for accidents if any taken
place.

PREPARATION OF SURFACE

The surface shall be prepared by removing all mortar dropping and foreign matter and thoroughly
cleaned with wire or fiber brush or other means as may be ordered by the Engineer to produce an
approved clean and even surface. All loose pieces and the scales shall be scraped off and holes stopped
with mortar. In case where the surface has been previously colour washed, the old colour wash must be
entirely removed before the white-wash is applied. In the case of surface, which has once been white-
washed, the old loose white-wash shall be broomed down. In case, the loose whitewash cannot be
removed by brooming, the Engineer may order scraping of the surface.

After cleaning the surface as specified above, the unwanted nails shall be removed and all nail holes,
cracks and crevices stopped with mortar similar in composition to the surface to be stopped. The mortar
should be cured.

APPLICATION OF WHITE-WASH

On the surface so prepared, the whitewash shall be laid. Each coat shall be laid on with a brush. The
first stroke of the brush shall be form the top downward, another from bottom upwards over the first
stroke, and similarly, one stroke from the right and another from the left over the first brush before it
dries. This will from one coat. Each coat must be allowed to dry and shall be subject to inspection
before the next coat is applied. When dry, the surface shall show no signs of cracking. It shall present a
smooth and uniform finish free from brush marks and it should not come off easily when rubbed with a
finger.

No portion in the surface shall be left out initially, to be patched up later on.For new work, the white
washed surface shall present a smooth and uniform finish.

For old work, patches and repairs shall be white washed first. Thereafter, the whole surface shall be
white washed with the required number of coats.

Doors, windows, floors and other articles of furniture, etc. shall be protected from being splashed upon.
Splashing and droppings, if any, shall be removed and the surfaces cleaned.

PREPARING THE SURFACE FOR WHITE WASH INCLUDING THE SCAFFOLDING

Appling the white wash in required number of coats as specified above and prior white washing of
repaired patched.

ACRYLIC PAINTING TO EXTERNAL SURFACES

GENERAL
Acrylic weather shield paint of low VOC from the approved brand shall be applied over plastered
surfaces as directed by the EIC.
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Other specifications including preparation of surfaces, application of paint etc. shall conform to section
7.0 above and as directed by EIC. The primping coat, anti-fugal treatment, preparation of paint etc. shall
be carried out as per manufacturer’s specification /as directed by EIC. General

Acrylic weather shield paint shall be applied on surfaces which are liable to external condensation and
are to be used generally on masonry or plastered surfaces. Suitable primer as per manufacturer shall be
provided.

PAINT

Acrylic weather shield paint of approved brand and manufacture as per the required shade shall be used.

PREPARATION OF SURFACE

The surface shall be thoroughly cleaned of dust, old white or colour wash by washing and scrubbing.
The surface shall then be allowed to dry for at least 48 hours. It shall then be sand papered to give a
smooth and even surface. Any unevenness shall be made good by applying external putty mixed with
water on the entire surface including filling up the undulation and then sand papering the same after it is
dry.

APPLICATION

The number of coats shall be as stipulated in the item.

The paint will be applied in the usual manner with brush or roller.

The paint dries by evaporation of the water content and as soon as soon as the water has evaporated the
film gets hard and the next coat can be applied. The time of drying varies from one hour on absorbent
surfaces to 2 to 3 hours on non-absorbent surfaces.

The thinning of paint is to be done with water and not with turpentine.

Thinning with water will be particularly required for the undercoat, which is applied on the absorbent
surface. The quantity of thinner to be added shall be as per manufacturer’s instructions.

The surface on finishing shall present a flat velvety smooth finish. If necessary more coats will be
applied till the surface presents a uniform appearance.

PRECAUTIONS

Old brushes if they are to be used with paints should be completely dried of turpentine or oil paints by
washing in warm soap water.

Brushes should be quickly washed in water immediately after use and kept immersed in water during
break periods to prevent the paint from hardening on the brush.

In the preparation of walls for painting, no oil base putties shall be used in filling cracks, holes etc it
should be only the external pultties.

Splashes on floors etc. shall be cleaned out without delay, as they will be difficult to remove after
hardening.

Washing of surfaces treated with emulsion paints shall not be done within 3 to 4 weeks of application.
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LIST OF APPROVED MAKES/BRANDS OF MATERIALS

Sr.No. Details of Materials Manufacturer’s Name
/ Equipment
3 Ordinary Portland Dalmia, ACC, Ultratech
Cement
4 White Cement Birla, J.K
8 Reinforcement Steel- Bhusan , Sail, Jindal
T.M.T.
9 Stainless Steel Jindal Steel Or Approved Equivalent
Sections
10 Anchor  Fasteners/ Hilti, Canon
Couplers
12 Epoxy Fosroc Or Approved Equivalent
13 Epoxy Grout BAL(6407272) Or Approved Equivalent
16 Putty Berger/JK cement/Asian Paint/Nerolac/Birla
18 Paints/Polish ICI, Berger, Asian
19 Pigment Sudershan Chemicals, TATA Pigments

Note: The contractor shall produce all samples including natural stones, before procurement of the

materials, for approval of the employer.

The above list is indicative. Contractor may go for other equivalent make/brand having same or better

specification on approval of employer.

In respect of materials for which approved makes are not specified above, those shall be decided by

employer as per samples approved.
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PROCEDURE UNDER E-TENDERING
INSTRUCTIONS TO APPLICANTS

DEFINITIONS:

a) Tender portal: The e-Procurement Portal of Government of Odisha introduced for the process of e-Tendering
which can be accessed on https://www.tendersodisha.gov.in.

b) Use of valid Digital Signature Certificate of appropriate class (Class Il or class Il1) issued from registered
certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), Government of India
such as n- Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users.

c) For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all
the users.

Words in capital and not defined in this document shall have the same meaning as in the Request for Proposal
(G‘BID”).

1. PARTICIPATION IN BID:

1.1 PORTAL REGISTRATION:

The Contractor/Bidder intending to participate in the bid is required to register in the portal using his/her active
personal/official e-mail ID as his/her Login ID and attach his/her valid Digital signature certificate (DSC) to
his/her unique Login ID. He / She has to submit the relevant information as asked for about the firm/contractor.
The portal registration of the bidder/firm is to be authenticated by the State Procurement Cell after verification
of original valid certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT Clearance
Certificate (for procurement of goods) /GST Certificate of the concerned bidder. The time period of validity in
the portal is at par with validity of RC/ VAT Clearance/GST Certificate. Any change of information by the
bidder is to be re authenticated by the State Procurement Cell. After successful authentication bidder can
participate in the online bidding process.

1.2 Bidders participating through Joint Venture shall declare the authorized signatory through Memorandum of
Understanding duly registered and enroll in the portal in the name and style of the Joint venture Company. It is
mandatory that the DSC issued in the name of the authorised signatory is used in the portal. For participating in
the tender, the authorized signatory holding Power of Attorney shall be the Digital Signatory. In case the
authorized signatory holding Power of Attorney and Digital Signatory are not the same, the bid shall be
considered non-responsive.

1.3 Any third party/company/person under a service contract for operation of e- Procurement system in the State
or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement process
that are undertaken through the e-Procurement system irrespective of who operates the system.

2. LOGGING TO THE PORTAL.:

The Contractor/Bidder is required to type his/her Login ID and password. The system will again ask to select
the DSC and confirm it with the password of DSC as a second stage authentication. For each login, a user’s
DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL) of
respective CAs stored in system database. The system checks the unique Login ID, password and DSC
combination and authenticates the login process for use of portal.

3. DOWNLOADING OF BID:
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The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience before the closing date and time
of submission.

4. CLARIFICATION ON BID:

The bidder may ask question related to tender online in the e-procurement portal within the period of seeking
clarification. The Officer inviting the bid /Procurement Officer-Publisher will clarify queries related to the
tender.

5. PREPARATION & SUBMISSION OF BID

5.1 Detailed BID may be downloaded from Tender Portal for detail study and preparation of his bid and the
Application may be submitted online following the instructions appearing on the screen.

5.2 The following shall be the form of various documents in the Application:
A. Only Electronic Form (to be uploaded on the Tender Portal)

(a) Power of Attorney for signing the Application

(b) If applicable, the Power of Attorney for Lead Member of JV;

(c) Copy of Memorandum of Understanding between JV partners, if applicable.

(d) Copy of Memorandum of Understanding with Associate, if applicable.

(e) Technical proposal as per format prescribed as per clause no 102 of BID

(f) Bid Security of Rs.41,000 (Rupees Forty One Thousands only) in shape of Demand Draft in Schedule
Bank , Fixed Deposit Receipt of Nationalized /Scheduled Bank /Kissan Vikash Patra / Post Office Savings
Bank Account / National Savings Certificate / Postal Office Time Deposit Account/Bank Guarantee of
Nationalised bank/Scheduled Bank of India counter guaranteed by local branch at Rourkela for validity of
180 day Rourkela Payable at Rourkela in favor of beneficiary mentioned in the Instruction to Bidder or as
per DTCN

(9) Price Bid as per BOQ.

(h) Other documents as per requirement of BID.

5.3 The Applicant shall upload scanned copies of the documents as specified in

5.2(A) above on the Tender Portal in designated locations of Technical Proposal and Price Bid(BOQ) before

17:00 hours Indian Standard Time on the Application due date i.e. on 08.10.2025 (date to be specified).

5.4 It may be noted that the scanned copies can be prepared in file format i.e. PDF and/or JEPG only. The

Applicants can upload a single file of size of 5 MB only but can upload multiple files.

5.5 The bidder shall log on to the portal with his /her DSC and more to the desired tender for up loading the

documents in appropriate place one by one simultaneously checking the documents.

5.6 Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or

corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the system

generated summary of submission to confirm successful uploading of bid.

The bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before the due date

and time of opening.

5.7 Each process in the e-procurement is time stamped and the system can detect the time of log in of each user

including the Bidder.

5.8 The Bidder should ensure clarity/legibility of the document uploaded by him to the portal.

5.9 The system shall require all the mandatory forms and fields filled up by the contractor during the process of

submission of the bid/tender

5.10 The bidder should check the system generated confirmation statement on the status of the submission.
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5.11 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

5.12 The tender inviting officer is not responsible for any failure, malfunction or breakdown of the electronic
system used during the e-procurement process.

5.13 The Bidder is required to upload documents related to his eligibility criteria and qualification information
and Price Bid(BOQ) duly filled in.

5.14 The Bidder will not be able to submit his bid after expire of the date and time of submission of bid (server
time). The date and time of bid submission shall remain unaltered even if the specified date for the submission
of bids declared as a holiday for the Officer Inviting the Bid.

6. SIGNING OF BID:

The ‘online bidder’ shall digitally sign on all statements, documents, certificates uploaded by him, owning
responsibility for their correctness /authenticity as per IT ACT 2000. If any of the information furnished by the
bidder is found to be false / fabricated / bogus, his EMD/ Bid Security shall stand forfeited & his name shall be
recommended for blocking of portal registration and the bidder is liable to be blacklisted.

7. SECURITY OF BID SUBMISSION:

7.1 All bid uploaded by the Bidder to the portal will be encrypted.

7.2 The encrypted Bid can only be decrypted / opened by the authorized openers on or after the due date and
time.

8. RESUBMISSION AND WITHDRAWAL OF BIDS:

8.1 Resubmission of bid by the bidders for any number of times before the final date and time of submission is
allowed.

8.2 Resubmission of bid shall require uploading of all documents including price bid a fresh.

8.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

8.4 The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of
internet or traffic jam or power failure etc.

8.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned
copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) citing reasons for
withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the bid.

9 OPENING OF THE BID:

9.1 Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids
cannot be opened before the specified date & time.

9.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.

9.3 The bidders & guest users can view the summary of opening of bids from any system. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

9.4 In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid, the
bids will be opened at the appointed time on the next working day.

9.5 Combined bid security for more than one work is not acceptable.

10. EVALUATION OF BIDS:

10.1 All the opened bids shall be downloaded and printed for taking up evaluation.

The officer authorized to open the tender shall sign and number on each page of the documents downloaded and
furnish a certificate that “the documents as available in the portal containing--- nos of pages”.

10.2 The bidder may be asked in writing/ online to clarify on the uploaded documents provided in the Technical
Bid, if necessary, with respect to any doubts or illegible documents. The officer inviting tender may ask for any
other document of historical nature during Technical evaluation of the tender. Provided in all such cases,
furnishing of any document in no way alters the Bidder’s price bid. Non submission of legible documents may
render the bid non-responsive.

10.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of
the bidder will be evaluated on its own merit.
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10.4 The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders.

10.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders.

10.6 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.

10.7 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised
representative who wish to be present.

10.8 At the time of opening of “Price Bid(BOQ)”, bidders whose technical bids were found responsive and
qualified will be opened.

10.9 The responsive bidders’ name, bid prices will be announced.

10.10 Procurement Officer-Openers shall sign on each page of the downloaded Price Bid(BOQ).

10.11 Bidder can witness the principal activities and view the documents/summary reports for that particular
work by logging on to the portal with his DSC from anywhere.

10.12 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the
approval of concern Chief Engineer / Head of Department.

10.13 The L-1 bidder shall have to produce the original documents in support of the scanned copies and
statements uploaded in the portal within 5 days of opening of price bid.

DISCLAIMER

The Applicant must read all the instructions in the BID and submit the same accordingly
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